
                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    03/28/06                    IN DEL NORTE COUNTY NEAR PATRICK                                   03/30/06
     CONTRACT NUMBER     01-409604                   CREEK FROM 1.7 KM TO 0.9 KM SOUTH                        CONTRACT CODE 'B '
     LOCATION            01-DN-199-27.0/27.5         OF IDLEWILD MAINTENANCE STATION                           72 CONTRACT ITEMS
                                                     ROAD

                                                     CURVE REALIGNMENT                         FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
 PROPOSALS ISSUED    14   FUND TOTAL   HB1       6,220,000                         TOTAL NUMBER OF WORKING DAYS    410

 NUMBER OF BIDDERS  2    ENGINEERS EST      5,654,771.90  AMOUNT UNDER      1,161,501.90        PERCENT UNDER EST 20.54
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1         4,493,270.00    2              GRANITE CONSTRUCTION COMPANY          831 724-1011  CC PREF CLAIMED
                                                                                                  00000089
                                                            P O BOX 50085                     FAX 831 768-4021
                                                            WATSONVILLE CA  95077

                   2         5,873,077.50    1              CONDON JOHNSON AND ASSOCIATES         510 636-2100  CC PREF CLAIMED
                                                            INC                                   00300068
                                                            P O BOX 12368                     FAX 510 568-9316
                                                            OAKLAND CA  94604



          01-409604                                                                                                BID245
          01-DN-199-2                                                                                              PAGE  2
          03/28/06                                                                                                 03/30/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     BENTENCOURT BROTHERS CONSTRUCTION                            TEMPORARY SIGNAL SYSTEM
           5933 N FRONT ROAD
           LIVERMORE CA  94551

           C AND K JOHNSON                                              CLEAN AND PAINT STEEL PILE
           1061 SAMOA BLVD
           ARCATA CA  95521

           D N A INC                                                    ALTERNITIVE FLARED TERMINAL SYSTEM
           2905 N E SANDY BLVD
           FAIRVIEW OR  97024

           D N A INC                                                    METAL BEAM GUARD RAIL, TRANSITION RAILING
           2905 N E SANDY BLVD
           FAIRVIEW OR  97024

           GLOBAL ENVIRONMENTAL NETWORK                                 CRASH CUSHIONS (PARTIAL)
           P O BOX 8068
           FOUNTAIN VALLEY CA  92728

           GLOBAL ENVIRONMENTAL NETWORK                                 STORM WATER POLLUTION PREVENTION PLAN (PARTIAL)
           P O BOX 8068
           FOUNTAIN VALLEY CA  92728

           JENSEN DRILLING COMPANY                                      ROCK ANCHOR ASSEMBLY, PIN PILE AND DRILLED HOLE (PARTIAL)
           1775 HENDERSON AVENUE
           EUGENE OR  97403

           JOHNSON WESTERN                                              SHOTCRETE (PARTIAL)
           940 DOOLITTLE DRIVE
           SAN LEANDRO CA  94577

           PRICE STRIPING                                               STRIPING AND PAVEMENT MARKERS
           1680 ELK VALLEY ROAD
           CRESCENT CITY CA  95531
 CONTINUED ON NEXT PAGE
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          03/28/06                                                                                                 03/30/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     SHASTA CONSTRUCTORS                                          CONCRETE BARRIER
           P O BOX 491539
           REDDING CA  96049

           SHASTA CONSTRUCTORS                                          STRUCTURAL CONCRETE, REINFORCING STEEL, STAIN CONCRETE
           P O BOX 491539
           REDDING CA  96049
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          01-DN-199-2                                                                                              PAGE  4
          03/28/06                                                                                                 03/30/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     APEX FENCE                                                   METAL BEAM GUARD RAIL
           ANDERSON CA

           BETTENCOURT BROTHERS CONSTRUCTION                            TEMPORARY SIGNAL
           LIVERMORE CA

           C T M                                                        CONCRETE BARRIER
           RANCHO CORDOVA CA

           HARRIS SALINAS                                               REBAR
           LIVERMORE CA

           MERCER FRASIER                                               ASPHALT CONCRETE PAVING AND AGGREGATE BASE
           EUREKA CA

           MERCER FRASIER                                               ROADWAY EXCAVATION, ROCK EXCAVATION
           EUREKA CA

           PRICE STRIPING SERVICE                                       STRIPING
           CRESCENT CITY CA

           PROSEED                                                      EROSION CONTROL
           PHILO CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            9,000.00         9,000.00
       2     070018      TIME-RELATED OVERHEAD                          WDAY        410            1,100.00       451,000.00
       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            6,500.00         6,500.00
                         PREVENTION PLAN
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           30,000.00        30,000.00
       5     074028      TEMPORARY FIBER ROLL                           M           700               14.00         9,800.00
       6     074029      TEMPORARY SILT FENCE                           M           280               25.00         7,000.00
       7     038578      TEMPORARY CHAIN LINK FENCE                     M           220              250.00        55,000.00
                         (ROCK BARRIER)
       8     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            1            3,500.00         3,500.00
       9     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA            5              400.00         2,000.00
      10 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            5,100.00         5,100.00
      11 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           86,000.00        86,000.00
      12 (S) 120152      TEMPORARY PAVEMENT MARKING (TAPE)              M2           93               80.00         7,440.00
      13 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M         2,510                4.00        10,040.00
      14 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA          220                4.00           880.00
      15 (S) 128601      TEMPORARY SIGNAL SYSTEM                        LS     LUMP SUM          295,000.00       295,000.00
      16 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2           15,000.00        30,000.00
      17 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         2,560               35.00        89,600.00
      18 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA          140               60.00         8,400.00
      19     150206      ABANDON CULVERT                                M            18               40.00           720.00
      20 (S) 150662      REMOVE METAL BEAM GUARD RAILING                M           280               10.00         2,800.00
      21 (S) 150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         1,640                7.00        11,480.00
                         STRIPE
      22 (S) 150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M           820                4.00         3,280.00
      23 (S) 150722      REMOVE PAVEMENT MARKER                         EA          230                2.00           460.00
      24     150769      REMOVE ASPHALT CONCRETE                        M2          370                8.00         2,960.00
      25     150805      REMOVE CULVERT                                 M            86               45.00         3,870.00
      26     150820      REMOVE INLET                                   EA            5              350.00         1,750.00
      27     150834      REMOVE RETAINING WALL (WOOD)                   M            19              140.00         2,660.00
      28 (S) 151572      RECONSTRUCT METAL BEAM GUARD RAILING           M           170               60.00        10,200.00
      29     152320      RESET ROADSIDE SIGN                            EA           12              300.00         3,600.00
      30     152390      RELOCATE ROADSIDE SIGN                         EA            2              300.00           600.00
      31     152430      ADJUST INLET                                   EA            3              700.00         2,100.00
      32 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2          940               12.00        11,280.00
      33     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           28,000.00        28,000.00
      34     190101      ROADWAY EXCAVATION                             M3        3,430               65.00       222,950.00
      35     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            3,000.00         3,000.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      36     190161      ROCK EXCAVATION                                M3          300              200.00        60,000.00
      37 (F) 040193      STRUCTURE EXCAVATION (ROCK ANCHOR WALL)        M3          427              250.00       106,750.00
      38 (F) 040194      STRUCTURE BACKFILL (ROCK ANCHOR WALL)          M3           44              800.00        35,200.00
      39 (S) 040195      ROCK ANCHOR ASSEMBLY                           M           770              320.00       246,400.00
      40     198001      IMPORTED BORROW                                M3          210              100.00        21,000.00
      41 (S) 038579      WEED CONTROL MAT                               M2          360               60.00        21,600.00
      42 (S) 038580      EROSION CONTROL (TYPE BFM)                     KG        1,600                4.00         6,400.00
      43 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG          160               45.00         7,200.00
      44     260201      CLASS 2 AGGREGATE BASE                         M3        1,230              100.00       123,000.00
      45     390102      ASPHALT CONCRETE (TYPE A)                      TONN      2,020              120.00       242,400.00
      46     390106      ASPHALT CONCRETE (OPEN GRADED)                 TONN        690              130.00        89,700.00
      47     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          700               35.00        24,500.00
                         AREA)
      48     038581      CENTERLINE RUMBLE STRIP                        STA           9              500.00         4,500.00
                         (AC, GROUND-IN INDENTATIONS)
      49     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN          9              800.00         7,200.00
      50     040196      FURNISH PIN PILE (150 MM)                      M           638              410.00       261,580.00
      51     040197      FURNISH PIN PILE (200 MM)                      M            35              450.00        15,750.00
      52 (S) 040198      DRILLED HOLE                                   M           657              420.00       275,940.00
      53 (F) 510060      STRUCTURAL CONCRETE, RETAINING WALL            M3          100            1,800.00       180,000.00
      54 (F) 510072      STRUCTURAL CONCRETE, BARRIER SLAB              M3          282              800.00       225,600.00
      55 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            4.2          2,500.00        10,500.00
      56 (F) 040199      ARCHITECTURAL TREATMENT (FIELDSTONE)           M2          298              250.00        74,500.00
      57 (SF)520103      BAR REINFORCING STEEL (RETAINING WALL)         KG       28,010                3.00        84,030.00
      58 (SF)530100      SHOTCRETE                                      M3           45            2,500.00       112,500.00
      59 (S) 040200      CLEAN AND PAINT STEEL PILING                   LS     LUMP SUM           20,000.00        20,000.00
      60 (S) 597601      PREPARE AND STAIN CONCRETE                     M2          385              100.00        38,500.00
      61     620913      600 MM ALTERNATIVE PIPE CULVERT                M           110              560.00        61,600.00
      62     664044      1200 MM CORRUGATED STEEL PIPE                  M             2.5            800.00         2,000.00
                         (2.77 MM THICK)
      63     721008      ROCK SLOPE PROTECTION (LIGHT, METHOD B)        M3            5              300.00         1,500.00
      64 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG          540                3.00         1,620.00
      65     820112      MARKER (CULVERT)                               EA           10               50.00           500.00
      66     820151      OBJECT MARKER (TYPE L-1)                       EA            3               30.00            90.00
      67 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA            6            2,500.00        15,000.00
      68 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            5            2,400.00        12,000.00
      69 (F) 040201      CONCRETE BARRIER (TYPE 80 MOD)                 M           527              450.00       237,150.00
      70 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         3,280                2.00         6,560.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      71 (S) 850122      PAVEMENT MARKER                                EA          230               11.00         2,530.00
                         (RETROREFLECTIVE-RECESSED)
      72     999990      MOBILIZATION                                   LS     LUMP SUM          440,000.00       440,000.00

                                                                                                  TOTAL         4,493,270.00
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     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
   1 |         9,000.00       9000.00
   2 |           980.00     401800.00
   3 |         2,950.00       2950.00
   4 |         5,000.00       5000.00
   5 |            20.00      14000.00
   6 |            10.00       2800.00
   7 |           230.00      50600.00
   8 |         2,500.00       2500.00
   9 |         1,300.00       6500.00
  10 |         7,500.00       7500.00
  11 |        40,000.00      40000.00
  12 |            80.00       7440.00
  13 |             4.00      10040.00
  14 |             4.00        880.00
  15 |       265,000.00     265000.00
  16 |        20,000.00      40000.00
  17 |            50.00     128000.00
  18 |           105.00      14700.00
  19 |           375.00       6750.00
  20 |            31.00       8680.00
  21 |             7.00      11480.00
  22 |             4.00       3280.00
  23 |             2.00        460.00
  24 |            76.00      28120.00
  25 |           175.00      15050.00
  26 |         1,500.00       7500.00
  27 |           250.00       4750.00
  28 |           160.00      27200.00
  29 |           200.00       2400.00
  30 |           400.00        800.00
  31 |         2,000.00       6000.00
  32 |            22.00      20680.00
  33 |        22,500.00      22500.00
  34 |            76.00     260680.00
  35 |         3,000.00       3000.00
  36 |           240.00      72000.00
  37 |           322.00     137494.00
  38 |         3,230.00     142120.00
  39 |           227.00     174790.00
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     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
  40 |           156.00      32760.00
  41 |            63.00      22680.00
  42 |             9.00      14400.00
  43 |            69.00      11040.00
  44 |           136.00     167280.00
  45 |           195.00     393900.00
  46 |           154.00     106260.00
  47 |            97.00      67900.00
  48 |           500.00       4500.00
  49 |           300.00       2700.00
  50 |           875.00     558250.00
  51 |         1,350.00      47250.00
  52 |           360.00     236520.00
  53 |         2,652.00     265200.00
  54 |         1,700.00     479400.00
  55 |         5,000.00      21000.00
  56 |           200.00      59600.00
  57 |             2.25      63022.50
  58 |         5,000.00     225000.00
  59 |        15,000.00      15000.00
  60 |            20.00       7700.00
  61 |         1,350.00     148500.00
  62 |         2,000.00       5000.00
  63 |         1,000.00       5000.00
  64 |            10.00       5400.00
  65 |            35.00        350.00
  66 |            50.00        150.00
  67 |         4,000.00      24000.00
  68 |         2,400.00      12000.00
  69 |           603.00     317781.00
  70 |             2.00       6560.00
  71 |            11.00       2530.00
  72 |       580,000.00     580000.00

 TOT                    5,873,077.50


