STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 02/ 06 IN KERN COUNTY NEAR VWHEELER RI DGE 05/ 03/ 06
CONTRACT NUMBER 06- 0A8604 FROM ROUTE 166 AND 99 SEPARATI ON CONTRACT CODE "A '
LOCATI ON 06- KER-99-2.7/13. 4 TO BEAR MOUNTAI N BOULEVARD 29 CONTRACT | TEMS

OVERCRGOSSI NG
CONSTRUCT MEDI AN BARRI ER FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HB1 5,749, 000 TOTAL NUMBER OF WORKI NG DAYS 145
NUMBER OF BI DDERS 2 ENG NEERS EST 5, 336, 987. 00 AMOUNT UNDER 137, 788. 00 PERCENT UNDER EST 2.58
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 5,199, 199. 00 1 MODERN ALLOYS | NC 714 893-0551 CC PREF CLAI MED
00652040
11172 WESTERN AVENUE FAX 714 895-9924
STANTON CA 90680
2 5, 625, 409. 00 2 GRI FFI TH COVPANY 661 831-7331 CC PREF CLAI MED
00000088
P O BOX 70157 FAX 661 831-0113

BAKERSFI ELD CA 93387



06- 0A8604 Bl D245

06- KER- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 02/ 06 05/ 03/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GRI FFI TH COVPANY AGGREGATE BASE AND ASPHALT CONCRETE ( PORTI ON)

BAKERSFI ELD CA
GRI FFI TH COVPANY SHOULDER RUMBLE STRI PE AND M SCELLANEOUS ASPHALT ( PORTI ON)
BAKERSFI ELD CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)
VI SALI A CA
SPECI ALTY MOW NG SERVI CE TRI MM NG EXI STI NG OLEANDERS ( PORTI ON)
FALLBROOK CA
SUPER SEAL AND STRI PE TRAFFI C STRI PI NG AND PAVEMENT MARKI NG ( PORTI ON)
FI LLMORE CA
TRl STEEL REI NFORCI NG STEEL ( PORTI ON)

BAKERSFI ELD CA



06- 0A8604 Bl D245

06- KER- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 02/ 06 05/ 03/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 MBI TRI BEAM BARRI ER AND CONCRETE BARRI ER

LI VERMORE CA
SPECI ALTY MOW NG SERVI CE CLEARI NG AND GRUBBI NG ( PORTI ON)
FALLBROOK CA
SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG

FI LLMORE CA



06- 0A8604 Bl D245

06- KER- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 02/ 06 05/ 03/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 145 1, 800. 00 261, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 35, 800. 00 35, 800. 00
5 074028 TEMPORARY FI BER ROLL M 18 400. 00 7, 200. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 3, 000. 00 3, 000. 00
7 074034 TEMPORARY COVER MR 900 12. 00 10, 800. 00
8 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 9 990. 00 8, 910. 00
9 074041 STREET SWEEPI NG LS LUMP SUM 61, 500. 00 61, 500. 00
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7,500. 00 7,500. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 261, 000. 00 261, 000. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 37, 000. 00 37, 000. 00
13 150662 REMOVE METAL BEAM GUARD RAI LI NG M 390 45. 00 17, 550. 00
14 156585 REMOVE CRASH CUSHI ON EA 12 2, 800. 00 33, 600. 00
15 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 75, 000. 00 75, 000. 00
16 180101 BI NDER (DUST PALLI ATl VE) TONN 10 1, 000. 00 10, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 2, 600 60. 00 156, 000. 00
18 198001 | MPORTED BORROW VB 3, 310 68. 50 226, 735. 00
19 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 1, 750 6. 00 10, 500. 00
20 260201 CLASS 2 AGGREGATE BASE VB 1,930 67. 00 129, 310. 00
21 390102 ASPHALT CONCRETE ( TYPE A) TONN 5, 310 94. 00 499, 140. 00
22 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 76 200. 00 15, 200. 00
AREA)
23 394052 SHOULDER RUMBLE STRI P STA 60 128. 00 7, 680. 00
(AC, ROLLED-IN | NDENTATI ONS)
24 839303 SINGLE THRI E BEAM BARRI ER ( STEEL POST) M 34, 500 84. 00 2, 898, 000. 00
25 839540 TRANSI TI ON RAI LI NG ( TYPE STB) EA 2 3, 600. 00 7, 200. 00
26 839701 CONCRETE BARRI ER ( TYPE 60) M 400 175. 00 70, 000. 00
27 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 600 1. 00 6, 600. 00
28 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 430 10. 10 4,343.00
29 999990 MOBI LI ZATI ON LS LUMP SUM 329, 881. 00 329, 881. 00

TOTAL 5,199, 199. 00



06- 0A8604 Bl D245
06- KER- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 02/ 06 05/ 03/ 06
| TEM SECOND
Bl D AMOUNT

1 5, 000. 00 5000. 00
2 800. 00 116000. 00
3 3, 750. 00 3750. 00
4 19, 000. 00 19000. 00
5 275. 00 4950. 00
6 3, 700. 00 3700. 00
7 5.50 4950. 00
8 1, 200. 00 10800. 00
9 50, 000. 00 50000. 00
10 7, 000. 00 7000. 00
11 400, 000. 00 400000. 00
12 65, 000. 00 65000. 00
13 39. 00 15210. 00
14 1, 700. 00 20400. 00
15 75, 000. 00 75000. 00
16 600. 00 6000. 00
17 102. 00 265200. 00
18 27.00 89370. 00
19 4.00 7000. 00
20 55. 00 106150. 00
21 78. 00 414180. 00
22 165. 00 12540. 00
23 60. 00 3600. 00
24 90. 00 3105000. 00
25 2, 000. 00 4000. 00
26 285. 00 114000. 00
27 .79 5214. 00
28 6. 50 2795. 00
29 689, 600. 00 689600. 00
TOT 5, 625, 409. 00



