STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGCSALS | SSUED 5
NUMBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

06/ 08/ 06
07-2Y3304

07- VEN-33-11.2/20.8

HML

ENG NEERS EST

RAS

Bl D TOTAL

1, 616, 987. 00

1, 695, 769. 00

1, 799, 780. 00

1, 875, 687. 00

BI D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N VENTURA COUNTY I N AND NEAR QJAI
FROM ROUTE 150 TO CANON CREEK

RESURFACE ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

1, 370, 355. 00

Bl DDER | D

0

AMOUNT OVER

Bl D245

PAGE 1

06/ 12/ 06
CONTRACT CCDE 'D '
16 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 90

246, 632. 00

PERCENT OVER

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

NYE AND NELSON | NC

1860 EASTMAN AVENUE STE 108

VENTURA CA 93003
GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085

WATSONVI LLE CA 95077

SECURI TY PAVI NG COVPANY | NC

P O BOX 1489

SUN VALLEY CA 91353-1489

FNF CONSTRUCTI ON | NC

115 S 48TH STREET
TEMPE AZ 85281

FAX

FAX

FAX

FAX

805 654-1682
00522661
805 654-8241

831 724-1011
00000089
831 768-4021

818 767-8418
00116307
818 767-3169

480 784-2910
00587527
480 968- 7580

EST 18. 00

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



07-2Y3304 Bl D245

07- VEN-33-1 PAGE 2

06/ 08/ 06 06/ 12/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY SHOULDER BACKI NG
2788 VENTURE DRI VE
LI NCOLN CA 95648

PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
P O BOX 1266
RI VERSI DE CA 92502

PRO LI NE STRI PI NG | NC STRI PI NG
1776 LI Rl O AVENUE
SATI COY CA 93004



07-2Y3304
07- VEN-33-1
06/ 08/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

06/ 12/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

PRO LI NE STRI PI NG
SATI COY CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

TAFT ELECTRIC
VENTURA CA

Bl DDER | D NAME AND ADDRESS

COLD PLANE ASPHALT CONCRETE

STRI PI NG

CONSTRUCTI ON AREA SI GNS

TRAFFI C LOOPS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

PRO LI NE STRI PI NG
1776 LI Rl O AVENUE
SATI COY CA

TAFT ELECTRIC
1694 EASTMAN AVENUE
VENTURA CA

TI TAN DVBE
P O BOX 492336
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

LOOPS

RUBBERI ZED ASPHALT CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PAVEMENT RECYCLI NG SYSTEM
121 N MAIN STREET
RI VERSI DE CA 92502

CONTI NUED ON NEXT PAGE

COLD PLANE



07-2Y3304 Bl D245

07- VEN-33-1 PAGE 4
06/ 08/ 06 06/ 12/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SUPER SEAL AND STRI PI NG PAVEMENT MARKI NG
P O BOX 755

FI LLMORE CA 93016-0755

WESTERN O L SPREADI NG PAI NT Bl NDER
736 M SSI ON ROCK ROAD
SANTA PAULA CA 93060



07-2Y3304 Bl D245

07- VEN-33-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
06/ 08/ 06 06/ 12/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 6, 000. 00 6, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 16, 000. 00 16, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 90, 000. 00 90, 000. 00
5 150722 REMOVE PAVEMENT MARKER EA 1,370 4.00 5, 480. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT 4 25, 800 2.25 58, 050. 00
7 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 800 65. 50 52, 400. 00
8 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 11 1, 650. 00 18, 150. 00
9 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 9, 070 133. 00 1, 206, 310. 00
10 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 340 25.00 8, 500. 00
11 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 58, 800 1.15 67, 620. 00
12 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,290 6. 00 7, 740. 00
13 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,830 .90 1,647.00
(BROKEN 10.98 M- 3.66 M
14 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,770 4.00 7, 080. 00
15 (S) 039236 I NDUCTI VE LOOP DETECTCOR ( REPLACEMENT) EA 11 410. 00 4,510. 00
16 999990 MOBI LI ZATI ON LS LUWVP SUM 67, 000. 00 67, 000. 00

TOTAL 1, 616, 987. 00



07-2Y3304 Bl D245

07- VEN-33-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 08/ 06 06/ 12/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 4, 000. 00 4000. 00 1, 000. 00 1000. 00 5, 000. 00 5000. 00
2 7, 500. 00 7500. 00 5, 000. 00 5000. 00 7, 500. 00 7500. 00
3 10, 000. 00 10000. 00 10, 000. 00 10000. 00 35, 000. 00 35000. 00
4 136, 109. 00 136109. 00 150, 000. 00 150000. 00 340, 000. 00 340000. 00
5 2.00 2740. 00 1.00 1370. 00 2.00 2740. 00
6 2.25 58050. 00 3. 00 77400. 00 2.75 70950. 00
7 25. 00 20000. 00 60. 00 48000. 00 95. 00 76000. 00
8 1, 000. 00 11000. 00 900. 00 9900. 00 3, 000. 00 33000. 00
9 130. 00 1179100. 00 150. 00 1360500. 00 104. 50 947815. 00
10 25.00 8500. 00 30. 00 10200. 00 55. 00 18700. 00
11 1.15 67620. 00 1.00 58800. 00 1.50 88200. 00
12 6. 00 7740. 00 3. 00 3870. 00 2.05 2644. 50
13 1.00 1830. 00 1.00 1830. 00 .75 1372.50
14 4.00 7080. 00 3. 00 5310. 00 4.50 7965. 00
15 500. 00 5500. 00 600. 00 6600. 00 800. 00 8800. 00
16 169, 000. 00 169000. 00 50, 000. 00 50000. 00 230, 000. 00 230000. 00
TOT 1, 695, 769. 00 1, 799, 780. 00 1, 875, 687. 00



