STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

06/ 08/ 06
08-0F1114
08- SBD- 10- 27. 6/ 30. 6

BI D SUMMARY

I N SAN BERNARDI NO COUNTY | N

REDLANDS AND LOVA LI NDA AT VARI QUS

LOCATI ONS

SEAL BRI DGE DECKS

DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
RR | NVOCLVEMENT 06/ 12/ 06

CONTRACT CODE 'M '
17 CONTRACT | TEMS

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 6 FUND TOTAL HVB 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 3 ENG NEERS EST 403, 654. 00 AMOUNT UNDER 42,027.50 PERCENT UNDER EST 10. 41
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 361, 626. 50 3 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037 SB PREF CLAI MED
I NC 00676575
10641 FULTON COURT FAX 909 944-3112
RANCHO CUCAMONGA CA 91730
2 436, 880. 00 2 TRUESDELL CORPORATI ON COF 602 437-1711 CC PREF CLAI MED
CALI FORNI A | NC 00615058
3529 E WOOD STREET FAX 602 437-1821
PHCENI Z AZ 85040
3 458, 203. 25 1 DEBRU N CONSTRUCTI ON | NC 209 982-0950 SB PREF CLAI MED
00818674
P O BOX 1355 FAX 209 983-1145

FRENCH CAMP CA 95231

3. 0%



08-0F1114 Bl D245

08- SBD- 10- 2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

06/ 08/ 06 06/ 12/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SM TH AND SONS CONSTRUCTI ON AREA SI GNS
FALLBROOK CA
SUDHAKAR COMPANY | NTERNATI ONAL TRAFFI C PAI NTI NG

RI ALTO CA



08-0F1114 Bl D245
08- SBD- 10- 2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
06/ 08/ 06 06/ 12/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 NELSON | NDUSTRI AL CLEAN BRI DGE DECK
OAKLAHOVA CI TY &K
SM TH AND SONS TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS
FALLBROOK CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 cCCS | TEM 6

BAKERSFI ELD CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

SUDHAKAR COVPANY
RI ALTO CA

| TEM 1 ( PARTI AL)

STRI PI NG ( PARTI AL)



08-0F1114 Bl D245

08- SBD- 10- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 08/ 06 06/ 12/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1,125. 00 1, 125. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00 2, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7. 000. 00 7,000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00 35, 000. 00
5 (S) 120120 TYPE 111 BARRI CADE EA 10 85. 00 850. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 1, 800. 00 5, 400. 00
7 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 830 13.00 10, 790. 00
STRI PE
8 (S) 150722 REMOVE PAVEMENT MARKER EA 58 1.50 87. 00
9 153235 CLEAN BRI DGE DECK M2 14, 692 4.00 58, 768. 00
10 511118 CLEAN EXPANSI ON JOI NT M 289 35. 00 10, 115. 00
11 (S) 519117 JONT SEAL (MR 30 M) M 289 175. 00 50, 575. 00
12 (F) 540102 TREAT BRI DGE DECK M2 14, 692 3. 00 44, 076. 00
13 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 5,877 16. 00 94, 032. 00
( LOW ODOR)
14 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 4, 360 1.10 4,796. 00
( SPRAYABLE)
15 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 700 1.10 770. 00
16 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 270 2.75 742. 50
17 999990 MOBI LI ZATI ON LS LUMP SUM 35, 000. 00 35, 000. 00

TOTAL 361, 626. 50



08-0F1114 Bl D245
08- SBD- 10- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 08/ 06 06/ 12/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 2, 000. 00 2000. 00 2,200. 00 2200. 00
2 2,500. 00 2500. 00 4,800. 00 4800. 00
3 7, 000. 00 7000. 00 25, 000. 00 25000. 00
4 67, 000. 00 67000. 00 54, 000. 00 54000. 00
5 100. 00 1000. 00 250. 00 2500. 00
6 4,500. 00 13500. 00 4,250. 00 12750. 00
7 9. 00 7470. 00 13. 20 10956. 00
8 9. 00 522. 00 30. 00 1740. 00
9 2.50 36730. 00 3.50 51422. 00
10 150. 00 43350. 00 55. 00 15895. 00
11 155. 00 44795. 00 150. 00 43350. 00
12 3.50 51422. 00 3. 00 44076. 00
13 20. 00 117540. 00 25. 25 148394. 25
14 1.25 5450. 00 2.00 8720. 00
15 2.00 1400. 00 1.50 1050. 00
16 4.00 1080. 00 5.00 1350. 00
17 34, 121. 00 34121. 00 30, 000. 00 30000. 00
TOT 436, 880. 00 458, 203. 25




