STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 8
NUMBER OF BI DDERS 4
Bl D RANK

06/ 08/ 06
08- 0F9404

B I

08- Rl V- 10- R156. 2/ R156. 4

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

HML

423, 104. 00

491, 280. 00

575, 880. 00

657, 008. 00

D

SUMMARY

DEPARTMENT

I'N RI'VERSI DE COUNTY | N BLYTHE FROM
RI VI ERA DRI VE TO COLORADO RI VER
BRI DGE

RESURFACE EXI STI NG PAVEMENT

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

440,677.00 AMOUNT UNDER

Bl DDER | D

OF TRANSPORTATI ON

Bl D245
PACE 1
06/ 12/ 06
CONTRACT CODE 'L '
20 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 45

17,573. 00

PERCENT UNDER EST 3. 99

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085

WATSONVI LLE CA 95077

PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC

1792 KAl SER AVENUE

IRVINE CA 92614-5706

COFFMAN SPECI ALTIES | NC

4375 JUTLAND DRI VE STE 260

SAN DI EGO CA 92117

A P ENG NEERI NG CORPCRATI ON

1271 COLUMBI A AVENUE STE 10

RI VERSI DE CA 92507

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

949 252- 0441
00615876
949 252-0266

858 272-9080
00632358
858 272-3655

951 686-2512
00723018
951 686-3845

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

3. 0%



08- 0F9404 Bl D245

08-RI V-10-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 08/ 06 06/ 12/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PAVEMENT RECYCLI NG SYSTEMS M LLI NG

Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
POMY CA
SUDHAKAR COVPANY | NTERNATI ONAL PAVEMENT MARKI NG
RI ALTO CA
TRAFFI C LOOPS AND CRACKFI LLI NG TRAFFI C LOOPS

ANAHEI M CA



08- 0F9404 Bl D245
08-RI V-10-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 08/ 06 06/ 12/ 06
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 TRAFFI C LOOPS LOOPS
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 L A SI GNAL CONSTRUCTI ON LOOP DETECTORS
| NDUSTRY CA
MCS JO NTS
BALDW N PARK CA
STATEW DE SAFETY AND S| GNS CONSTRUCTI ON AREA SI GN\S
NI POVO CA
SUDHAKAR COWVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 L A SI GNAL CONSTRUCTI ON | NC | TEM 20

I NDUSTRY CA

SUDHAKAR COVPANY
RI ALTO CA

I TEM5 17 THRU 19



08- 0F9404 Bl D245

08-RI V-10-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

06/ 08/ 06 06/ 12/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00

PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 220. 00 5, 220. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 3, 540. 00 3, 540. 00
4 074041 STREET SVEEPI NG LS LUVMP SUM 8, 210. 00 8, 210. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 200. 00 5, 200. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00 45, 000. 00
7 (S) 120116 TYPE || BARRI CADE EA 20 53. 30 1, 066. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 55 32. 50 1, 787. 50
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 2, 250. 00 2, 250. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 100 178. 00 17, 800. 00
11 (S) 129110 TEMPORARY CRASH CUSHI ON EA 14 772.00 10, 808. 00
12 190101 ROADWAY EXCAVATI ON VB 550 80. 00 44, 000. 00
13 280000 LEAN CONCRETE BASE VB 240 200. 00 48, 000. 00
14 039248 ASPHALT CONCRETE (TYPE A, BOND BREAKER) TONN 110 412. 00 45, 320. 00
15 401000 CONCRETE PAVENMENT VB 330 495. 00 163, 350. 00
16 404092 SEAL PAVEMENT JOI NT M 1, 060 13.00 13, 780. 00
17 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 21 84. 50 1, 774.50
18 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 890 2.60 2,314.00
( SPRAYABLE)

19 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 76 6. 50 494. 00
20 860810 | NDUCTI VE LOOP DETECTOR EA 2 845. 00 1, 690. 00

TOTAL 423, 104. 00



| TEM

NRPRRPRRRRR R
COONOURWNROOONDUITAWNEF

_|
9

08- 0F9404

08-RI V-10-R

06/ 08/ 06

148500. 00
33920. 00
3150. 00
8900. 00
760. 00
6000. 00

491, 280. 00

SUMMARY

OF

REMA/

330000. 00
3180. 00
1050. 00

890. 00
760. 00
4500. 00

575, 880. 00

N

N G

Bl DDERS
FOURTH
Bl D AMOUNT
1, 500. 00 1500
8, 000. 00 8000
500. 00 500
15, 000. 00 15000
12, 000. 00 12000
40, 000. 00 40000
50. 00 1000
60. 00 3300
6, 000. 00 6000
160. 00 16000
250. 00 3500
200. 00 110000.
350. 00 84000.
220. 00 24200.
850. 00 280500
35. 00 37100
100. 00 2100
4.00 3560.
23.00 1748.
3, 500. 00 7000
657, 008. 00

Bl D245
PAGE 5
06/ 12/ 06



