STATE OF CALI FORNI A

06/ 08/ 06
08-3424U4
08-RIV-74-71.7/85.2

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N RI VERSI DE COUNTY AT VARI OQUS

LOCATI ONS

PASSI NG LANES AND TURNQOUTS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
06/ 12/ 06
CONTRACT CODE "I '
33 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 9 FUND TOTAL HB4N 811, 000 TOTAL NUMBER OF WORKI NG DAYS 240
NUMBER OF Bl DDERS 2 ENG NEERS EST 672, 358. 00 AMOUNT OVER 176, 401. 00 PERCENT OVER EST 26. 24
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 848, 759. 00 2 VANCE CORPORATI ON 909 355-4333 CC PREF CLAI MED
00414567
2271 N LOCUST AVENUE FAX 909 355-4339
RIALTO CA 92377
2 903, 695. 00 1 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED

P O BOX 50085

WATSONVI LLE CA 95077

00000089
FAX 831 768-4021

3. 0%



08-3424U4 Bl D245

08-RI V-74-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 08/ 06 06/ 12/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL NETWORK I TEMS 2 AND 9 ( PORTI ON)
FOUNTAI N VALLEY CA
OUR VALLEY FENCE | TEMS 27 THRU 29 ( PORTI ON)
RI DGECREST CA
PACI FI C RESTORATI ON GROUP | NC I TEMS 15 THRU 17 (PORTI ON)
CORONA CA
SUDHAKAR COVPANY | TEMS 30 THRU 33 ( PORTI ON)

RI ALTO CA



08-3424U4 Bl D245

08-RI V-74-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 08/ 06 06/ 12/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACE FENCE COVPANY METAL BEAM GUARD RAI L AND ESA FENCE
CI TY OF | NDUSTRY CA
K R C SAFETY SI GNAGE
VI SALI A CA
MARI NA ERCSI ON CONTRCL TEMPORARY GRAVEL BERM AND TEMPORARY CHECK DAM
ANAHEI M CA
PACI FI C RESTCORATI ON GROUP TRANSPLANT AND PLANT ESTABLI SHVENT
CORONA CA
SUDHAKAR COVPANY | NTERNATI ONAL PAVEMENT MARKI NGS

RI ALTO CA



08-3424U4 Bl D245

08-RI V-74-7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 08/ 06 06/ 12/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 570 22. 50 12, 825. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00 3, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 12, 600. 00 12, 600. 00
4 074031 TEMPORARY GRAVEL BAG BERM M 390 20. 00 7, 800. 00
5 074035 TEMPORARY CHECK DAM M 20 20. 00 400. 00
6 074041 STREET SVEEPI NG LS LUMP SUM 131, 000. 00 131, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 13, 000. 00 13, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 85, 000. 00 85, 000. 00
9 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 6, 900. 00 13, 800. 00
10 039253 REMOVE CORRUGATED METAL Pl PE M 7 200. 00 1, 400. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
12 190101 ROADWAY EXCAVATI ON VB 1, 840 48. 00 88, 320. 00
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 68 270. 00 18, 360. 00
14 (S) 202007 DUFF HA 0.2 206, 500. 00 41, 300. 00
15 (S) 039246 TRANSPLANT AGAVE PLANT EA 13 435. 00 5, 655. 00
16 (S) 039247 TRANSPLANT CACTUS PLANT EA 37 435. 00 16, 095. 00
17 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 460. 00 5, 460. 00
18 260201 CLASS 2 AGGREGATE BASE VB 1,170 90. 00 105, 300. 00
19 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 480 125. 00 185, 000. 00
20 039500 FURNI SH SI NGLE SHEET ALUM NUM MR 23 108. 00 2, 484.00
(2.0 MM - UNFRAVED)
21 566011 ROADSI DE SI GN - ONE POST EA 24 460. 00 11, 040. 00
22 650069 450 MM REI NFORCED CONCRETE Pl PE M 25 890. 00 22, 250. 00
23 705044 450 MM STEEL FLARED END SECTI ON EA 3 600. 00 1, 800. 00
24 721009 ROCK SLOPE PROTECTI ON VB 3.5 2, 000. 00 7, 000. 00
(FACING METHOD B)
25 721011 ROCK SLOPE PROTECTI ON VB 7 725. 00 5, 075. 00
(BACKI NG NO. 2, METHOD B)
26 729010 ROCK SLOPE PROTECTI ON FABRI C M2 15 57.00 855. 00
27 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 8 163. 00 1, 304. 00
28 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 3, 360. 00 3, 360. 00
29 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 3, 000. 00 3, 000. 00
30 (S) 840506 8" THERMOPLASTI C TRAFFI C STRI PE M 560 3.15 1, 764. 00
31 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 6 47.00 282. 00
32 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 230 1. 00 230. 00
( SPRAYABLE)
33 999990 MOBI LI ZATI ON LS LUMP SUM 37, 000. 00 37, 000. 00

TOTAL 848, 759. 00



08-3424U4 Bl D245

08-RI V-74-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 08/ 06 06/ 12/ 06
| TEM SECOND
Bl D AMOUNT
1 28. 00 15960. 00
2 1, 200. 00 1200. 00
3 3, 750. 00 3750. 00
4 50. 00 19500. 00
5 220. 00 4400. 00
6 28, 000. 00 28000. 00
7 15, 000. 00 15000. 00
8 75, 000. 00 75000. 00
9 3, 000. 00 6000. 00
10 300. 00 2100. 00
11 5, 000. 00 5000. 00
12 82.75 152260. 00
13 55. 00 3740. 00
14 110, 000. 00 22000. 00
15 200. 00 2600. 00
16 100. 00 3700. 00
17 2,500. 00 2500. 00
18 85. 00 99450. 00
19 170. 00 251600. 00
20 175. 00 4025. 00
21 550. 00 13200. 00
22 850. 00 21250. 00
23 1, 200. 00 3600. 00
24 230. 00 805. 00
25 140. 00 980. 00
26 45. 00 675. 00
27 300. 00 2400. 00
28 6, 000. 00 6000. 00
29 4, 000. 00 4000. 00
30 4.00 2240. 00
31 50. 00 300. 00
32 2.00 460. 00
33 130, 000. 00 130000. 00
TOT 903, 695. 00



