STATE OF CALI FORNI A

Bl D OPENI NG DATE 06/ 13/ 06
CONTRACT NUMBER 06- 480404
LOCATI ON 06- KI N-5712-

BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON

IN KINGS COUNTY I N LEMOORE AT THE
LEMOORE MAI NTENANCE STATI ON

PAVE MAI NTENANCE STATI ON

Bl D245
PAGE 1
06/ 14/ 06

CONTRACT CODE 'C '

2

FEDERAL Al D NONE

7 CONTRACT | TEMS

40

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 0. 0%
PROPGOSALS | SSUED 4 FUND TOTAL HA12 0 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF Bl DDERS 3 ENG NEERS EST 702, 690. 00 AMOUNT UNDER 65, 310. 00 PERCENT UNDER EST 9. 29
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 637, 380. 00 3 W JAXON BAKER | NC 530 241-1086
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA  96099-4248
2 786, 859. 00 2 LEES PAVI NG | NC 559 651-1337
00282929
1212 N PLAZA DRI VE FAX 559 651-2335
VI SALI A CA 93291
3 827,907. 00 1 CENTRAL VALLEY ASPHALT 559 562- 7802

23494 ROAD 196
LI NDSAY CA 93247

00777434
FAX 559 562-7902

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS



06- 480404

06- KI N-5712 S

06/ 13/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

UMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 14/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

I TEMS 19 THRU 22 (PARTI AL)

B D S CONSTRUCTI ON | TEM 25

CHOWNCHI LLA CA

BOBBI E MACK GRI NDI NG COVPANY I TEMS 9 AND 12 ( PARTI AL)
VI SALI A CA

STATEW DE SAFETY AND SI GNS | TEM 6

NI POMO CA

SUDHAKAR COVPANY
VEST COVI NA CA

| TEM5 26 AND 27



06- 480404 Bl D245
06- KI N-5712 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 13/ 06 06/ 14/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA
HYDRO GROW ERCSI ON CONTRCL
VI SALI A CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL
VI SALI A CA
SUDHAKAR COVPANY STRI PI NG
WEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE
P O BOX 790

GOSHEN CA 93227

BI LLS STRI PI NG
711 YOSEM TE
MADERA CA 93637

SAFETY NETWORK
5848 E TERRACE
FRESNO CA

SAFETY NETWORK
5848 E TERRACE
FRESNO CA

STRI PI NG

CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTROL, PORTABLE CHANGEABLE MESSAGE S| GN



06- 480404 Bl D245

06- KI N-5712 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 13/ 06 06/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 500. 00 1, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 500. 00 2, 500. 00
4 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 1 3, 000. 00 3, 000. 00
5 074041 STREET SWEEPI NG EA 1 25, 000. 00 25, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2,200. 00 2, 200. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 79, 000. 00 79, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 000. 00 8, 000. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 180 8. 00 1, 440. 00
10 152438 ADJUST FRAVE AND COVER TO GRADE EA 10 750. 00 7,500. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00 2, 000. 00
12 190101 ROADWAY EXCAVATI ON VB 2, 160 40. 00 86, 400. 00
13 194001 DI TCH EXCAVATI ON VB 83 38. 00 3, 154. 00
14 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 0.2 500. 00 100. 00
15 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 0.8 800. 00 640. 00
16 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 0.7 900. 00 630. 00
17 ( SF) 208502 50 MM PLASTI C Pl PE ( SCHEDULE 40) M 14 295. 00 4,130. 00
(SUPPLY LI NE)
18 390102 ASPHALT CONCRETE ( TYPE A) TONN 3,090 114. 00 352, 260. 00
19 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 220 80. 00 17, 600. 00
AREA)
20 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 170 12.00 2, 040. 00
21 039366 PLACE ASPHALT CONCRETE DI KE M 28 12. 00 336. 00
(TYPE D MODI FI ED)
22 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 120 12.00 1, 440. 00
23 721009 ROCK SLOPE PROTECTI ON VB 1 1, 200. 00 1, 200. 00
(FACING METHOD B)
24 729010 ROCK SLOPE PROTECTI ON FABRI C M2 2 50. 00 100. 00
25 731502 M NOR CONCRETE (M SCELLANEOUS VB 24 1, 300. 00 31, 200. 00
CONSTRUCTI ON)
26 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 670 3. 00 2, 010. 00
27 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 5 100. 00 500. 00

TOTAL 637, 380. 00



06- 480404 Bl D245

06- KI N-5712 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 13/ 06 06/ 14/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 500. 00 1500. 00 16, 700. 00 16700. 00
2 10, 000. 00 10000. 00 11, 300. 00 11300. 00
3 1, 000. 00 1000. 00 3, 800. 00 3800. 00
4 25, 000. 00 25000. 00 6, 000. 00 6000. 00
5 10, 000. 00 10000. 00 34, 000. 00 34000. 00
6 1, 400. 00 1400. 00 6, 800. 00 6800. 00
7 51, 000. 00 51000. 00 6, 300. 00 6300. 00
8 8, 000. 00 8000. 00 5, 300. 00 5300. 00
9 16. 00 2880. 00 21.00 3780. 00
10 700. 00 7000. 00 755. 00 7550. 00
11 2, 000. 00 2000. 00 22,700. 00 22700. 00
12 60. 00 129600. 00 17. 00 36720. 00
13 75. 00 6225. 00 17.00 1411. 00
14 500. 00 100. 00 2, 800. 00 560. 00
15 800. 00 640. 00 2,700. 00 2160. 00
16 900. 00 630. 00 2,400. 00 1680. 00
17 185. 00 2590. 00 1, 240. 00 17360. 00
18 154. 00 475860. 00 193. 00 596370. 00
19 70. 00 15400. 00 1.20 264. 00
20 18. 00 3060. 00 54. 00 9180. 00
21 18. 00 504. 00 54. 00 1512. 00
22 18. 00 2160. 00 54. 00 6480. 00
23 3, 500. 00 3500. 00 5, 968. 00 5968. 00
24 150. 00 300. 00 102. 00 204. 00
25 1, 000. 00 24000. 00 287.00 6888. 00
26 3. 00 2010. 00 25.00 16750. 00
27 100. 00 500. 00 34. 00 170. 00
TOT 786, 859. 00 827,907. 00



