STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGCSALS | SSUED 35
NUMBER OF BI DDERS 5

Bl D RANK

06/ 14/ 06
04- 470804

BI D

SUMMARY

I'N ALAMEDA AND SAN JOAQUI N COUNTI ES
NEAR TRACY AT VARI QUS LOCATI ONS

04- ALA-580-0.0/2.7

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

06/ 15/ 06
CONTRACT CCODE "A '’
139 CONTRACT | TEMS

ENG NEERS EST

Bl D TOTAL

18, 888, 605. 50

19, 363, 492. 00

19, 870, 915. 90

21, 088, 559. 00

25, 683, 308. 70

CONSTRUCT TRUCK BYPASS

FEDERAL AID NONE

HB4C

24,271, 000

21,133,678. 00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

2,245,072. 50

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

DE SI LVA GATES MC M A

JO NT

VENTURE OF DE SI LVA GATES

CONSTRUCTI ON AND M C M
CONSTRUCTI ON

P O BOX 2909

DUBLI N CA 94568

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551
F C 1 CONSTRUCTORS | NC

2100 GOODYEAR RD
BENI CI A CA 94510

O C JONES C C MYERS
A JO NT VENTURE

1520 FOURTH STREET
BERKELEY CA 94710
TEI CHERT CONSTRUCTI ON

P O BOX 276830

FAX

FAX

FAX

FAX

FAX

SACRAMENTO CA 95827-6830

925 829-9220
00720451

925 803-4263

925 606- 2400
00591940
925 961-1925

707 742-6000
00772589
707 746-0849

510 526-3424
00873642
510 526- 0990

916 386-5900
00000008
916 386-2940

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

590

PERCENT UNDER EST 10. 62

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%
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04- ALA- 580
06/ 14/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

06/ 15/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON SYSTEM
CAMPBELL CA

C M C FONTANA STEEL
STOCKTON CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

M BUMGARNER | NC
LI VERMORE CA

MAHER COMPANY | NC
VALLEJO CA

PACI FI C STATES ENVI RONMENTAL
DUBLI N CA

ROYAL ELECTRI C
SACRAMENTO CA

STCLOSKI AND GONZALEZ | NC
HALF MOON BAY CA

PRESTRESSI NG

BAR RElI NFORCI NG STEEL

STRI PI NG

CONCRETE BARRI ER AND SI GN STRUCTURES

M NOR CONCRETE

HARARDOUS MATERI AL

ELECTRI CAL

UNDERGROUND
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06/ 14/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

06/ 15/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACACI A LANDSCAPE
SANTA BARBARA CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CASE PACIFI C
HAYWARD CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CONTRACTORS CHEM CAL
HAYWARD CA

FONTANA STEEL
STOCKTON CA

MBI
LI VERMORE CA

M KE BROWN ELECTRI C
COTATI CA

STROER AND GRAFF
ANTI OCH CA

W C MALONEY
STOCKTON CA

ERCSI ON CONTROL

PRESTRESSI NG

CAST IN DRI LLED HOLES PI LES

STRI PI NG

JO NT SEAL

REBAR

SI GN STRUCTURE AND BARRI ERS

ELECTRI CAL

PI LE DRI VI NG

DEMOLI TI ON
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04- ALA- 580 PAGE 4

06/ 14/ 06 06/ 15/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 . ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)

BRI DGE DEMOLI TI ON AND RELATED ( PARTI AL)

CONSTRUCTI ON AREA SI GN, ROADSI DE SI GN AND RELATED ( PARTI AL)

EROSI ON CONTROL AND RELATED ( PARTI AL)

FENCI NG AND RELATED ( PARTI AL)

JO NT SEAL ASSEMBLY AND RELATED ( PARTI AL)

METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)

M NOR CONCRETE AND RELATED ( PARTI AL)

ACL BRI DGE BARRI ER, ROADWAY BARRI ER AND RELATED ( PARTI AL)
POVONA CA

AVAR CONSTRUCTI ON SYSTEMS POST TENSI ONI NG AND RELATED ( PARTI AL)

CAVPBELL CA

CASE PACIFI C CAST I N DRI LLED HOLE AND RELATED ( PARTI AL)

HAYWARD CA

CONTI NUED ON NEXT PAGE



04- 470804
04- ALA- 580
06/ 14/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5

06/ 15/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

Cl R MELE ELECTRI C WORKS
RI CHMOND CA

FONTANA STEEL
STOCKTON CA

MBI
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)

REBAR AND RELATED ( PARTI AL)

OVERHEAD S| GNS AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACACI A LANDSCAPE
SANTA BARBARA CA

ADVANCED ENVI RONMENTAL
CORTE MADERA CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CTM
RANCHO CORDOVA CA

CASE PACIFI C
HAYWARD CA

CENTRAL STRI PE
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

ERCSI ON CONTRCL ( PARTI AL)

HAZARDOUS NMATERI AL DI SPOSAL ( PARTI AL)

PRESTRESSI NG ( PARTI AL)

CONCRETE BARRI ER AND BRI DGE RAI L ( PARTI AL)

CAST I N DRI LLED HCLE PI LE ( PARTI AL)

STRI PI NG



04- 470804 Bl D245

04- ALA- 580 PAGE 6

06/ 14/ 06 06/ 15/ 06

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CORAL CONSTRUCTI ON LARGE OVERHEAD S| GNS
W LSONVI LLE OR
FOUNDATI ON CONSTRUCTCRS DRI VEN PI LE ( PARTI AL)
CAKLEY CA
HARRI S SALI NAS REI NFORCI NG STEEL ( PARTI AL)
LI VERMORE CA
M F MAHER M NOR CONCRETE ( PARTI AL)
VALLEJO CA
M KE BROMN ELECTRI C ELECTRI CAL
COTATI CA
STCLOSKI AND GONZALEZ UNDERGROUND ( PARTI AL)
HALF MOON BAY CA
THOVAS AND PRATT LANE CLOSURE ( PARTI AL)
VALLEJO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL FENCE METAL BEAM GUARD RAI LI NG

CONTI NUED

SACRAMENTO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR
ON NEXT PAGE

STRI PI NG

OVERHEAD S| GNS
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06/ 14/ 06 06/ 15/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 NORTH VALLEY BARRI CADE STRAW WADDLES
YUBA CI TY CA
ROYAL ELECTRIC ELECTRI CAL
SACRAMENTO CA
SHASTA CONSTRUCTORS BRI DGE
REDDI NG CA
VANGUARD CONSTRUCTI ON CONCRETE BARRI ER

CAKLAND CA



04- 470804 Bl D245

04- ALA- 580 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
06/ 14/ 06 06/ 15/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 1, 000. 00 1, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 590 2, 000. 00 1, 180, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00 1, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 30, 000. 00 30, 000. 00
5 074028 TEMPORARY FI BER ROLL M 15, 000 5. 00 75, 000. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 2,500. 00 7, 500. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 10, 000. 00 10, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 90, 000. 00 90, 000. 00
9 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 8 80. 00 640. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 29, 000 1.00 29, 000. 00
11 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 120 40. 00 4, 800. 00
12 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 1, 480 5.00 7,400. 00
13 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 1 5, 000. 00 5, 000. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 25, 000. 00 25, 000. 00
15 129000 TEMPORARY RAI LI NG ( TYPE K) M 5, 650 45. 00 254, 250. 00
16 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 110 350. 00 38, 500. 00
17 129150 TEMPORARY TRAFFI C SCREEN M 5, 650 8. 00 45, 200. 00
18 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 61 40. 00 2,440. 00
19 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 1,970 6. 00 11, 820. 00
20 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 3, 350 6. 00 20, 100. 00
STRI PE
21 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 410 3. 00 1, 230. 00
22 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1,710 3.00 5, 130. 00
23 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 12 100. 00 1, 200. 00
24 (S) 150722 REMOVE PAVEMENT MARKER EA 5, 020 1.00 5, 020. 00
25 150742 REMOVE ROADSI DE SI GN EA 18 60. 00 1, 080. 00
26 (S) 150760 REMOVE SI GN STRUCTURE EA 2 4, 000. 00 8, 000. 00
27 150805 REMOVE CULVERT M 490 100. 00 49, 000. 00
28 038091 REMOVE CLEANCUT EA 4 200. 00 800. 00
29 150820 REMOVE | NLET EA 9 1, 500. 00 13, 500. 00
30 150821 REMOVE HEADWAL L EA 2 2, 000. 00 4, 000. 00
31 150823 REMOVE DOVWADRAI N EA 1 1, 300. 00 1, 300. 00
32 150857 REMOVE ASPHALT CONCRETE SURFACI NG M 855 14. 00 11, 970. 00
33 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N M 21 50. 00 1, 050. 00
34 038092 REMOVE ASPHALT CONCRETE DI TCH M 47 20. 00 940. 00
35 152299 RESET M LEPGCST NMARKER EA 2 50. 00 100. 00
36 152320 RESET ROADSI DE SI GN EA 1 200. 00 200. 00



04- 470804 Bl D245

04- ALA- 580 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9

06/ 14/ 06 06/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 152390 RELOCATE ROADSI DE SI GN EA 1 200. 00 200. 00
38 152602 MODI FY HEADWALL EA 1 15, 000. 00 15, 000. 00
39 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 6, 080 2.00 12, 160. 00
40 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 690 40. 00 27, 600. 00
41 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 15, 000. 00 15, 000. 00
42 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 50, 000. 00 50, 000. 00
43 170101 DEVELOP WATER SUPPLY LS LUVP SUM 25, 000. 00 25, 000. 00
44 190101 ROADWAY EXCAVATI ON VB 83, 600 25. 00 2, 090, 000. 00
45 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 1, 840 150. 00 276, 000. 00

(AERI ALLY DEPCSI TED LEAD)
46 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
47 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 516 110. 00 56, 760. 00
48 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 413 175. 00 72, 275. 00
49 (F) 197021 EARTH RETAI NI NG STRUCTURE, LOCATI ON A MR 976 475. 00 463, 600. 00
50 (F) 197022 EARTH RETAI Nl NG STRUCTURE, LOCATI ON B M2 953 475. 00 452, 675. 00
51 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 660 50. 00 33, 000. 00
52 (S) 202007 DUFF HA 4.4 10, 000. 00 44, 000. 00
53 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 26 450. 00 11, 700. 00
54 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 400 1. 00 2, 400. 00
55 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 140 200. 00 28, 000. 00
56 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 16 500. 00 8, 000. 00
57 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 120 150. 00 18, 000. 00
58 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 660 2.00 1, 320. 00
59 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 660 2. 00 1, 320. 00
60 260201 CLASS 2 AGGREGATE BASE VB 29, 500 40. 00 1, 180, 000. 00
61 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
62 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 700 220. 00 154, 000. 00
63 390115 ASPHALT CONCRETE ( BRI DGE) TONN 148 70. 00 10, 360. 00
64 390152 ASPHALT CONCRETE TONN 27, 900 65. 00 1, 813, 500. 00
65 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 4, 260 65. 00 276, 900. 00
66 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 110 100. 00 11, 000. 00
AREA)

67 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 120 5. 00 600. 00
68 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 2, 060 5. 00 10, 300. 00
69 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2,210 5. 00 11, 050. 00
70 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 38 5. 00 190. 00
71 394052 SHOULDER RUMBLE STRI P M 460 1. 00 460. 00

(AC, ROLLED-I N | NDENTATI ONS)
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06/ 14/ 06 06/ 15/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

72 394054 SHOULDER RUMBLE STRI P M 8, 570 1.50 12, 855. 00
(AC, GROUND- I N | NDENTATI ONS)

73 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 49 100. 00 4,900. 00

74 490505 FURNI SH STEEL PILING (HP 250 X 62) M 66 60. 00 3, 960. 00

75 (S) 490506 DRI VE STEEL PILE (HP 250 X 62) EA 8 2, 250. 00 18, 000. 00

76 490511 FURNI SH STEEL PILING (HP 250 X 85) M 863 80. 00 69, 040. 00

77 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 39 1, 800. 00 70, 200. 00

78 (S) 040111 1.98 M CAST-I N DRI LLED- HOLE CONCRETE M 127 3, 100. 00 393, 700. 00
Pl LI NG

79 (S) 040112 2.28 M CAST-I N DRI LLED- HOLE CONCRETE M 107 3, 800. 00 406, 600. 00
Pl LI NG

80 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 220, 000. 00 220, 000. 00

81 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 114 450. 00 51, 300. 00

82 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 3,972 834. 00 3,312, 648. 00

83 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 478 400. 00 191, 200. 00

84 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 111 750. 00 83, 250. 00
(TYPE N)

85 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 102 1, 400. 00 142, 800. 00

86 511106 DRI LL AND BOND DOWEL M 210 50. 00 10, 500. 00

87 040113 DRI LLED HOLE (50 MV) M 51 100. 00 5, 100. 00

88 (S) 040114 PTFE/ ELASTOVERI C BEARI NG EA 4 5, 000. 00 20, 000. 00

89 (S) 519129 JONT SEAL ASSEMBLY (MR 101 MM - 160 MV M 36 2, 000. 00 72, 000. 00

90 519133 JO NT SEAL (ASPHALTI C PLUG) M 115 400. 00 46, 000. 00

91 (SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 681, 882 1.75 1, 193, 293. 50

92 (S) 750041 | SOLATI ON CASI NG KG 21, 242 5. 00 106, 210. 00

93 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 12, 400 10. 00 124, 000. 00

94 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 12, 400 1. 00 12, 400. 00

95 (S) 561008 760 MV CAST- | N- DRI LLED- HOLE M 4.5 500. 00 2, 250. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

96 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 4.5 500. 00 2, 250. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

97 (S) 038093 1524 MM Cl DH CONCRETE PI LE M 14 4,000. 00 56, 000. 00
(SI GN FOUNDATI ON)

98 566011 ROADSI DE SI GN - ONE POST EA 22 200. 00 4, 400. 00

99 566012 ROADSI DE SI GN - TWOD POST EA 5 300. 00 1, 500. 00

100 568023 | NSTALL ROADSI DE SI GN EA 3 2, 000. 00 6, 000. 00
(LAM NATED WOOD BOX POST)

101 641132 300 MM PLASTI C PI PE M 12 300. 00 3, 600. 00
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06/ 14/ 06 06/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
102 650069 450 MM REI NFORCED CONCRETE Pl PE M 390 350. 00 136, 500. 00
103 650075 600 MV REI NFORCED CONCRETE Pl PE M 13 400. 00 5, 200. 00
104 650077 750 MM REI NFORCED CONCRETE PI PE M 33 400. 00 13, 200. 00
105 664016 450 MM CORRUGATED STEEL PI PE M 290 300. 00 87, 000. 00
(2.77 MM THI
106 664022 600 MM CORRUGATED STEEL PI PE M 170 300. 00 51, 000. 00
(3.51 MV THI CK)
107 664030 750 MM CORRUGATED STEEL PI PE M 20 400. 00 8, 000. 00
(3.51 MM THI CK)
108 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
109 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
110 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
111 705044 450 MM STEEL FLARED END SECTI ON EA 7 300. 00 2,100. 00
112 705045 600 MM STEEL FLARED END SECTI ON EA 2 500. 00 1, 000. 00
113 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 600. 00 600. 00
114 707051 DRAI NAGE MANHOLE EA 2 5, 000. 00 10, 000. 00
115 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 44 250. 00 11, 000. 00
116 729010 ROCK SLOPE PROTECTI ON FABRI C MR 160 8. 00 1, 280. 00
117 ('SF) 750001 M SCELLANEQUS | RON AND STEEL KG 4,692 3.00 14, 076. 00
118 (S) 750498 M SCELLANEOUS METAL KG 2,139 8. 00 17, 112. 00
(RESTRAI NER - CABLE TYPE)
119 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 5,393 32.00 172, 576. 00
120 (S) 038095 FENCE (TYPE WV METAL POST) MODI FI ED M 1, 040 20. 00 20, 800. 00
121 (S) 801100 W RE MESH GATE EA 3 1, 500. 00 4,500. 00
122 820107 DELI NEATOR ( CLASS 1) EA 41 50. 00 2, 050. 00
123 820151 OBJECT MARKER (TYPE L-1) EA 6 50. 00 300. 00
124 (S) 832061 METAL BEAM GUARD RAI LI NG M 130 75. 00 9, 750. 00
(2.1 M WOOD PCST)
125 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 3 3, 000. 00 9, 000. 00
126 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 700. 00 2,100. 00
127 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 4 3, 000. 00 12, 000. 00
128 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2, 500. 00 5, 000. 00
129 (F) 040115 CONCRETE BARRI ER ( TYPE 60D MOD.) M 420 275. 00 115, 500. 00
130 839710 CONCRETE BARRI ER ( TYPE 60S) M 600 225. 00 135, 000. 00
131 (F) 040116 CONCRETE BARRI ER ( TYPE 60SC MOD. ) M 98 800. 00 78, 400. 00
132 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 1, 220 95. 00 115, 900. 00
133 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 24 100. 00 2, 400. 00
134 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 13, 500 1.00 13, 500. 00

( SPRAYABLE)
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06/ 14/ 06 06/ 15/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
135 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 6, 570 2.50 16, 425. 00
136 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,210 4.00 8, 840. 00
137 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 25, 000. 00 25, 000. 00
138 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUWP SUM 135, 000. 00 135, 000. 00
139 999990 MOBI LI ZATI ON LS LUMP SUM 1, 880, 000. 00 1, 880, 000. 00

TOTAL 18, 888, 605. 50
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06/ 14/ 06 06/ 15/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 4, 000. 00 4000. 00 4, 000. 00 4000. 00 4, 000. 00 4000. 00 4, 000. 00 4000. 00

2 3, 000. 00 1770000. 00 3, 000. 00 1770000. 00 3, 200. 00 1888000. 00 2, 650. 00 1563500. 00

3 6, 000. 00 6000. 00 6, 000. 00 6000. 00 6, 000. 00 6000. 00 6, 000. 00 6000. 00

4 72, 000. 00 72000. 00 80, 000. 00 80000. 00 125, 000. 00 125000. 00 200, 000. 00 200000. 00

5 9. 00 135000. 00 9. 00 135000. 00 10. 50 157500. 00 11.00 165000. 00

6 3, 500. 00 10500. 00 3, 500. 00 10500. 00 7, 500. 00 22500. 00 4,500. 00 13500. 00

7 10, 000. 00 10000. 00 9, 000. 00 9000. 00 10, 000. 00 10000. 00 22, 000. 00 22000. 00

8 160, 000. 00 160000. 00 240, 000. 00 240000. 00 200, 000. 00 200000. 00 450, 000. 00 450000. 00

9 280. 00 2240. 00 90. 00 720. 00 250. 00 2000. 00 86. 00 688. 00
10 2.00 58000. 00 1.00 29000. 00 1.00 29000. 00 1.00 29000. 00
11 35. 00 4200. 00 30. 00 3600. 00 50. 00 6000. 00 33. 00 3960. 00
12 5.50 8140. 00 5.00 7400. 00 4.00 5920. 00 5.00 7400. 00
13 350. 00 350. 00 1, 000. 00 1000. 00 3, 500. 00 3500. 00 1, 600. 00 1600. 00
14 18, 000. 00 18000. 00 25, 000. 00 25000. 00 35, 000. 00 35000. 00 110, 000. 00 110000. 00
15 30. 00 169500. 00 38. 00 214700. 00 39. 00 220350. 00 64. 00 361600. 00
16 110. 00 12100. 00 350. 00 38500. 00 175. 00 19250. 00 280. 00 30800. 00
17 9. 00 50850. 00 7.00 39550. 00 12.50 70625. 00 7.00 39550. 00
18 40. 00 2440. 00 40. 00 2440. 00 25.00 1525. 00 54. 00 3294. 00
19 6. 50 12805. 00 4.00 7880. 00 3.50 6895. 00 4.00 7880. 00
20 9. 00 30150. 00 4.00 13400. 00 3.50 11725. 00 4.00 13400. 00
21 2.50 1025. 00 4.00 1640. 00 2.00 820. 00 4.00 1640. 00
22 4.50 7695. 00 2.20 3762. 00 2.00 3420. 00 2.50 4275. 00
23 110. 00 1320. 00 33. 00 396. 00 100. 00 1200. 00 34. 00 408. 00
24 2.00 10040. 00 1.10 5522. 00 1.00 5020. 00 1.20 6024. 00
25 80. 00 1440. 00 50. 00 900. 00 80. 00 1440. 00 162. 00 2916. 00
26 3, 500. 00 7000. 00 2,500. 00 5000. 00 5, 000. 00 10000. 00 3, 240. 00 6480. 00
27 75. 00 36750. 00 80. 00 39200. 00 100. 00 49000. 00 90. 00 44100. 00
28 100. 00 400. 00 400. 00 1600. 00 500. 00 2000. 00 350. 00 1400. 00
29 1, 200. 00 10800. 00 900. 00 8100. 00 1, 000. 00 9000. 00 1, 200. 00 10800. 00
30 1, 500. 00 3000. 00 1, 200. 00 2400. 00 1, 200. 00 2400. 00 900. 00 1800. 00
31 1, 300. 00 1300. 00 1, 000. 00 1000. 00 1, 500. 00 1500. 00 750. 00 750. 00
32 16. 00 13680. 00 8. 00 6840. 00 12. 00 10260. 00 40. 00 34200. 00
33 120. 00 2520. 00 25. 00 525. 00 40. 00 840. 00 50. 00 1050. 00
34 55. 00 2585. 00 10. 00 470. 00 40. 00 1880. 00 28. 00 1316. 00
35 50. 00 100. 00 50. 00 100. 00 100. 00 200. 00 324.00 648. 00
36 180. 00 180. 00 200. 00 200. 00 200. 00 200. 00 324. 00 324. 00
37 180. 00 180. 00 200. 00 200. 00 200. 00 200. 00 540. 00 540. 00
38 20, 000. 00 20000. 00 12, 000. 00 12000. 00 3, 000. 00 3000. 00 12, 000. 00 12000. 00
39 6. 00 36480. 00 7.00 42560. 00 5.70 34656. 00 25.00 152000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 470804
04- ALA- 580
06/ 14/ 06

600.
20.

3, 900.
20.

3, 900.
3, 200.

25000.
1170400.
294400.
7500.
123840.
66080.
341600.
333550.
59400.
57200.
16250.
2400.
52500.
16000.
19200.
990.
990.
1475000.
0.
157500.
10952.
1674000.
315240.
7150.
720.
12360.
13260.
228.
5060.
17140.
29400.
1320.
31200.
17260.
152100.
406400.

SUMMARY

1, 000.
80.

3, 500.
105.
2, 000.
3, 800.

OF

00

REMA/

25000.
1504800.
331200.
5000.
36120.
41300.
478240.
466970.
52800.
57200.
11700.
2400.
28000.
8000.
18000.
1320.
1320.
1268500.
0.
199500.
10952.
1994850.
310980.
9900.
840.
14420.
15470.
570.
3680.
17140.
49000.
5280.
28000.
90615.
78000.
482600.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

41. 00 28290
30, 000. 00 30000
50, 000. 00 50000.
25, 000. 00 25000.
17.00 1421200.
135. 00 248400.
5, 000. 00 5000.
100. 00 51600.
100. 00 41300.
650. 00 634400.
650. 00 619450.
85. 00 56100.
45, 000. 00 198000.
450. 00 11700.
1.00 2400.
200. 00 28000.
500. 00 8000.
150. 00 18000.
1.50 990.
2.00 1320.
48. 00 1416000.
.00 0.
275. 00 192500.
135. 00 19980.
75. 00 2092500.
85. 00 362100.
180. 00 19800.
3.50 420.
3.50 7210.
3.50 7735.
3.50 133.
6. 00 2760.
4.00 34280.
800. 00 39200.
21.00 1386.
4,100. 00 32800.
21.00 18123.
4,100. 00 159900.
3, 450. 00 438150.

Bl D245
PAGE 14
06/ 15/ 06
FI FTH
Bl D AMOUNT
70. 00 48300
26, 000. 00 26000
50, 000. 00 50000.
25, 000. 00 25000.
22.00 1839200.
150. 00 276000.
27, 000. 00 27000.
365. 00 188340.
365. 00 150745.
534. 00 521184.
534. 00 508902.
77.00 50820.
20, 000. 00 88000.
756. 00 19656.
2.00 4800.
432. 00 60480.
1, 300. 00 20800.
190. 00 22800.
2.00 1320.
2.50 1650.
49. 00 1445500.
.00 0.
265. 00 185500.
135. 00 19980.
83. 00 2315700.
92. 00 391920.
63. 00 6930.
7.00 840.
6. 00 12360.
6. 00 13260.
7.00 266.
5.00 2300.
2.00 17140.
480. 00 23520.
21.00 1386.
6, 800. 00 54400.
21.00 18123.
6, 800. 00 265200.
5, 100. 00 647700.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04- 470804
04- ALA- 580
06/ 14/ 06

200.
250.
450.
2, 800.
280.
12.

395900.
250000.
45600.
3753540.
272460.
111000.
76500.
13440.
5610.
24000.
72000.
92000.
1363764.
84968.
124000.
12400.
5400.
8325.
37100.
4400.
1750.
6000.
1800.
109200.
6500.
15180.
66700.
47600.
9400.

0.

0.

0.

1400.
500.
450.
5600.
12320.
1920.
18768.

SUMMARY

325.
600.
900.
5, 000.
300.

OF

REMA/

518950.
200000.
79800.
3177600.
239000.
77700.
153000.
18900.
5865.
20000.
62280.
92000.
1329669.
127452.
111600.
12400.
450.
450.
56000.
4400.
1550.
6000.
2100.
179400.
10660.
24750.
84100.
74800.
11000.
0. 00

0. 00

0. 00
2275.
1200.
900.
10000.
13200.
1280.
14076.

NI NG BI DDERS
FOURTH
Bl D AMOUNT
4,100. 00 438700.
200, 000. 00 200000.
500. 00 57000.
860. 00 3415920.
850. 00 406300.
800. 00 88800.
1, 200. 00 122400.
100. 00 21000.
175. 00 8925.
6, 000. 00 24000.
1, 500. 00 54000.
700. 00 80500.
2.00 1363764.
7.00 148694.
9.35 115940.
.50 6200.
1.00 4.
1.00 4.
3, 800. 00 53200.
300. 00 6600.
600. 00 3000.
1, 300. 00 3900.
300. 00 3600.
340. 00 132600.
360. 00 4680.
390. 00 12870.
280. 00 81200.
290. 00 49300.
340. 00 6800.
.00 0.
.00 0.
.00 0.
500. 00 3500.
700. 00 1400.
1, 000. 00 1000.
4,800. 00 9600.
240. 00 10560.
10. 00 1600.
3.00 14076.

Bl D245
PAGE 15
06/ 15/ 06
FI FTH
Bl D AMOUNT
5, 200. 00 556400.
230, 000. 00 230000.
685. 00 78090.
1, 490. 00 5918280.
685. 00 327430.
1, 000. 00 111000.
1, 000. 00 102000.
78. 00 16380.
53. 00 2703.
7, 800. 00 31200.
1, 500. 00 54000.
840. 00 96600.
2.10 1431952.
5.25 111520.
12. 00 148800.
1.25 15500.
3, 300. 00 14850.
3, 800. 00 17100.
4, 400. 00 61600.
300. 00 6600.
400. 00 2000.
1, 700. 00 5100.
150. 00 1800.
220. 00 85800.
350. 00 4550.
430. 00 14190.
200. 00 58000.
270. 00 45900.
380. 00 7600.
.00 0.
.00 0.
.00 0.
600. 00 4200.
700. 00 1400.
1, 000. 00 1000.
3, 000. 00 6000.
200. 00 8800.
13. 00 2080.
6. 00 28152.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138

139
TOT

04- 470804

04- ALA- 580
06/ 14/ 06
SECOND
Bl D AMOUNT
9. 00 19251. 00
10. 00 53930. 00
19. 00 19760. 00
1, 500. 00 4500. 00
44.00 1804. 00
44. 00 264. 00
75. 00 9750. 00
2, 800. 00 8400. 00
750. 00 2250. 00
3, 000. 00 12000. 00
2, 300. 00 4600. 00
380. 00 159600. 00
210. 00 126000. 00
850. 00 83300. 00
150. 00 183000. 00
52.00 1248. 00
1.00 13500. 00
2.00 13140. 00
4.00 8840. 00
25, 000. 00 25000. 00
250, 000. 00 250000. 00
1, 600, 000. 00 1600000. 00

19, 363, 492. 00

19, 870, 915. 90

SUMMARY OF REMA
THI RD

Bl D AMOUNT
15. 00 32085
9. 00 48537
20. 00 20800
1,425.00 4275
42.00 1722
45. 00 270
73. 00 9490
2,815. 00 8445
720. 00 2160
2,900. 00 11600
2, 300. 00 4600
200. 00 84000.
225.00 135000.
1, 000. 00 98000.
125. 00 152500.
55. 00 1320.
.80 10800.
2.60 17082.
5. 00 11050.
25, 000. 00 25000
150, 000. 00 150000
1, 800, 000. 00 1800000

00

N

NG BI DDERS
FOURTH
Bl D AMOUNT

15. 00 32085
10. 00 53930
18. 00 18720
1, 400. 00 4200
40. 00 1640
40. 00 240.
73. 00 9490
2, 800. 00 8400
700. 00 2100
2, 800. 00 11200
2,200. 00 4400
250. 00 105000.
230. 00 138000.
500. 00 49000
210. 00 256200
50. 00 1200.
.70 9450.
2.40 15768.
4.50 9945.
30, 000. 00 30000
200, 000. 00 200000
1, 890, 000. 00 1890000

21, 088, 559. 00

Bl D245
PAGE 16
06/ 15/ 06
FI FTH
Bl D AMOUNT
11.00 23529
11. 00 59323
70. 00 72800
1, 500. 00 4500
38. 00 1558
43. 00 258
135. 00 17550
3, 300. 00 9900
1,100. 00 3300
2,700. 00 10800
2,700. 00 5400
380. 00 159600.
270. 00 162000.
440. 00 43120
350. 00 427000
54. 00 1296.
.80 10800.
2.60 17082.
5. 00 11050.
45, 000. 00 45000
320, 000. 00 320000
2,000, 000. 00 2000000

25, 683, 308. 70



