STATE OF CALI FORNI A

06/ 21/ 06
03-4A5704
03- YUB- 70- 18. 9/ 20. 0

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 7 FUND TOTAL HB1

ENG NEERS EST
RAS

NUMBER OF Bl DDERS 2
PROGRAM ELEMENTS

Bl

Bl D RANK

Bl D TOTAL

1 2,367,518. 00

2,631,673.00

BI D SUMMARY DEPARTMENT
I'N YUBA COUNTY NEAR MARYSVI LLE FROM
NOBLE ROAD TO 0.3 KM NORTH OF

WOODRUFF LANE

W DEN H GHWAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
06/ 22/ 06
CONTRACT CODE 'C '
66 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

105
PERCENT OVER EST 16. 90

530 742-5141 CC PREF CLAI MED
00091712

FAX 530 742-3916

2, 363, 000
2,025, 270. 00 AMOUNT OVER 342, 248. 00
DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
2 BALDW N CONTRACTI NG COVPANY
I NC
4509 SKYWAY DR
MARYSVI LLE CA 95901
1 GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077-5085

831 724-1011
00000089
FAX 831 768-4021

CC PREF CLAI MED

3. 0%



03-4A5704 Bl D245

03-YUB- 70- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 21/ 06 06/ 22/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACACI A ERCSI ON CONTRCL ITEMS 3, 9 AND 37 THRU 43 ( PARTI AL)

SANTA BARBARA CA
ANRAK CORPORATI ON | TEM 30 ( PARTI AL)
SACRAMENTO CA
BENS TRUCK AND EQUI PMENT | TEM 34 ( PARTI AL)
RED BLUFF CA
CHRI SP COVPANY I TEMS 11 THRU 13, 15, 21 THRU 23 AND 35 ( PARTI AL)
FREMONT CA
CHRI SP COVPANY I TEMS 60 THRU 65 (PARTIAL)
FREMONT CA
F N F CONSTRUCTI ON | TEM 48 ( PARTI AL)
TEMPE AZ
FARVWEST SAFETY I TEM5S 10, 16, 24, 27 THRU 29, 52 AND 57 THRU 59
LODI CA
GLOBAL ENVI RONMENTAL NETWORK | NC | TEM 1 ( PARTI AL)
FOUNTAI N VALLEY CA
JOE HEI M | NC | TEM 31
ALAMO CA
KENTS O L SERVI CE | TEMS 47 AND 48 ( PARTI AL)
STOCKTON CA
OWNI  PI PELI NES I TEMS 20, 25, 26, 50, 51, 53 THRU 56 AND 66 ( PARTI AL)

RED BLUFF CA



03-4A5704 Bl D245

03-YUB- 70- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 21/ 06 06/ 22/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY SHOULDER BACKI NG
LI NCOLN CA
ACACI A ERCSI ON CONTROL | NC ITEMS 3, 9 AND 37 THRU 43
SANTA BARBARA CA
ANRAK CORPCRATI ON | TEMS 30 AND 46 ( PARTI AL)
SACRAMENTO CA
APPLY A LI NE I TEMS 12, 13, 15, 16, 21 THRU 23, 35 AND 60 THRU 65
ANDERSON CA
FARWEST SAFETY | NC I TEM5S 10, 24, 27 THRU 29, 52 AND 57 THRU 59
LODI CA
GLOBAL ENVI RONMENTAL NETWORK | NC I TEMS 1, 14, 19 AND 33 ( PARTI AL)

FOUNTAI N VALLEY CA

JOE HEI M | NC CLEARI NG AND GRUBBI NG
ALAMO CA



03-4A5704 Bl D245

03-YUB- 70- 1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
06/ 21/ 06 06/ 22/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 2,500. 00 2,500. 00
3 074025 TEMPORARY SO L STABI LI ZER KG 300 7.50 2, 250. 00
4 074029 TEMPORARY SI LT FENCE M 150 25.00 3, 750. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 3, 200. 00 3, 200. 00
6 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 3, 200. 00 6, 400. 00
7 074034 TEMPORARY COVER M 1, 000 8. 00 8, 000. 00
8 074035 TEMPORARY CHECK DAM M 30 50. 00 1, 500. 00
9 074037 MOVE- | N MOVE- QUT EA 6 1, 000. 00 6, 000. 00
( TEMPORARY EROCSI ON CONTRQOL)
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 1, 900. 00 1, 900. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 102, 000. 00 102, 000. 00
12 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 12 40. 00 480. 00
13 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 3, 700 3. 00 11, 100. 00
14 (S) 038915 TRAFFI C PLASTI C DRUM EA 34 50. 00 1, 700. 00
15 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 450 4.00 1, 800. 00
16 (S) 128201 TEMPORARY DELI NEATOR ( CLASS 1) EA 9 50. 00 450. 00
17 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 13, 500. 00 27,000. 00
18 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,210 150. 00 181, 500. 00
19 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 200. 00 5, 600. 00
20 150206 ABANDON CULVERT EA 1 2,500. 00 2,500. 00
21 038916 REMOVE YELLOW TRAFFI C STRI PE M 3,210 2.20 7,062. 00
22 038917 REMOVE WHI TE TRAFFI C STRI PE M 2,240 1.30 2,912.00
23 150713 REMOVE PAVEMENT MARKI NG %24 12 22.00 264. 00
24 150742 REMOVE ROADSI DE SI GN EA 4 80. 00 320. 00
25 150805 REMOVE CULVERT EA 21 2,700. 00 56, 700. 00
26 150821 REMOVE HEADWAL L EA 5 1, 200. 00 6, 000. 00
27 152255 RESET MAI LBOX EA 18 140. 00 2,520. 00
28 152320 RESET ROADSI DE SI GN EA 1 150. 00 150. 00
29 152390 RELOCATE ROADSI DE SI GN EA 6 120. 00 720. 00
30 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 11, 000 2.50 27,500. 00
31 160101 CLEARI NG AND GRUBBI NG HA 4 15, 850. 00 63, 400. 00
32 170101 DEVELOP WATER SUPPLY LS LUWP SUM 5, 000. 00 5, 000. 00
33 190101 ROADWAY EXCAVATI ON VB 5,780 34. 00 196, 520. 00
34 038918 ROADWAY EXCAVATI ON ( CONTAM NATED) VB 40 400. 00 16, 000. 00
35 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
36 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 310 50. 00 15, 500. 00



03-4A5704 Bl D245

03- YUB- 70- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 21/ 06 06/ 22/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 11 450. 00 4, 950. 00
38 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3, 000 1.00 3, 000. 00
39 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 48 250. 00 12, 000. 00
40 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 6 1, 000. 00 6, 000. 00
41 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 180 110. 00 19, 800. 00
42 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 600 1.50 900. 00
43 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 600 2.00 1, 200. 00
44 220101 FI NI SH NG ROADVWAY LS LUMP SUM 7, 000. 00 7,000. 00
45 260201 CLASS 2 AGGREGATE BASE VB 5, 180 62. 00 321, 160. 00
46 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 40 650. 00 26, 000. 00
47 390102 ASPHALT CONCRETE ( TYPE A) TONN 5, 100 86. 00 438, 600. 00
48 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 3,320 110. 00 365, 200. 00
49 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 2,810 20. 00 56, 200. 00
AREA)
50 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.8 3, 200. 00 15, 360. 00
51 (F) 510526 M NOR CONCRETE ( BACKFI LL) VB 38 250. 00 9, 500. 00
52 566011 ROADSI DE SI GN - ONE POST EA 11 190. 00 2, 090. 00
53 650276 600 MV REI NFORCED CONCRETE Pl PE M 130 545. 00 70, 850. 00
(CLASS I1)
54 664015 450 MM CORRUGATED STEEL PI PE M 160 425.00 68, 000. 00
(2.01 MV THI CK)
55 705044 450 MM STEEL FLARED END SECTI ON EA 26 500. 00 13, 000. 00
56 705224 600 MM CONCRETE FLARED END SECTI ON EA 3 1, 150. 00 3, 450. 00
57 820107 DELI NEATOR ( CLASS 1) EA 17 40. 00 680. 00
58 820112 MARKER ( CULVERT) EA 6 40. 00 240. 00
59 038919 H GHWAY POST MARKER EA 2 40. 00 80. 00
60 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 23 52. 00 1, 196. 00
61 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 970 1. 20 7,164. 00
62 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 120 3.00 360. 00
63 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 150 1. 00 150. 00
(BROKEN 3.66 M- 0.92 M
64 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 360 1.00 2, 360. 00
(BROKEN 10.98 M- 3.66 M
65 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 520 4.00 2, 080. 00
66 999990 MOBI LI ZATI ON LS LUMP SUM 130, 000. 00 130, 000. 00

TOTAL 2,367,518. 00



03-4A5704 Bl D245

03-YUB- 70- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 21/ 06 06/ 22/ 06
| TEM SECOND
Bl D AMOUNT

1 3, 750. 00 3750. 00

2 14, 000. 00 14000. 00

3 8.25 2475. 00

4 42.00 6300. 00

5 3, 000. 00 3000. 00

6 20, 000. 00 40000. 00

7 12. 00 12000. 00

8 72.00 2160. 00

9 750. 00 4500. 00
10 4,500. 00 4500. 00
11 105, 000. 00 105000. 00
12 53. 00 636. 00
13 2.00 7400. 00
14 106. 00 3604. 00
15 7.00 3150. 00
16 50. 00 450. 00
17 10, 900. 00 21800. 00
18 75. 00 90750. 00
19 420. 00 11760. 00
20 2, 300. 00 2300. 00
21 4.50 14445. 00
22 2.50 5600. 00
23 65. 00 780. 00
24 88. 00 352. 00
25 2,500. 00 52500. 00
26 1, 730. 00 8650. 00
27 155. 00 2790. 00
28 165. 00 165. 00
29 132. 00 792. 00
30 3.50 38500. 00
31 22, 000. 00 88000. 00
32 5, 000. 00 5000. 00
33 33. 00 190740. 00
34 620. 00 24800. 00
35 5, 000. 00 5000. 00
36 80. 00 24800. 00
37 495. 00 5445. 00
38 1.00 3000. 00
39 275.00 13200. 00




03-4A5704 Bl D245

03-YUB- 70- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
06/ 21/ 06 06/ 22/ 06
| TEM SECOND
Bl D AMOUNT

40 1, 100. 00 6600. 00
41 126. 00 22680. 00
42 2.00 1200. 00
43 2.00 1200. 00
44 17, 800. 00 17800. 00
45 53. 00 274540. 00
46 646. 00 25840. 00
47 105. 00 535500. 00
48 176. 00 584320. 00
49 8. 00 22480. 00
50 1, 950. 00 9360. 00
51 635. 00 24130. 00
52 209. 00 2299. 00
53 839. 00 109070. 00
54 391. 00 62560. 00
55 446. 00 11596. 00
56 1, 220. 00 3660. 00
57 44. 00 748. 00
58 44.00 264. 00
59 44. 00 88. 00
60 88. 00 2024. 00
61 2.00 11940. 00
62 6. 00 720. 00
63 2.00 300. 00
64 1.50 3540. 00
65 6. 00 3120. 00
66 70, 000. 00 70000. 00

TOT 2,631,673.00



