
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    06/28/06                    IN PLACER COUNTY NEAR KINGS BEACH                                  06/29/06
     CONTRACT NUMBER     03-1C9724                   FROM 4.0 KM NORTH OF ROUTE 28 TO                         CONTRACT CODE 'C '
     LOCATION            03-PLA-267-7.4/8.6          2.1 KM NORTH OF ROUTE 28                                  65 CONTRACT ITEMS

                                                     WATER QUALITY DRAINAGE IMPROVEMENT        FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
 PROPOSALS ISSUED    19   FUND TOTAL   HA42      3,253,000                         TOTAL NUMBER OF WORKING DAYS    115

 NUMBER OF BIDDERS  5    ENGINEERS EST      2,954,787.00   AMOUNT OVER      1,594,882.50         PERCENT OVER EST 53.98
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1         4,549,669.50    2              DUNTON CONSTRUCTION COMPANY           530 365-9652  SB PREF CLAIMED
                                                            INC                                   00561887
                                                            19802 OX YOKE ROAD                FAX 530 365-3178
                                                            ANDERSON CA  96007

                   2         4,695,183.00    3              TEICHERT CONSTRUCTION                 916 386-5900  CC PREF CLAIMED
                                                                                                  00000008
                                                            P O BOX 276830                    FAX 916 386-2940
                                                            SACRAMENTO CA  95827-6830

                   3         5,548,000.00    5              CRUZ EXCAVATING INC                   775 831-1170  CC PREF CLAIMED
                                                                                                  00813216
                                                            P O BOX 3269                      FAX 775 831-1180
                                                            INCLINE VILLAGE NV  89450

                   4         5,636,636.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011  CC PREF CLAIMED
                                                                                                  00000089
                                                            P O BOX 50085                     FAX 831 768-4021
                                                            WATSONVILLE CA  95077

                   5         5,848,007.00    4              SIERRA NEVADA CONSTRUCTION INC        775 355-0420  CC PREF CLAIMED
                                                                                                  00593393
                                                            P O BOX 50760                     FAX 775 355-0535
                                                            SPARKS NV  89435-0760
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          06/28/06                                                                                                 06/29/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     BATTLECREEK CONSTRUCTION COMPANY                             EARTHWORK, TRAFFIC CONTROL, AND CULVERT WORK
           P O BOX 1140
           LEWISTON CA

           BATTLECREEK CONSTRUCTION COMPANY                             INSTALL PINE NEEDLE, CLEARING AND GRUBBING
           P O BOX 1140
           LEWISTON CA

           KELLY EROSION CONTROL                                        EROSION CONTROL
           2395 B TAMPA STREET
           RENO NV  89512

           ROADWAY ELECTRIC                                             ELECTRICAL AND CONTROLS
           P O BOX 5083
           MODESTO CA  95352
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          06/28/06                                                                                                 06/29/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     ADVANCED ASPHALT                                             ASPHALT
           TRUCKEE CA

           ATLAS TREE SURGERY INC                                       CLEARING
           SANTA ROSA CA

           KELLEY EROSION CONTROL                                       EROSION CONTROL
           RENO NV

           ROADWAY ELECTRICAL WORKS INC                                 ELECTRICAL
           MODESTO CA

           SIERRA GEOSYNTHETIC SERVICE                                  GEOMEMBRANE
           SPARKS NV

           TITAN STEEL SERVICES                                         REBAR
           SACRAMENTO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     CRUZ CONSTRUCTION COMPANY INC                                ITEMS 32 THRU 34
           19 CYGNCT DR
           MOUND HOUSE NV  89706

           KELLY EROSION CONTROL                                        ITEMS 9, 26, 29 AND 30
           2395 B TAMPA ST
           RENO NV  89512

           ROADWAY ELECTRICAL WORKS INC                                 ITEMS 5, 64 AND 65
           P O BOX 5083
           MODESTO CA  95352-8053
 CONTINUED ON NEXT PAGE
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          06/28/06                                                                                                 06/29/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     TEDESCO CONSTRUCTION INC                                     ITEMS 35 THRU 37, 58 AND 59
           5395 LOUIE LANE
           RENO NV  89511

           THOMAS AND PRATT HIGHWAY SPECIALTY SERVICES                  ITEM 12
           1988 BROADWAY ST
           VALLEJO CA  94589

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     CAMBLIN STEEL SERVICE                                        REINFORCING STEEL
           1655 EL CAMINO AVENUE
           SACRAMENTO CA  95815

           KELLEY EROSION CONTROL                                       EROSION CONTROL
           2395 B TAMPA STREET
           RENO NV  89512

           ROADWAY ELECTRICAL WORKS INCORPORATED                        ELECTRICAL AND CHEMICAL DOSING SYSTEM
           P O BOX 5083
           MODESTO CA  95352

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     ATLAS TREE SURGERY                                           TREE REMOVAL
           1544 LUDWIG AVE
           SANTA ROSA CA

           C C MYERS                                                    CONCRETE (PARTIAL)
           P O BOX 2948
           RANCHO CORDOVA CA
 CONTINUED ON NEXT PAGE
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          06/28/06                                                                                                 06/29/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     CONSTRUCTION AREA SIGNS                                      CONSTRUCTION AREA SIGNS
           9093 OLD STATE HIGHWAY
           NEWCASTLE CA

           ROADWAY ELECTRICAL WORKS                                     MECHANICAL AND ELECTRICAL
           P O BOX 5083
           MODESTO CA

           SIERRA EROSION CONTROL                                       EROSION CONTROL
           2798 CLAPHAM LANE
           MINDEN NV

           SIERRA GEOSYNTHETIC SERVICES                                 GEOMEMBRANE (PARTIAL)
           2225 E GREG STREET
           SPARKS NV  89431
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070010      PROGRESS SCHEDULE (CRITICAL PATH)              LS     LUMP SUM            2,000.00         2,000.00
       2     071325      TEMPORARY FENCE (TYPE ESA)                     M           760               14.00        10,640.00
       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM           15,000.00        15,000.00
                         PREVENTION PLAN
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           60,480.00        60,480.00
       5     038894      CHEMICAL DOSING SYSTEM                         LS     LUMP SUM        1,074,000.00     1,074,000.00
       6     074029      TEMPORARY SILT FENCE                           M         1,260               14.00        17,640.00
       7     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            2            8,815.00        17,630.00
       8     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA            7            2,830.00        19,810.00
       9     074037      MOVE-IN/MOVE-OUT                               EA            2            2,050.00         4,100.00
                         (TEMPORARY EROSION CONTROL)
      10     074041      STREET SWEEPING                                LS     LUMP SUM           20,210.00        20,210.00
      11 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            4,060.00         4,060.00
      12 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          315,000.00       315,000.00
      13 (S) 120200      FLASHING BEACON (PORTABLE)                     EA            7            2,760.00        19,320.00
      14 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2           35,250.00        70,500.00
      15     150668      REMOVE FLARED END SECTION                      EA            3              210.00           630.00
      16     150805      REMOVE CULVERT                                 M            70              225.00        15,750.00
      17     150820      REMOVE INLET                                   EA            1              500.00           500.00
      18     038895      REMOVE ROCK SLOPE PROTECTION                   M3          240              140.00        33,600.00
      19     152604      MODIFY INLET                                   EA            7            1,270.00         8,890.00
      20     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           50,000.00        50,000.00
      21     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM            4,000.00         4,000.00
      22     190101      ROADWAY EXCAVATION                             M3        8,360               42.00       351,120.00
      23 (S) 202007      DUFF                                           M2        6,770               16.00       108,320.00
      24 (S) 203001      EROSION CONTROL (BLANKET)                      M2        5,860               10.00        58,600.00
      25 (S) 203003      STRAW (EROSION CONTROL)                        M3          220               94.00        20,680.00
      26 (S) 203014      FIBER (EROSION CONTROL)                        KG        1,400                6.00         8,400.00
      27 (S) 203021      FIBER ROLLS                                    M           110               13.00         1,430.00
      28 (S) 038896      EROSION CONTROL (TYPE 1)                       M2        7,490               17.00       127,330.00
      29 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG           50              690.00        34,500.00
      30 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          140               14.00         1,960.00
      31     260201      CLASS 2 AGGREGATE BASE                         M3          540              205.00       110,700.00
      32     390102      ASPHALT CONCRETE (TYPE A)                      TONN        600              195.00       117,000.00
      33     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M           510               27.00        13,770.00
      34     395000      LIQUID ASPHALT (PRIME COAT)                    TONN          2.8            205.00           574.00
      35 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           21.5          1,940.00        41,710.00
      36     038897      MINOR CONCRETE                                 M3          260            1,675.00       435,500.00
                         (MINOR STRUCTURE - FOREBAY)
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      37 (F) 520101      BAR REINFORCING STEEL                          KG        9,015                4.50        40,567.50
      38     038898      TREATED TIMBER STEPS                           M            50              225.00        11,250.00
      39     038899      MONITORING STATION PLATFORM                    EA            4            2,330.00         9,320.00
      40     620909      450 MM ALTERNATIVE PIPE CULVERT                M           110            1,060.00       116,600.00
      41     620913      600 MM ALTERNATIVE PIPE CULVERT                M           230              425.00        97,750.00
      42     620919      750 MM ALTERNATIVE PIPE CULVERT                M            13              688.00         8,944.00
      43     664001      150 MM CORRUGATED STEEL PIPE                   M             4              120.00           480.00
                         (1.63 MM THICK)
      44     664019      600 MM CORRUGATED STEEL PIPE                   M             8              163.00         1,304.00
                         (1.63 MM THICK)
      45     681066      150 MM PLASTIC PIPE                            M            85              105.00         8,925.00
      46     038900      200 MM PLASTIC PIPE                            M            50              301.00        15,050.00
      47 (S) 038901      GEOMEMBRANE                                    M2        1,110              103.00       114,330.00
      48     038902      MIXING BAFFLES                                 M             7            4,525.00        31,675.00
      49 (S) 038903      CUTTHROAT FLUME (MODIFIED)                     EA            4            7,700.00        30,800.00
      50     038904      DUCTILE IRON GATE VALVE                        EA            4            1,950.00         7,800.00
      51     038905      HOLD AND RELEASE VALVE                         EA            4            2,000.00         8,000.00
      52     038906      100 MM GALVANIZED STEEL PIPE                   M            10              150.00         1,500.00
      53 (S) 038907      EQUIPMENT ENCLOSURE WITH 300 H FLUME           EA            4           14,600.00        58,400.00
      54     721009      ROCK SLOPE PROTECTION                          M3           60              390.00        23,400.00
                         (FACING, METHOD B)
      55     721609      CONCRETED-ROCK SLOPE PROTECTION                M3          170              430.00        73,100.00
                         (FACING, METHOD B)
      56     722020      GABION                                         M3            8            1,700.00        13,600.00
      57     729010      ROCK SLOPE PROTECTION FABRIC                   M2          520                3.00         1,560.00
      58     731501      MINOR CONCRETE (CURB)                          M3            6            2,150.00        12,900.00
      59     038908      STAINLESS STEEL MESH                           M2            6              370.00         2,220.00
      60     750001      MISCELLANEOUS IRON AND STEEL                   KG          430               19.00         8,170.00
      61     038909      MISCELLANEOUS METAL (OVERFLOW RISER)           KG          330               34.00        11,220.00
      62     038910      MISCELLANEOUS METAL AND STEEL                  KG        1,990               29.00        57,710.00
                         (INCLINED DEBRIS RACK)
      63     038911      REMOVABLE BOLLARD                              EA           14              410.00         5,740.00
      64 (S) 038912      ELECTRICAL SERVICE                             LS     LUMP SUM          182,000.00       182,000.00
      65     999990      MOBILIZATION                                   LS     LUMP SUM          400,000.00       400,000.00

                                                                                                  TOTAL         4,549,669.50
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
   1 |         7,300.00       7300.00|        19,926.72      19926.72|         2,000.00       2000.00|         2,000.00       2000.00
   2 |            50.00      38000.00|            39.86      30293.60|             9.28       7052.80|            30.00      22800.00
   3 |         7,300.00       7300.00|         7,970.69       7970.69|        15,000.00      15000.00|        15,000.00      15000.00
   4 |        60,000.00      60000.00|        24,624.93      24624.93|        25,000.00      25000.00|        45,000.00      45000.00
   5 |     1,384,749.00    1384749.00|     1,560,501.32    1560501.32|     1,025,352.00    1025352.00|     1,100,000.00    1100000.00
   6 |            30.00      37800.00|            75.55      95193.00|             7.28       9172.80|            35.00      44100.00
   7 |         5,500.00      11000.00|        29,539.60      59079.20|         3,500.00       7000.00|         8,000.00      16000.00
   8 |         3,000.00      21000.00|         6,532.41      45726.87|         3,500.00      24500.00|         5,000.00      35000.00
   9 |         2,000.00       4000.00|         3,506.70       7013.40|         1,500.00       3000.00|           800.00       1600.00
  10 |        84,000.00      84000.00|        48,660.24      48660.24|        35,000.00      35000.00|       175,000.00     175000.00
  11 |         7,200.00       7200.00|         4,832.60       4832.60|         4,060.00       4060.00|         3,700.00       3700.00
  12 |       110,000.00     110000.00|       200,631.10     200631.10|       749,723.40     749723.40|       883,674.50     883674.50
  13 |         1,200.00       8400.00|         1,190.28       8331.96|         1,000.00       7000.00|         2,500.00      17500.00
  14 |        17,000.00      34000.00|        20,270.40      40540.80|        20,000.00      40000.00|        12,500.00      25000.00
  15 |           650.00       1950.00|         1,321.72       3965.16|           200.00        600.00|         1,700.00       5100.00
  16 |           250.00      17500.00|           336.93      23585.10|           350.00      24500.00|           180.00      12600.00
  17 |         1,250.00       1250.00|         2,329.29       2329.29|         1,500.00       1500.00|         5,000.00       5000.00
  18 |            45.00      10800.00|           103.47      24832.80|           115.00      27600.00|           175.00      42000.00
  19 |           750.00       5250.00|         5,414.41      37900.87|         2,500.00      17500.00|         4,000.00      28000.00
  20 |       225,000.00     225000.00|        77,258.93      77258.93|        50,000.00      50000.00|        50,000.00      50000.00
  21 |         5,000.00       5000.00|        90,862.20      90862.20|         4,000.00       4000.00|         4,000.00       4000.00
  22 |            63.00     526680.00|            76.15     636614.00|            60.00     501600.00|            85.00     710600.00
  23 |             4.50      30465.00|            20.56     139191.20|            15.00     101550.00|            18.00     121860.00
  24 |             9.00      52740.00|             9.89      57955.40|             8.50      49810.00|            10.00      58600.00
  25 |            82.00      18040.00|            63.76      14027.20|            70.00      15400.00|           160.00      35200.00
  26 |             5.50       7700.00|            15.03      21042.00|             4.00       5600.00|             3.50       4900.00
  27 |             4.00        440.00|           175.03      19253.30|            20.00       2200.00|            15.00       1650.00
  28 |            12.00      89880.00|            17.37     130101.30|            15.00     112350.00|            13.00      97370.00
  29 |           518.00      25900.00|           841.60      42080.00|           500.00      25000.00|           220.00      11000.00
  30 |            11.00       1540.00|            15.03       2104.20|            10.00       1400.00|             8.00       1120.00
  31 |            99.00      53460.00|           186.97     100963.80|           250.00     135000.00|           200.00     108000.00
  32 |           175.00     105000.00|           495.61     297366.00|           150.00      90000.00|           200.00     120000.00
  33 |            25.00      12750.00|            10.35       5278.50|            12.00       6120.00|            14.00       7140.00
  34 |         1,550.00       4340.00|         2,003.83       5610.72|         2,000.00       5600.00|         1,800.00       5040.00
  35 |         3,000.00      64500.00|         1,696.27      36469.81|         5,000.00     107500.00|         3,900.00      83850.00
  36 |         1,100.00     286000.00|         1,294.79     336645.40|         1,400.00     364000.00|         1,275.00     331500.00
  37 |             5.00      45075.00|            13.23     119268.45|             7.00      63105.00|             6.50      58597.50
  38 |           200.00      10000.00|           323.85      16192.50|           275.00      13750.00|           685.00      34250.00
  39 |         3,500.00      14000.00|        10,700.20      42800.80|         2,500.00      10000.00|         3,275.00      13100.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  40 |           750.00      82500.00|           387.20      42592.00|           700.00      77000.00|           550.00      60500.00
  41 |           500.00     115000.00|           388.82      89428.60|           750.00     172500.00|           585.00     134550.00
  42 |           700.00       9100.00|           726.30       9441.90|           850.00      11050.00|         1,100.00      14300.00
  43 |           500.00       2000.00|           979.84       3919.36|           625.00       2500.00|           900.00       3600.00
  44 |           545.00       4360.00|           614.79       4918.32|           750.00       6000.00|         1,650.00      13200.00
  45 |           140.00      11900.00|           252.76      21484.60|           650.00      55250.00|           300.00      25500.00
  46 |           155.00       7750.00|           290.28      14514.00|           625.00      31250.00|           490.00      24500.00
  47 |           165.00     183150.00|            49.28      54700.80|            70.00      77700.00|           190.00     210900.00
  48 |           618.00       4326.00|         1,861.51      13030.57|           450.00       3150.00|           495.00       3465.00
  49 |        11,105.00      44420.00|        12,535.64      50142.56|         8,100.00      32400.00|         8,900.00      35600.00
  50 |         4,500.00      18000.00|           650.98       2603.92|         7,000.00      28000.00|         3,300.00      13200.00
  51 |         3,500.00      14000.00|         1,039.17       4156.68|         8,500.00      34000.00|         3,300.00      13200.00
  52 |           248.00       2480.00|           174.25       1742.50|           800.00       8000.00|           550.00       5500.00
  53 |        12,400.00      49600.00|        17,837.77      71351.08|         9,000.00      36000.00|         9,875.00      39500.00
  54 |           145.00       8700.00|           641.85      38511.00|           250.00      15000.00|           450.00      27000.00
  55 |           190.00      32300.00|           979.40     166498.00|           500.00      85000.00|           500.00      85000.00
  56 |           255.00       2040.00|           717.26       5738.08|         1,300.00      10400.00|         1,275.00      10200.00
  57 |             4.00       2080.00|            19.32      10046.40|             3.00       1560.00|            12.00       6240.00
  58 |         1,970.00      11820.00|         1,402.68       8416.08|         1,900.00      11400.00|         1,100.00       6600.00
  59 |           785.00       4710.00|           233.78       1402.68|         1,200.00       7200.00|         1,250.00       7500.00
  60 |             5.00       2150.00|            66.85      28745.50|            11.00       4730.00|            60.00      25800.00
  61 |            13.00       4290.00|            89.23      29445.90|           225.00      74250.00|            45.00      14850.00
  62 |            12.00      23880.00|            66.15     131638.50|           225.00     447750.00|            10.00      19900.00
  63 |           650.00       9100.00|           860.27      12043.78|         2,500.00      35000.00|           950.00      13300.00
  64 |       146,000.00     146000.00|        77,147.41      77147.41|       120,000.00     120000.00|       117,250.00     117250.00
  65 |       469,518.00     469518.00|       217,314.42     217314.42|       560,000.00     560000.00|       580,000.00     580000.00

 TOT                    4,695,183.00                   5,548,000.00                   5,636,636.00                   5,848,007.00


