                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    06/29/06                    IN SAN BERNARDINO COUNTY IN AND                                    07/05/06

     CONTRACT NUMBER     08-0A4234                   NEAR RIALTO AND FONTANA AT VARIOUS                       CONTRACT CODE 'B '

     LOCATION            08-SBD-15-12.7/R15.0        LOCATIONS                                                102 CONTRACT ITEMS

                         08-SBD-215-17.3/17.8

                                                     PAVEMENT REHABILITATION                   FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%

 PROPOSALS ISSUED    23   FUND TOTAL   HA22     26,084,000                         TOTAL NUMBER OF WORKING DAYS    175

 NUMBER OF BIDDERS  3    ENGINEERS EST     22,216,822.50   AMOUNT OVER      1,404,783.50         PERCENT OVER EST  6.32

 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1 A)     23,621,606.00    2              COFFMAN SPECIALTIES INC               858 272-9080  CC PREF CLAIMED

                                                                                                  00632358

                     B)  100 DAYS X  22700                  4375 JUTLAND DRIVE STE 260        FAX 858 272-3655

                    --------------------

                   A+B)    25,891,606.00                    SAN DIEGO CA  92117

                   2 A)     22,652,738.00    3              J MC LOUGHLIN ENGINEERING             909 944-1037  SB PREF CLAIMED

                                                            CO INC                                00676575

                     B)  175 DAYS X  22700                  10641 FULTON COURT                FAX 909 944-3112   COMPARISON AMT:

                    --------------------

                   A+B)    26,625,238.00                    RANCHO CUCAMONGA CA  91730                            22,602,738.00

                   3 A)     26,776,061.50    1              ATKINSON CONTRACTORS L P              949 855-9755  CC PREF CLAIMED

                                                                                                  00845809

                     B)  210 DAYS X  22700                  27422 PORTOLA PARKWAY STE 250     FAX 949 855-9923

                    --------------------

                   A+B)    31,543,061.50                    FOOTHILL RANCH CA  92610
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          06/29/06                                                                                                 07/05/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     A C L                                                        CONCRETE BARRIERS

           POMONA CA

           ALCORN FENCE                                                 METAL BEAM GUARD RAIL

           RIVERSIDE CA

           ALL AMERICAN ASPHALT                                         ASPHALT CONCRETE

           CORONA CA

           ANDERSON DRILLING                                            CAST IN DRILLED HOLE

           LAKESIDE CA

           G M C FONTANA                                                REBAR

           RANCHO CUCAMONGA CA

           HIGHLIGHT ELECTRIC                                           ELECTRICAL

           CORONA CA

           HYDROSPOUT                                                   EROSION CONTROL

           ESCONDIDO CA

           PAVEMENT RECYCLING                                           ROTTO MILLING

           RIVERSIDE CA

           PENHALL COMPANY                                              GRINDING AND DEMOLITION

           ANAHEIM CA

           STATEWIDE SAFETY AND SIGNS                                   ROADSIDE SIGNS

           NIPOMO CA

           SUDHAKAR COMPANY                                             STRIPING

           RIALTO CA

 CONTINUED ON NEXT PAGE
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          06/29/06                                                                                                 07/05/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     THOMAS AND PRATT                                             CONSTRUCTION AREA SIGNS

           EL SOBRANTE CA
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          06/29/06                                                                                                 07/05/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     ALCORN FENCE                                                 FENCING

           RIVERSIDE CA

           ALL AMERICAN ASPHALT                                         ASPHALT CONCRETE PAVING

           CORONA CA

           AUSTIN ENTERPRISES                                           RECESSED BUTTON GRINDING

           BAKERSFIELD CA

           HYDROSPROUT                                                  ITEMS 48 THRU 50 (PARTIAL)

           ESCONDIDO CA

           MC KENNA CONSTRUCTION                                        ROADWAY EXCAVATION

           CORONA CA

           MOORE ELECTRIC                                               ELECTRICAL

           CORONA CA

           MULTIPLE CONCRETE COMPANY                                    PAVEMENT GRINDING

           OGDEN UT

           PAVEMENT RECYCLING                                           RUMBLE STRIPS

           RIVERSIDE CA

           R AND D STEEL                                                REBAR

           COMPTON CA

           R M A                                                        MATERIALS TESTING

           RANCHO CUCAMONGA CA

           SMITH AND SONS                                               CONSTRUCTION AREA SIGNS

           FALLBROOK CA

 CONTINUED ON NEXT PAGE
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          06/29/06                                                                                                 07/05/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     SUDHAKAR COMPANY                                             STRIPING

           RIALTO CA

           VALLEY CONCRETE                                              MISCELLANEOUS CONCRETE

           SYLMAR CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     ALL AMERICAN ASPHALT                                         ASPHALT CONCRETE PAVING

           CORONA CA

           ANDERSON DRILLING                                            CAST IN DRILLED HOLE

           CHINO CA

           G M C FONTANA                                                REBAR

           RANCHO COCAMONGA CA

           HARBER COMPANY                                               DEMOLITION (PARTIAL)

           SAN BERNARDINO CA

           HIGHLIGHT ELECTRIC                                           ELECTRICAL

           RIVERSIDE CA

           PENHALL COMPANY                                              GRIND PORTLAND CEMENT CONCRETE

           ANAHEIM CA

           R M A GROUP                                                  QUALTIY ASSURANCE AND QUALITY CONTROL

           RANCHO CUCAMONGA CA

           SUDHAKAR COMPANY INTERNATIONAL                               PAVEMENT MARKING

           RIALTO CA

 CONTINUED ON NEXT PAGE
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          06/29/06                                                                                                 07/05/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     TRUESDELL CORPORATION                                        JOINT SEAL AND TREAT BRIDGE DECK

           PHOENIX AZ

          08-0A4234                                                                                                BID245

          08-SBD-15-1                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  7

          06/29/06                                                                                                 07/05/06

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           12,500.00        12,500.00

       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          400,000.00       400,000.00

       3     071325      TEMPORARY FENCE (TYPE ESA)                     M           200               15.00         3,000.00

       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            6,750.00         6,750.00

                         PREVENTION PLAN

       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           50,000.00        50,000.00

       6     074029      TEMPORARY SILT FENCE                           M        10,100                3.00        30,300.00

       7     074031      TEMPORARY GRAVEL BAG BERM                      M         2,800               10.00        28,000.00

       8     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            2            3,500.00         7,000.00

       9     038666      INSTALL TEMPORARY SIGN OVERLAY                 EA            4            1,000.00         4,000.00

      10     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA           55              200.00        11,000.00

      11 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           50,000.00        50,000.00

      12 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          200,000.00       200,000.00

      13 (S) 120110      FLASHING ARROW SIGN                            EA            4            5,000.00        20,000.00

      14 (S) 120120      TYPE III BARRICADE                             EA           23               75.00         1,725.00

      15 (S) 120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2           47               15.00           705.00

      16 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M        22,700                1.00        22,700.00

      17 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA           73               40.00         2,920.00

      18 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        1,450                2.00         2,900.00

      19 (S) 038667      QUICKCHANGE MOVEABLE BARRIER                   LS     LUMP SUM        1,000,000.00     1,000,000.00

                         SYSTEM

      20 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA           10            7,500.00        75,000.00

      21     129000      TEMPORARY RAILING (TYPE K)                     M         8,760               70.00       613,200.00

      22 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           64              200.00        12,800.00

      23     040211      REMOVE CHIP SEAL                               M2        1,020               10.00        10,200.00

      24 (S) 150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         7,710                1.50        11,565.00

                         STRIPE

      25 (S) 150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M        18,100                1.50        27,150.00

      26 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2          330               25.00         8,250.00

      27 (S) 150722      REMOVE PAVEMENT MARKER                         EA        1,610                2.00         3,220.00

      28     150771      REMOVE ASPHALT CONCRETE DIKE                   M         2,350                8.00        18,800.00

      29 (S) 151270      SALVAGE METAL BRIDGE RAILING                   M            56               60.00         3,360.00

      30 (S) 038668      SALVAGE METAL BEAM GUARD RAILING               M           130               50.00         6,500.00

                         (WOOD POST)

      31 (S) 038669      RECONSTRUCT SINGLE THRIE BEAM BARRIER          M           310              100.00        31,000.00

                         (WOOD POST)

      32 (S) 151625      RECONSTRUCT METAL BEAM GUARD RAILING           M           120               90.00        10,800.00

                         (WOOD POST)
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          06/29/06                                                                                                 07/05/06

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      33     038670      RESET CONCRETE BARRIER (TYPE K)                M         6,190               25.00       154,750.00

      34     152386      RELOCATE ROADSIDE SIGN-ONE POST                EA            2              500.00         1,000.00

      35 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       64,100                4.50       288,450.00

      36     038671      REPAIR PAVEMENT RECESSES                       M2           15               15.00           225.00

                         (POLYESTER CONCRETE)

      37     153235      CLEAN BRIDGE DECK                              M2       39,750                6.00       238,500.00

      38     157561      BRIDGE REMOVAL (PORTION), LOCATION A           LS     LUMP SUM           15,000.00        15,000.00

      39     157562      BRIDGE REMOVAL (PORTION), LOCATION B           LS     LUMP SUM           15,000.00        15,000.00

      40     157563      BRIDGE REMOVAL (PORTION), LOCATION C           LS     LUMP SUM            5,000.00         5,000.00

      41     190101      ROADWAY EXCAVATION                             M3       20,700              100.00     2,070,000.00

      42     190107      ROADWAY EXCAVATION (TYPE Y-1)                  M3          430              100.00        43,000.00

                         (AERIALLY  DEPOSITED LEAD)

      43     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            5,000.00         5,000.00

      44     190185      SHOULDER BACKING                               M3          100               70.00         7,000.00

      45 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3           65              200.00        13,000.00

      46 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3           59              220.00        12,980.00

      47     194001      DITCH EXCAVATION                               M3          670              100.00        67,000.00

      48 (S) 203014      FIBER (EROSION CONTROL)                        KG       16,200                 .80        12,960.00

      49 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG          260              185.00        48,100.00

      50 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG        1,280                5.00         6,400.00

      51     260201      CLASS 2 AGGREGATE BASE                         M3       10,800               80.00       864,000.00

      52     260210      AGGREGATE BASE (APPROACH SLAB)                 M3          193              200.00        38,600.00

      53     390102      ASPHALT CONCRETE (TYPE A)                      TONN     31,500              100.00     3,150,000.00

      54     038672      ASPHALT CONCRETE BASE (TYPE C)                 TONN      7,110              140.00       995,400.00

      55     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2        5,100                9.00        45,900.00

                         AREA)

      56     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         2,350                5.50        12,925.00

      57     394054      SHOULDER RUMBLE STRIP                          M        11,100                2.00        22,200.00

                         (AC, GROUND-IN INDENTATIONS)

      58     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         57            1,100.00        62,700.00

      59     401082      SHOULDER RUMBLE STRIP                          M        14,700                4.50        66,150.00

                         (PCC, GROUND-IN INDENTATIONS)

      60     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00

      61     401108      REPLACE CONCRETE PAVEMENT                      M3        7,640              700.00     5,348,000.00

                         (RAPID STRENGTH CONCRETE)

      62     038674      SEAL PAVEMENT JOINT (SILICONE)                 M         6,130                3.00        18,390.00

      63     404094      SEAL LONGITUDINAL ISOLATION JOINT              M         3,060                5.00        15,300.00

      64     420201      GRIND EXISTING CONCRETE                        M2       62,900                7.00       440,300.00

                         PAVEMENT
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          06/29/06                                                                                                 07/05/06

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      65 (S) 490655      400 MM CAST-IN-DRILLED-HOLE CONCRETE           M            24            1,200.00        28,800.00

                         PILING

      66 (S) 490665      1.8 M CAST-IN-DRILLED-HOLE CONCRETE            M            26            5,000.00       130,000.00

                         PILING

      67 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            M3            3            2,000.00         6,000.00

      68 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3          153            1,800.00       275,400.00

      69 (F) 510086      STRUCTURAL CONCRETE, APPROACH SLAB             M3           31            1,000.00        31,000.00

                         (TYPE N)

      70 (F) 510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3        1,636            1,200.00     1,963,200.00

                         (TYPE R)

      71 (F) 040212      STRUCTURAL CONCRETE, APPROACH SLAB             M3          250            1,100.00       275,000.00

                         (TYPE R MODIFIED)

      72     510800      PAVING NOTCH EXTENSION                         M3           34            1,500.00        51,000.00

      73     511106      DRILL AND BOND DOWEL                           M             7              150.00         1,050.00

      74 (S) 519117      JOINT SEAL (MR 30 MM)                          M           368              120.00        44,160.00

      75 (S) 519125      JOINT SEAL ASSEMBLY (MR 70 MM)                 M            21            1,500.00        31,500.00

      76 (S) 519142      JOINT SEAL (MR 40 MM)                          M           386              120.00        46,320.00

      77 (S) 519144      JOINT SEAL (MR 50 MM)                          M           174              200.00        34,800.00

      78 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG       33,867                3.00       101,601.00

      79 (F) 540102      TREAT BRIDGE DECK                              M2       39,750                7.00       278,250.00

      80     540109      FURNISH BRIDGE DECK TREATMENT MATERIAL         L        16,210               20.00       324,200.00

                         (LOW ODOR)

      81 (SF)550110      COLUMN CASING                                  KG       10,020               15.00       150,300.00

      82     566012      ROADSIDE SIGN - TWO POST                       EA            3            2,100.00         6,300.00

      83 (F) 721810      SLOPE PAVING (CONCRETE)                        M3           27              400.00        10,800.00

      84     731517      MINOR CONCRETE (GUTTER)                        M3          210              300.00        63,000.00

      85 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA           14            3,650.00        51,100.00

      86 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            1            2,700.00         2,700.00

      87 (F) 839720      CONCRETE BARRIER (TYPE 732)                    M            56              300.00        16,800.00

      88 (F) 839725      CONCRETE BARRIER (TYPE 736)                    M         1,232              350.00       431,200.00

      89     040213      BARRIER MODIFICATION WORK, LOCATION A          LS     LUMP SUM            3,000.00         3,000.00

      90     040214      BARRIER MODIFICATION WORK, LOCATION B          LS     LUMP SUM            3,000.00         3,000.00

      91     040215      BARRIER MODIFICATION WORK, LOCATION C          LS     LUMP SUM            3,000.00         3,000.00

      92     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00

      93     040217      BARRIER MODIFICATION WORK, LOCATION E          LS     LUMP SUM            5,000.00         5,000.00

      94     040218      BARRIER MODIFICATION WORK, LOCATION F          LS     LUMP SUM            3,500.00         3,500.00

      95     040219      BARRIER MODIFICATION WORK, LOCATION G          LS     LUMP SUM            3,000.00         3,000.00

      96 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          320               45.00        14,400.00
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      97 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M        66,500                1.00        66,500.00

                         (SPRAYABLE)

      98 (S) 850122      PAVEMENT MARKER                                EA        4,810               15.00        72,150.00

                         (RETROREFLECTIVE-RECESSED)

      99 (S) 861088      MODIFY RAMP METERING SYSTEM                    LS     LUMP SUM            5,000.00         5,000.00

     100 (S) 038675      MODIFY CLOSED CIRCUIT TELEVISION SYSTEM        LS     LUMP SUM           25,000.00        25,000.00

     101 (S) 861504      MODIFY LIGHTING AND SIGN ILLUMINATION          LS     LUMP SUM          250,000.00       250,000.00

     102     999990      MOBILIZATION                                   LS     LUMP SUM        2,045,000.00     2,045,000.00

                                                                                                    A)         23,621,606.00

                                                                                                    B)   10 DAYS X   22700

                                                                                                           -----------------

                                                                                                   A+B)        25,891,606.00
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          06/29/06                                                                                                 07/05/06

     |-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD

     |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------

   1 |        12,500.00      12500.00|        12,500.00      12500.00

   2 |       550,000.00     550000.00|       735,000.00     735000.00

   3 |            40.00       8000.00|            41.50       8300.00

   4 |         6,750.00       6750.00|         6,750.00       6750.00

   5 |        80,000.00      80000.00|       150,000.00     150000.00

   6 |             5.25      53025.00|             2.50      25250.00

   7 |            11.00      30800.00|            30.00      84000.00

   8 |         9,500.00      19000.00|        15,000.00      30000.00

   9 |         2,000.00       8000.00|           500.00       2000.00

  10 |           550.00      30250.00|           600.00      33000.00

  11 |        85,000.00      85000.00|       150,000.00     150000.00

  12 |       600,000.00     600000.00|       525,000.00     525000.00

  13 |           500.00       2000.00|         4,500.00      18000.00

  14 |           100.00       2300.00|            95.00       2185.00

  15 |            16.00        752.00|            15.00        705.00

  16 |             1.10      24970.00|              .75      17025.00

  17 |            40.00       2920.00|            13.00        949.00

  18 |             1.10       1595.00|             1.00       1450.00

  19 |       650,000.00     650000.00|       470,000.00     470000.00

  20 |         3,000.00      30000.00|        10,000.00     100000.00

  21 |            40.00     350400.00|            55.00     481800.00

  22 |           350.00      22400.00|           320.00      20480.00

  23 |             7.50       7650.00|            18.00      18360.00

  24 |             1.10       8481.00|             1.00       7710.00

  25 |             1.10      19910.00|             1.00      18100.00

  26 |            25.00       8250.00|            23.00       7590.00

  27 |             1.10       1771.00|             1.00       1610.00

  28 |            13.00      30550.00|             8.00      18800.00

  29 |            50.00       2800.00|            50.00       2800.00

  30 |            90.00      11700.00|            85.00      11050.00

  31 |            95.00      29450.00|            90.00      27900.00

  32 |           125.00      15000.00|           120.00      14400.00

  33 |            12.00      74280.00|            28.00     173320.00

  34 |           250.00        500.00|           500.00       1000.00

  35 |             4.00     256400.00|             4.00     256400.00

  36 |           900.00      13500.00|         1,000.00      15000.00

  37 |             3.20     127200.00|             2.50      99375.00

  38 |        35,000.00      35000.00|        50,000.00      50000.00

  39 |        38,000.00      38000.00|        15,000.00      15000.00
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          06/29/06                                                                                                 07/05/06

     |-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD

     |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------

  40 |        15,000.00      15000.00|        30,000.00      30000.00

  41 |            35.00     724500.00|            65.00    1345500.00

  42 |            70.00      30100.00|            65.00      27950.00

  43 |         9,000.00       9000.00|        12,000.00      12000.00

  44 |           240.00      24000.00|            85.00       8500.00

  45 |           120.00       7800.00|            80.00       5200.00

  46 |           230.00      13570.00|           250.00      14750.00

  47 |            26.00      17420.00|            45.00      30150.00

  48 |              .85      13770.00|             1.00      16200.00

  49 |           200.00      52000.00|           190.00      49400.00

  50 |             5.00       6400.00|             5.00       6400.00

  51 |            90.00     972000.00|            62.00     669600.00

  52 |         1,150.00     221950.00|           770.00     148610.00

  53 |           104.00    3276000.00|           105.00    3307500.00

  54 |           123.00     874530.00|           120.00     853200.00

  55 |            10.00      51000.00|             9.00      45900.00

  56 |             5.00      11750.00|             4.50      10575.00

  57 |             1.50      16650.00|             1.50      16650.00

  58 |         1,150.00      65550.00|         1,100.00      62700.00

  59 |             5.00      73500.00|             5.00      73500.00

  60 |              .00          0.00|              .00          0.00

  61 |           800.00    6112000.00|           880.00    6723200.00

  62 |            24.00     147120.00|            16.00      98080.00

  63 |            25.00      76500.00|            20.00      61200.00

  64 |             7.20     452880.00|             9.00     566100.00

  65 |         2,800.00      67200.00|         1,800.00      43200.00

  66 |         7,200.00     187200.00|         7,000.00     182000.00

  67 |         2,000.00       6000.00|         1,900.00       5700.00

  68 |         3,000.00     459000.00|         2,000.00     306000.00

  69 |         1,500.00      46500.00|         1,100.00      34100.00

  70 |         1,500.00    2454000.00|         1,850.00    3026600.00

  71 |         1,500.00     375000.00|         1,710.00     427500.00

  72 |         8,000.00     272000.00|         9,000.00     306000.00

  73 |           300.00       2100.00|           200.00       1400.00

  74 |           320.00     117760.00|           165.00      60720.00

  75 |         1,300.00      27300.00|         2,550.00      53550.00

  76 |           270.00     104220.00|           270.00     104220.00

  77 |           522.00      90828.00|           370.00      64380.00

  78 |             3.00     101601.00|             2.50      84667.50
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     |-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD

     |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------

  79 |             3.50     139125.00|             3.50     139125.00

  80 |            16.00     259360.00|            23.00     372830.00

  81 |            11.00     110220.00|            15.00     150300.00

  82 |           500.00       1500.00|         2,000.00       6000.00

  83 |         1,350.00      36450.00|         1,000.00      27000.00

  84 |           650.00     136500.00|           500.00     105000.00

  85 |         4,200.00      58800.00|         4,000.00      56000.00

  86 |         3,300.00       3300.00|         3,200.00       3200.00

  87 |           300.00      16800.00|           300.00      16800.00

  88 |           350.00     431200.00|           320.00     394240.00

  89 |         1,500.00       1500.00|         9,000.00       9000.00

  90 |         3,000.00       3000.00|         4,500.00       4500.00

  91 |         5,500.00       5500.00|         4,500.00       4500.00

  92 |              .00          0.00|              .00          0.00

  93 |         3,000.00       3000.00|         4,500.00       4500.00

  94 |         3,000.00       3000.00|         9,000.00       9000.00

  95 |         3,000.00       3000.00|         9,000.00       9000.00

  96 |            50.00      16000.00|            46.00      14720.00

  97 |             1.40      93100.00|             1.05      69825.00

  98 |            18.00      86580.00|             1.00       4810.00

  99 |         6,000.00       6000.00|         5,000.00       5000.00

 100 |        27,000.00      27000.00|        25,000.00      25000.00

 101 |       285,000.00     285000.00|       280,000.00     280000.00

 102 |       100,000.00     100000.00|     2,570,000.00    2570000.00

 TOT            A)     22,652,738.00           A)     26,776,061.50

                B)   175 DAYS X  22700         B)   210 DAYS X  22700

                   --------------------           --------------------

              A+B)     26,625,238.00         A+B)     31,543,061.50

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
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     BID OPENING DATE    06/29/06                    IN SAN BERNARDINO COUNTY NEAR                                      07/05/06

     CONTRACT NUMBER     08-0H4104                   HIGHLAND FROM 2.6 KM NORTH OF                            CONTRACT CODE 'A '

     LOCATION            08-SBD-330-30.8/31.8        HIGHLAND AVENUE OVERCROSSING TO                           38 CONTRACT ITEMS

                                                     0.6 KM SOUTH OF CITY CREEK BRIDGE

                                                     CONSTRUCT ROCK SLOPE PROTECTION           FEDERAL AID  ACST-4113-(004)E

                                                                                                            P-4113-(004)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  0.0%

 PROPOSALS ISSUED    22   FUND TOTAL   HA23      7,630,000                         TOTAL NUMBER OF WORKING DAYS    180

                       NUMBER OF WORKING DAYS OPEN TO TRAFFIC    90;   ADDITIONAL DAYS FOR ACCEPTANCE OF CONTRACT   90

 NUMBER OF BIDDERS  1    ENGINEERS EST      6,223,125.00  AMOUNT UNDER         61,509.00        PERCENT UNDER EST  0.99

 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1 A)      6,161,616.00    1              VANCE CORPORATION                     909 355-4333

                                                                                                  00414567

                     B)   90 DAYS X  17400                  2271 N LOCUST AVENUE              FAX 909 355-4339

                    --------------------

                   A+B)     7,727,616.00                    RIALTO CA  92377

          08-0H4104                                                                                                BID245

          08-SBD-330                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2

          06/29/06                                                                                                 07/05/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE (PORTION)

           2788 VENTURE DRIVE

           LINCOLN CA  95648

           ALCORN FENCE COMPANY                                         METAL BEAM GUARD RAIL (PORTION)

           P O BOX 3279

           RIVERSIDE CA  92519

           PACIFIC RESTORATION GROUP                                    LANDSCAPING (PORTION)

           1280 MAGNOLIA AVENUE

           CORONA CA  92877

           SUDHAKAR COMPANY INTERNATIONAL                               STRIPING AND MARKING (PORTION)

           1450 FITZGERALD AVENUE

           RIALTO CA  92376

          08-0H4104                                                                                                BID245
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          06/29/06                                                                                                 07/05/06

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            2,500.00         2,500.00

       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM        1,125,000.00     1,125,000.00

       3     071325      TEMPORARY FENCE (TYPE ESA)                     M           630               30.00        18,900.00

       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM           10,000.00        10,000.00

                         PREVENTION PLAN

       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           50,000.00        50,000.00

       6     039491      TEMPORARY CREEK DIVERSION SYSTEM               LS     LUMP SUM           50,000.00        50,000.00

       7     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA            9            2,000.00        18,000.00

       8     074041      STREET SWEEPING                                LS     LUMP SUM           75,000.00        75,000.00

       9     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM           10,000.00        10,000.00

      10 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           25,000.00        25,000.00

      11 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          200,000.00       200,000.00

      12 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            4            7,500.00        30,000.00

      13     150662      REMOVE METAL BEAM GUARD RAILING                M           110               75.00         8,250.00

      14     150771      REMOVE ASPHALT CONCRETE DIKE                   M           110               10.00         1,100.00

      15     160101      CLEARING AND GRUBBING                          LS     LUMP SUM          175,000.00       175,000.00

      16     190101      ROADWAY EXCAVATION                             M3       39,600               20.00       792,000.00

      17     198001      IMPORTED BORROW                                M3          430               20.00         8,600.00

      18     039492      GEOSYNTHETIC REINFORCED EMBANKMENT             M3       40,400               45.00     1,818,000.00

      19 (S) 200001      HIGHWAY PLANTING                               LS     LUMP SUM            4,000.00         4,000.00

      20 (S) 039493      EROSION CONTROL (TYPE PSFM)                    M2       10,000                1.00        10,000.00

      21 (S) 203021      FIBER ROLLS                                    M         1,160               10.00        11,600.00

      22 (S) 204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM            4,350.00         4,350.00

      23     220101      FINISHING ROADWAY                              LS     LUMP SUM           15,000.00        15,000.00

      24     260201      CLASS 2 AGGREGATE BASE                         M3          160              115.00        18,400.00

      25     390102      ASPHALT CONCRETE (TYPE A)                      TONN        370              110.00        40,700.00

      26     391003      PAVING ASPHALT (PAINT BINDER)                  TONN          1              440.00           440.00

      27     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M           110               30.00         3,300.00

      28     664015      450 MM CORRUGATED STEEL PIPE                   M           150              450.00        67,500.00

                         (2.01 MM THICK)

      29     721501      CONCRETE (CONCRETED-ROCK SLOPE                 M3          700              280.00       196,000.00

                         PROTECTION)

      30     039494      CONCRETED-ROCK SLOPE PROTECTION                M3        2,980              150.00       447,000.00

                         (4T, METHOD A)

      31     721518      CONCRETED-ROCK SLOPE PROTECTION                M3          670              140.00        93,800.00

                         (1T, METHOD A)

      32     039495      HIGH STRENGTH ROCK SLOPE PROTECTION            M2        2,610               15.00        39,150.00

                         FABRIC
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      33     039496      GEOSYNTHETIC EMBANKMENT REINFORCEMENT          M2       20,200               16.00       323,200.00

      34 (S) 832002      METAL BEAM GUARD RAILING (STEEL POST)          M           270              150.00        40,500.00

      35 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            1            4,000.00         4,000.00

      36 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M           420                3.00         1,260.00

                         (SPRAYABLE)

      37 (S) 850122      PAVEMENT MARKER                                EA           42               15.00           630.00

                         (RETROREFLECTIVE-RECESSED)

      38     999990      MOBILIZATION                                   LS     LUMP SUM          423,436.00       423,436.00

                                                                                                    A)          6,161,616.00

                                                                                                    B)    9 DAYS X   17400

                                                                                                           -----------------

                                                                                                   A+B)         7,727,616.00

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    06/29/06                    IN SAN DIEGO COUNTY IN AND NEAR                                    07/05/06

     CONTRACT NUMBER     11-091894                   CHULA VISTA ON PROCTOR VALLEY ROAD                       CONTRACT CODE 'D '

     LOCATION            11-SD-125-9.2/9.2           0.1 KM WEST OF ROUTE 125 TO 0.1 KM                        59 CONTRACT ITEMS

                                                     SOUTH OF BONITA MEADOWS LANE

                                                     MITIGATION PLANTING                       FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%

 PROPOSALS ISSUED    13   FUND TOTAL   HE14      2,640,000                         TOTAL NUMBER OF WORKING DAYS    680

 NUMBER OF BIDDERS  6    ENGINEERS EST      1,774,757.00  AMOUNT UNDER        478,026.36        PERCENT UNDER EST 26.93

 PROGRAM ELEMENTS      IIP

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1         1,296,730.64    1              P AND D LANDSCAPE MANAGEMENT          714 835-4447  CC PREF CLAIMED

                                                            SERVICES                              00810514

                                                            999 TOWN AND COUNTRY ROAD 4TH     FAX 714 285-0740

                                                            ORANGE CA  92868

                   2         1,592,326.00    6              3 D ENTERPRISES INCORPORATED          858 272-3191  SB PREF CLAIMED

                                                                                                  00621125

                                                            2180 GARNET AVENUE STE 2C         FAX 858 272-6089   BID IS OVER SBP

                                                            SAN DIEGO CA  92109                                 PREFERENCE LIMITS

                   3         1,719,028.25    2              PACIFIC RESTORATION GROUP INC         951 734-9809  SB PREF CLAIMED

                                                                                                  00685511

                                                            P O BOX 77038                     FAX 951 734-9812   BID IS OVER SBP

                                                            CORONA CA  92877                                    PREFERENCE LIMITS

                   4         2,041,865.00    5              A AND B LANDSCAPING                   858 538-8673  SB PREF CLAIMED

                                                                                                  00641840

                                                            P O BOX 720322                    FAX 858 538-6141   BID IS OVER SBP

                                                            SAN DIEGO CA  92172                                 PREFERENCE LIMITS

                   5         2,114,318.10    3              WEST COAST GENERAL                    619 561-4200  CC PREF CLAIMED

                                                            CORPORATION                           00479019

                                                            13685 STOWE DRIVE STE B           FAX 619 561-4205

                                                            POWAY CA  92064

          11-091894                                                                                                BID245
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                   6         2,277,307.32    4              NATURES IMAGE INC                     949 454-1225  SB PREF CLAIMED

                                                                                                  00720513

                                                            20472 CRESCENT BAY STE 102        FAX 949 454-1215   BID IS OVER SBP

                                                            LAKE FOREST CA  92630                               PREFERENCE LIMITS

          11-091894                                                                                                BID245
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     AREA WEST FENCE COMPANY                                      ITEMS 7 AND 54 THRU 58

           12566 VIGILANIE ROAD

           LAKESIDE CA  92040

           ELLIS ENGINEERING INC                                        ITEMS 4, 7, 9 AND 53

           1350 FIFTH STREET

           IMPERIAL BEACH CA  91932

           GLOBAL ENVIRONMENTAL NETWORK INC                             ITEM 2

           P O BOX 8068

           FOUNTAIN VALLEY CA  92728-8068

           HYDROSPROUT                                                  ITEMS 18 THRU 21

           460 A CORORATE DRIVE

           ESCONDIDO CA  92029

           STATEWIDE SAFETY AND SIGNS INC                               ITEMS 6 AND 50 THRU 52

           13755 BLAISDELL PLACE

           POWAY CA  92064

          11-091894                                                                                                BID245
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    06     ACME SAFETY AND SUPPLY                                       CONSTRUCTION AREA SIGNS

           SAN DIEGO CA

           AREA WEST FENCE COMPANY                                      FENCING AND GATES

           LAKESIDE CA

           CUTTING EDGE GRADING                                         EARTHWORK, CLEARING AND GRUBBING

           VISTA CA

           GLOBAL ENVIRNOMENTAL NETWORK                                 PREPARE STORM WATER POLLUTION PREVENTION PLAN

           FOUNTAIN VALLEY CA

           HYDROSPROUT                                                  HYDROSEEDING

           ESCONDIDO CA

           STATEWIDE SAFETY AND SIGNS                                   HABITAT RESTORATION SIGNS AND INFORMATION SIGNS

           POWAY CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     AREA WEST FENCE COMPANY                                      FENCING

           LAKESIDE CA

           SOUTHERN CALIFORNIA GRADING                                  ROADWAY EXCAVATION

           IRVINE CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS

           NIPOMO CA

          11-091894                                                                                                BID245
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    05     AREA WEST FENCE COMPANY                                      FENCING

           LAKESIDE CA

           CUTTING EDGE GRADING                                         GRADING AND EXCAVATION

           VISTA CA

           HYDROSPROUT INC                                              HYDROSEEDING

           ESCONDIDO CA

           TITAN DVBE                                                   STORM WATER POLLUTION PREVENTION PLAN

           REDDING CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     AREA WEST FENCE COMPANY                                      FENCING (PORTION)

           LAKESIDE CA

           CUTTING EDGE                                                 GRADING (PORTION)

           VISTA CA

           GROUND SERVICE TECHNOLOGY                                    EROSION CONTROL (PORTION)

           ESCONDIDO CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS (PORTION)

           POWAY CA

          11-091894                                                                                                BID245
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          06/29/06                                                                                                 07/05/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    04     ACE FENCE COMPANY                                            FENCING AND GATES

           15135 SALT LAKE AVENUE

           CITY OF INDUSTRY CA  91746

           ELLIS ENGINEERING INC                                        ROADWAY EXCAVATION AND GABION

           1350 FIFTH STREET

           IMPERIAL BEACH CA  91932

           ELLIS ENGINEERING INC                                        TEMPORARY CONSTRUCTION ENTRANCE, REMOVE FENCE

           1350 FIFTH STREET

           IMPERIAL BEACH CA  91932

           GLOBAL ENVIRONMENTAL NETWORK INC                             PREPARE STROM WATER POLLUTION PREVENTION PLAN

           P O BOX 8068

           FOUNTAIN VALLEY CA  92728-8068

           TRI COUNTY DRILLING INC                                      PIEZOMETRIC MONITORING WELL

           9631 CANDIDA STREET

           SAN DIEGO CA  92126

          11-091894                                                                                                BID245
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     071325      TEMPORARY FENCE (TYPE ESA)                     M         1,610                5.15         8,291.50

       2     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            4,124.88         4,124.88

                         PREVENTION PLAN

       3     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           19,555.42        19,555.42

       4     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA            2            2,461.58         4,923.16

       5     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM            5,948.92         5,948.92

       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            5,501.13         5,501.13

       7     150606      REMOVE FENCE (TYPE BW)                         M         2,500               10.83        27,075.00

       8     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           63,515.16        63,515.16

       9     190101      ROADWAY EXCAVATION                             M3       18,700                6.02       112,574.00

      10     200002      ROADSIDE CLEARING                              LS     LUMP SUM          132,972.11       132,972.11

      11     200120      CULTIVATE                                      M2       15,700                 .56         8,792.00

      12     202006      SOIL AMENDMENT                                 M3        1,190               27.84        33,129.60

      13     038935      HUMATE                                         KG        2,670                5.29        14,124.30

      14     202011      MULCH                                          M3          450               56.43        25,393.50

      15     202033      COMMERCIAL FERTILIZER (PACKET)                 EA        9,200                 .27         2,484.00

      16     038936      COCONUT FIBER ROLLS                            M           320               36.67        11,734.40

      17     203021      FIBER ROLLS                                    M         2,480               11.58        28,718.40

      18     038937      HUMATE (EROSION CONTROL)                       KG        1,240                2.93         3,633.20

      19     203045      PURE LIVE SEED (EROSION CONTROL)               KG           40              270.71        10,828.40

      20     203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG          110               21.16         2,327.60

      21     038938      BONDED FIBER MATRIX (EROSION CONTROL)          KG        9,950                1.89        18,805.50

      22     204008      PLANT (GROUP H)                                EA          880                9.64         8,483.20

      23     204013      PLANT (GROUP M)                                EA       17,300                5.71        98,783.00

      24     204017      PLANT (GROUP W)                                EA        3,000                4.48        13,440.00

      25     204035      PLANT (GROUP A)                                EA        8,940                8.44        75,453.60

      26     204036      PLANT (GROUP B)                                EA           86               24.19         2,080.34

      27     204051      SEEDING                                        HA            1.6          5,864.52         9,383.23

      28     204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM          185,793.88       185,793.88

      29     038939      PIEZOMETRIC MONITORING WELL                    EA            3            1,947.18         5,841.54

      30     038940      16 STATION SOLAR IRRIGATION CONTROLLER         EA            1            4,122.36         4,122.36

                         (POLE MOUNTED)

      31     038941      28 STATION SOLAR IRRIGATION CONTROLLER         EA            1            4,366.14         4,366.14

                         (POLE MOUNTED)

      32     206560      CONTROL AND NEUTRAL CONDUCTORS                 LS     LUMP SUM            6,054.93         6,054.93

      33     206611      25 MM ELECTRIC REMOTE CONTROL VALVE            EA            4              188.62           754.48

      34     206613      40 MM ELECTRIC REMOTE CONTROL VALVE            EA           36              211.23         7,604.28

      35     208022      65 MM GALVANIZED STEEL PIPE                    M             8              171.89         1,375.12

                         (SUPPLY LINE)

          11-091894                                                                                                BID245
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      36 (F) 208250      25 MM PLASTIC PIPE (PR 200)                    M         2,340                7.31        17,105.40

                         (SUPPLY LINE)

      37 (F) 208251      32 MM PLASTIC PIPE (PR 200)                    M           693                7.97         5,523.21

                         (SUPPLY LINE)

      38 (F) 208252      40 MM PLASTIC PIPE (PR 200)                    M           761                8.83         6,719.63

                         (SUPPLY LINE)

      39 (F) 208253      50 MM PLASTIC PIPE (PR 200)                    M         1,693               10.36        17,539.48

                         (SUPPLY LINE)

      40 (F) 208254      65 MM PLASTIC PIPE (PR 200)                    M           249               15.38         3,829.62

                         (SUPPLY LINE)

      41 (F) 208255      75 MM PLASTIC PIPE (PR 200)                    M           273               15.42         4,209.66

                         (SUPPLY LINE)

      42     208304      WATER METER                                    EA            2           66,121.08       132,242.16

      43     208421      BACKFLOW PREVENTER ASSEMBLY ENCLOSURE          EA            2            1,986.77         3,973.54

      44     208434      40 MM BACKFLOW PREVENTER ASSEMBLY              EA            2            1,878.22         3,756.44

      45     038942      40 MM PRESSURE REDUCING VALVE                  EA            2              501.83         1,003.66

      46     208467      SPRINKLER (TYPE A-7)                           EA          250               45.39        11,347.50

      47     208490      40 MM GATE VALVE                               EA           11              191.32         2,104.52

      48     208492      65 MM GATE VALVE                               EA            1              340.54           340.54

      49     208517      20 MM QUICK COUPLING VALVE                     EA            9              130.64         1,175.76

      50     038943      HABITAT RESTORATION SIGN (TYPE A)              EA           27              686.07        18,523.89

      51     038944      HABITAT RESTORATION SIGN (TYPE B)              EA            7              282.53         1,977.71

      52     038945      INFORMATION SIGN                               EA            2              614.05         1,228.10

      53     722020      GABION                                         M3           11              443.23         4,875.53

      54 (S) 800008      FENCE (TYPE BW, 4-STRAND, METAL POST)          M         1,720                3.86         6,639.20

      55 (S) 038946      FENCE (TYPE BARBLESS WIRE, 4-STRAND,           M           420               15.79         6,631.80

                         METAL POST)

      56 (S) 800701      WOOD FENCE                                     M           280               79.18        22,170.40

      57 (S) 038947      TUBULAR STEEL GATE (DOUBLE)                    EA            2            2,677.01         5,354.02

      58 (S) 038948      TUBULAR STEEL HORSE GATE                       EA            1            1,963.14         1,963.14

      59     999990      MOBILIZATION                                   LS     LUMP SUM           48,507.45        48,507.45

                                                                                                  TOTAL         1,296,730.64
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          06/29/06                                                                                                 07/05/06

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

   1 |            12.00      19320.00|             8.15      13121.50|            10.00      16100.00|            10.00      16100.00

   2 |         4,000.00       4000.00|         5,000.00       5000.00|         5,000.00       5000.00|         5,083.00       5083.00

   3 |        14,000.00      14000.00|        35,000.00      35000.00|        30,000.00      30000.00|        33,885.00      33885.00

   4 |         8,000.00      16000.00|         2,000.00       4000.00|         3,000.00       6000.00|         3,220.00       6440.00

   5 |         1,500.00       1500.00|         1,500.00       1500.00|         3,000.00       3000.00|         4,518.00       4518.00

   6 |         3,000.00       3000.00|         4,500.00       4500.00|         5,000.00       5000.00|         3,818.00       3818.00

   7 |             8.00      20000.00|             9.25      23125.00|            10.00      25000.00|             8.00      20000.00

   8 |        65,000.00      65000.00|        65,000.00      65000.00|        65,000.00      65000.00|        64,419.00      64419.00

   9 |            10.00     187000.00|            14.00     261800.00|            20.00     374000.00|            20.00     374000.00

  10 |       150,000.00     150000.00|       150,000.00     150000.00|       150,000.00     150000.00|       142,342.00     142342.00

  11 |             1.00      15700.00|              .50       7850.00|            10.00     157000.00|             2.20      34540.00

  12 |            40.00      47600.00|            35.00      41650.00|            50.00      59500.00|            68.00      80920.00

  13 |             2.00       5340.00|             2.50       6675.00|             5.00      13350.00|            42.00     112140.00

  14 |            50.00      22500.00|            50.00      22500.00|            40.00      18000.00|            57.00      25650.00

  15 |              .20       1840.00|              .55       5060.00|             1.00       9200.00|              .11       1012.00

  16 |            35.00      11200.00|            55.00      17600.00|            50.00      16000.00|            18.00       5760.00

  17 |            10.00      24800.00|             8.25      20460.00|            10.00      24800.00|             9.00      22320.00

  18 |             2.50       3100.00|              .50        620.00|             5.00       6200.00|             2.54       3149.60

  19 |           215.00       8600.00|           210.00       8400.00|           400.00      16000.00|           268.00      10720.00

  20 |            18.00       1980.00|             6.25        687.50|            30.00       3300.00|            21.00       2310.00

  21 |             2.00      19900.00|             2.05      20397.50|             3.00      29850.00|             2.37      23581.50

  22 |            10.00       8800.00|             4.00       3520.00|            10.00       8800.00|             6.00       5280.00

  23 |             3.00      51900.00|             2.00      34600.00|            10.00     173000.00|             6.00     103800.00

  24 |             8.00      24000.00|             4.00      12000.00|            10.00      30000.00|             6.00      18000.00

  25 |            10.00      89400.00|            10.50      93870.00|            10.00      89400.00|            13.00     116220.00

  26 |            20.00       1720.00|            35.00       3010.00|            10.00        860.00|            36.00       3096.00

  27 |        17,000.00      27200.00|         9,500.00      15200.00|        30,000.00      48000.00|        19,850.00      31760.00

  28 |       200,000.00     200000.00|       205,000.00     205000.00|        70,000.00      70000.00|       205,000.00     205000.00

  29 |         3,000.00       9000.00|         2,400.00       7200.00|         5,000.00      15000.00|        11,295.00      33885.00

  30 |         6,000.00       6000.00|         4,500.00       4500.00|         5,000.00       5000.00|         4,594.00       4594.00

  31 |         8,000.00       8000.00|         6,000.00       6000.00|         6,000.00       6000.00|         4,978.00       4978.00

  32 |        15,000.00      15000.00|        12,000.00      12000.00|       100,000.00     100000.00|        15,740.00      15740.00

  33 |           300.00       1200.00|           205.00        820.00|           500.00       2000.00|           514.00       2056.00

  34 |           320.00      11520.00|           230.00       8280.00|         1,000.00      36000.00|           575.00      20700.00

  35 |           100.00        800.00|            65.00        520.00|           500.00       4000.00|            98.00        784.00

  36 |            10.00      23400.00|            10.00      23400.00|             6.00      14040.00|             7.00      16380.00

  37 |            11.00       7623.00|            10.25       7103.25|             8.00       5544.00|             8.00       5544.00

  38 |            12.00       9132.00|            10.50       7990.50|            10.00       7610.00|             9.00       6849.00

  39 |            12.00      20316.00|            11.00      18623.00|            12.00      20316.00|            11.00      18623.00
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          06/29/06                                                                                                 07/05/06

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

  40 |            15.00       3735.00|            13.00       3237.00|            15.00       3735.00|            13.00       3237.00

  41 |            16.00       4368.00|            21.00       5733.00|            20.00       5460.00|            18.00       4914.00

  42 |        72,000.00     144000.00|        57,500.00     115000.00|        55,000.00     110000.00|        55,000.00     110000.00

  43 |         2,000.00       4000.00|         2,500.00       5000.00|         4,000.00       8000.00|         2,248.00       4496.00

  44 |         2,000.00       4000.00|         1,500.00       3000.00|         5,000.00      10000.00|         1,232.00       2464.00

  45 |         1,500.00       3000.00|           300.00        600.00|         3,000.00       6000.00|           898.00       1796.00

  46 |            30.00       7500.00|            50.00      12500.00|           100.00      25000.00|            79.00      19750.00

  47 |           125.00       1375.00|           300.00       3300.00|           500.00       5500.00|           465.00       5115.00

  48 |           175.00        175.00|           400.00        400.00|           600.00        600.00|           987.00        987.00

  49 |           200.00       1800.00|           150.00       1350.00|           500.00       4500.00|           268.00       2412.00

  50 |           480.00      12960.00|           500.00      13500.00|         1,000.00      27000.00|           469.00      12663.00

  51 |           200.00       1400.00|           125.00        875.00|           200.00       1400.00|           113.00        791.00

  52 |           500.00       1000.00|           500.00       1000.00|         1,000.00       2000.00|           469.00        938.00

  53 |           500.00       5500.00|           500.00       5500.00|         1,000.00      11000.00|         1,130.00      12430.00

  54 |            16.00      27520.00|            17.50      30100.00|            20.00      34400.00|            15.00      25800.00

  55 |            23.00       9660.00|            17.50       7350.00|            20.00       8400.00|            15.00       6300.00

  56 |           100.00      28000.00|            85.00      23800.00|           100.00      28000.00|            75.00      21000.00

  57 |         3,500.00       7000.00|         3,000.00       6000.00|         5,000.00      10000.00|         2,542.00       5084.00

  58 |         3,700.00       3700.00|         2,200.00       2200.00|         3,000.00       3000.00|         1,864.00       1864.00

  59 |       164,242.00     164242.00|       300,000.00     300000.00|        70,000.00      70000.00|       266,280.00     266280.00

 TOT                    1,592,326.00                   1,719,028.25                   2,041,865.00                   2,114,318.10
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          06/29/06                                                                                                 07/05/06

     |-------------------------------

 ITEM|            SIXTH

     |       BID         AMOUNT

     |-------------------------------

   1 |            11.16      17967.60

   2 |         4,752.00       4752.00

   3 |        42,062.40      42062.40

   4 |         2,640.00       5280.00

   5 |         6,600.00       6600.00

   6 |         7,604.40       7604.40

   7 |            13.20      33000.00

   8 |        77,167.20      77167.20

   9 |             6.60     123420.00

  10 |       179,462.40     179462.40

  11 |             1.21      18997.00

  12 |            45.12      53692.80

  13 |             4.80      12816.00

  14 |            59.40      26730.00

  15 |              .64       5888.00

  16 |            86.40      27648.00

  17 |            13.64      33827.20

  18 |             3.79       4699.60

  19 |           529.20      21168.00

  20 |             6.00        660.00

  21 |             3.24      32238.00

  22 |            10.78       9486.40

  23 |             4.02      69546.00

  24 |             9.00      27000.00

  25 |            13.98     124981.20

  26 |            37.86       3255.96

  27 |        15,859.20      25374.72

  28 |       612,864.00     612864.00

  29 |         2,808.00       8424.00

  30 |         9,450.00       9450.00

  31 |         5,682.00       5682.00

  32 |         6,000.00       6000.00

  33 |           624.00       2496.00

  34 |           508.80      18316.80

  35 |           122.40        979.20

  36 |             3.42       8002.80

  37 |             3.54       2453.22

  38 |             4.68       3561.48

  39 |             5.58       9446.94
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          06/29/06                                                                                                 07/05/06

     |-------------------------------

 ITEM|            SIXTH

     |       BID         AMOUNT

     |-------------------------------

  40 |            14.80       3685.20

  41 |            22.92       6257.16

  42 |        87,120.00     174240.00

  43 |         1,821.60       3643.20

  44 |         1,200.00       2400.00

  45 |           544.80       1089.60

  46 |            45.84      11460.00

  47 |           282.84       3111.24

  48 |           573.60        573.60

  49 |           268.80       2419.20

  50 |           879.60      23749.20

  51 |           871.20       6098.40

  52 |           902.40       1804.80

  53 |           950.40      10454.40

  54 |            34.98      60165.60

  55 |            34.32      14414.40

  56 |           165.00      46200.00

  57 |         6,402.00      12804.00

  58 |         3,432.00       3432.00

  59 |       206,304.00     206304.00

 TOT                    2,277,307.32

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    06/29/06                    IN SAN DIEGO COUNTY IN CORONADO AND                                07/05/06

     CONTRACT NUMBER     11-246514                   SAN DIEGO FROM 0.6 KM NORTH OF                           CONTRACT CODE 'C '

     LOCATION            11-SD-75-R20.5/R21.9        GLORIETTA BOULEVARD TO 0.5 KM SOUTH                       17 CONTRACT ITEMS

                                                     OF ROUTE 75 AND 5 SEPARATION

                                                     REHABILITATE BRIDGE                       FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%

 PROPOSALS ISSUED     8   FUND TOTAL   HA21      6,000,000                         TOTAL NUMBER OF WORKING DAYS    280

 NUMBER OF BIDDERS  1    ENGINEERS EST      5,372,180.00   AMOUNT OVER      2,566,242.00         PERCENT OVER EST 47.77

 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1         7,938,422.00    1              WIER CONSTRUCTION CORPORATION         760 743-6776  SB PREF CLAIMED

                                                                                                  00481419

                                                            2255 BARHAM DRIVE                 FAX 760 746-5224

                                                            ESCONDIDO CA  92029
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          06/29/06                                                                                                 07/05/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     DOUG ALLEN PLUMBING                                          MECHANICAL

           RAMONA CA

           ELECT AIR                                                    TRAVELER TROLLEY REWORK

           FONTANA CA

          11-246514                                                                                                BID245
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          06/29/06                                                                                                 07/05/06

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            5,000.00         5,000.00

       2     070018      TIME-RELATED OVERHEAD                          WDAY        280            1,320.00       369,600.00

       3     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            7,500.00         7,500.00

                         PROGRAM

       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           30,000.00        30,000.00

       5     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA            1              900.00           900.00

       6     074041      STREET SWEEPING                                LS     LUMP SUM            2,400.00         2,400.00

       7     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM            1,200.00         1,200.00

       8 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            3,000.00         3,000.00

       9 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          150,000.00       150,000.00

      10 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           48,000.00        48,000.00

      11     040351      RIGID FLOOR SYSTEM                             M2        3,530              420.00     1,482,600.00

      12     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM        1,389,072.00     1,389,072.00

      13 (SF)550102      STRUCTURAL STEEL (BRIDGE)                      KG        8,300               30.00       249,000.00

      14 (SF)750501      MISCELLANEOUS METAL (BRIDGE)                   KG          325               30.00         9,750.00

      15 (S) 040352      WIRE FABRIC                                    M2          400              252.00       100,800.00

      16 (S) 991065      MECHANICAL WORK                                LS     LUMP SUM        3,600,000.00     3,600,000.00

      17     999990      MOBILIZATION                                   LS     LUMP SUM          489,600.00       489,600.00

                                                                                                  TOTAL         7,938,422.00

