STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 07/ 12/ 06 I N SANTA BARBARA COUNTY NEAR 07/ 13/ 06
CONTRACT NUMBER 05-0MB704 SUMMERLAND 1.0 KM SQUTH OF TCRO CONTRACT CODE 'C '
LOCATI ON 05-SB-192-13.7 CANYON ROAD 38 CONTRACT | TEMS
CONSTRUCT RETAI NI NG WALL FEDERAL AlID ACST-4111-(004)E

P-4111- (004) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HA23 694, 000 TOTAL NUMBER OF WORKI NG DAYS 390
NUMBER OF BI DDERS 3 ENG NEERS EST 588, 022. 50 AMOUNT OVER 25, 246. 00 PERCENT OVER EST 4. 29
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 613, 268. 50 2 SPECI ALTY CONSTRUCTI ON | NC 805 543-1706
00619361
645 CLARION CT FAX 805 543-1722
SAN LU S OBI SPO CA 93401
2 617, 248. 20 3 UNI ON ENG NEERI NG COMPANY | NC 805 648-3373
00212942
P O BOX 1000 FAX 805 648-6634
VENTURA CA 93002
3 698, 873. 90 1 VENDEZ CONCRETE | NC 805 525-8043
00497452
1210 EAST SANTA PAULA STREET FAX 805 525-8057

SANTA PAULA CA 93060



05- 0MB704
05-SB-192-1
07/ 12/ 06

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PACE 2
07/ 13/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACE FENCE COVPANY
15135 SALT LAKE AVENUE
CITY OF | NDUSTRY CA

GP M
240 QUAIL COURT
SANTA PAULA CA

K C I ENVI RONMENTAL
225 SUBURBAN ROAD
SAN LU S OBl SPO CA

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA

VI STA STEEL COVPANY | NC
331 WLEW S STREET
VENTURA CA

| TEM5 33 THRU 35

| TEM 22

| TEM5 14 THRU 20

ITEM5 5 AND 7

| TEM 26



05- 0MB704 Bl D245
05-SB-192-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
07/ 12/ 06 07/ 13/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACE FENCE COVPANY VETAL BEAM GUARD RAI L AND CABLE RAI LI NG
CI TY OF | NDUSTRY CA
K C 1 ENVI RONMENTAL | NC ERCSI ON CONTRCL AND HI GHWAY PLANTI NG
SAN LU S OBl SPO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUPER SEAL AND STRI PE TRAFFI C STRI PI NG
FI LLMORE CA
VI STA STEEL COVPANY | NC REBAR
VENTURA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACE FENCE COVPANY METAL BEAM GUARD RAI L AND FENCI NG

CITY OF | NDUSTRY CA

K C | ENVI RONMENTAL
SAN LU S OBI SPO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

VI STA STEEL COVPANY | NC
VENTURA CA

LANDSCAPI NG AND ERGCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS

STRI PI NG AND MARKI NG

REBAR



05- 0MB704 Bl D245

05- SB- 192- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

07/ 12/ 06 07/ 13/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 54 22. 50 1, 215. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 150. 00 1, 150. 00

PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 300. 00 20, 300. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 500. 00 1, 500. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4. 600. 00 4, 600. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 6, 800. 00 6, 800. 00
7 (S) 120120 TYPE |11 BARRI CADE EA 6 170. 50 1, 023. 00
8 150804 REMOVE DRAI NAGE FACI LI TY EA 1 1, 660. 00 1, 660. 00
9 150805 REMOVE CULVERT M 14 119. 00 1, 666. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4,750. 00 4,750. 00
11 190101 ROADWAY EXCAVATI ON VB 250 75. 00 18, 750. 00
12 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 640 42.50 27, 200. 00
13 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) MB 520 51. 00 26, 520. 00
14 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 5, 290. 00 5, 290. 00
15 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 0.3 1, 670. 00 501. 00
16 (S) 203014 FI BER ( EROSI ON CONTROL) KG 30 18. 00 540. 00
17 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 1.3 380. 00 494. 00
18 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 4.5 103. 00 463. 50
19 (S) 203561 JUTE MESH MR 300 6. 00 1, 800. 00
20 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 16, 900. 00 16, 900. 00
21 260201 CLASS 2 AGGREGATE BASE VB 200 125. 00 25, 000. 00
22 390102 ASPHALT CONCRETE ( TYPE A) TONN 150 195. 00 29, 250. 00
23 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 7 286. 00 2, 002. 00
AREA)

24 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 140 1, 254. 00 175, 560. 00
25 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.8 18, 285. 00 14, 628. 00
26 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 12, 520 3. 50 43, 820. 00
27 620913 600 MM ALTERNATI VE Pl PE CULVERT M 17 392. 00 6, 664. 00
28 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) MB 20 261. 00 5, 220. 00
29 729010 ROCK SLOPE PROTECTI ON FABRI C MR 60 10. 00 600. 00
30 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 320 7.00 2, 240. 00
31 820118 GUARD RAI LI NG DELI NEATOR EA 3 80. 00 240. 00
32 820132 OBJECT MARKER (TYPE L) EA 2 109. 00 218. 00
33 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 52 147.00 7, 644. 00
34 (S) 839521 CABLE RAI LI NG M 40 109. 00 4, 360. 00
35 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 2 4,370.00 8, 740. 00
36 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 200 7.00 1, 400. 00

( SPRAYABLE)



Bl D245

05- 0MB704

05-SB-192-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5

07/ 12/ 06 07/ 13/ 06

| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 20 28. 00 560. 00
LS LUWVP SUM 142, 000. 00 142, 000. 00
613, 268. 50

38 999990 MOBI LI ZATI ON
TOTAL



05- 0MB704 Bl D245

05-SB-192-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
07/ 12/ 06 07/ 13/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 74. 00 3996. 00 15. 00 810. 00
2 1, 715.00 1715. 00 3, 220. 00 3220. 00
3 21, 222.00 21222. 00 10, 063. 00 10063. 00
4 551. 00 551. 00 978. 00 978. 00
5 5,112.00 5112. 00 5, 992. 00 5992. 00
6 566. 00 566. 00 4,842.00 4842. 00
7 133. 00 798. 00 158. 00 948. 00
8 617. 00 617. 00 2,761. 00 2761. 00
9 113. 00 1582. 00 276. 00 3864. 00
10 9, 535. 00 9535. 00 4,418. 00 4418. 00
11 58. 00 14500. 00 54. 00 13500. 00
12 93. 00 59520. 00 102. 00 65280. 00
13 92. 00 47840. 00 165. 00 85800. 00
14 5, 200. 00 5200. 00 12, 662. 00 12662. 00
15 679. 00 203.70 4,410. 00 1323. 00
16 2.00 60. 00 12. 00 360. 00
17 2,265.00 2944.50 443. 00 575. 90
18 6. 00 27.00 72.00 324. 00
19 14. 00 4200. 00 7.00 2100. 00
20 7, 500. 00 7500. 00 15, 985. 00 15985. 00
21 122. 00 24400. 00 92. 00 18400. 00
22 148. 00 22200. 00 165. 00 24750. 00
23 372.00 2604. 00 187. 00 1309. 00
24 1, 318. 00 184520. 00 1, 356. 00 189840. 00
25 11, 485. 00 9188. 00 2,875.00 2300. 00
26 4.00 50080. 00 4.00 50080. 00
27 587. 00 9979. 00 380. 00 6460. 00
28 434. 00 8680. 00 321. 00 6420. 00
29 23.00 1380. 00 29. 00 1740. 00
30 8. 00 2560. 00 6. 00 1920. 00
31 79. 00 237.00 48. 00 144. 00
32 107. 00 214. 00 72.00 144. 00
33 156. 00 8112. 00 240. 00 12480. 00
34 115. 00 4600. 00 209. 00 8360. 00
35 4,304. 00 8608. 00 3,493. 00 6986. 00
36 7.00 1400. 00 7.00 1400. 00
37 27.00 540. 00 28. 00 560. 00
38 90, 257. 00 90257. 00 129, 775. 00 129775. 00
TOT 617, 248. 20 698, 873. 90



