STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 07/ 25/ 06 I N MONTEREY COUNTY NEAR LUCI A AT 07/ 26/ 06
CONTRACT NUMBER 05- 005404 0.8 KM NORTH OF LI MEKI LN CREEK CONTRACT CODE ' A '
LOCATI ON 05- MON- 1- R21. 9/ R22. 1 BRI DGE AND FROM 1.3 KM TO 1.6 KM 67 CONTRACT | TEMS
05- MON- 1- 21. 5/ 21. 5 NORTH OF LI MEKI LN CREEK BRI DGE
CONSTRUCT RETAI NI NG WALL FEDERAL Al D ACST- P001- (528) E
P- P001- (520) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%
PROPOSALS | SSUED 18 FUND TOTAL  HA42 4, 664, 000 TOTAL NUMBER OF WORKI NG DAYS 450
NUVBER OF Bl DDERS 2 ENG NEERS EST 4,308, 783.00 AMOUNT OVER 1, 059, 098. 10 PERCENT OVER EST 24.58
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL BIDDER I D BI DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 5,367, 881. 10 1 CONDON JOHNSON AND ASSOCI ATES 510 636- 2100
I NC 00300068
P O BOX 12368 FAX 510 568- 9316
QAKLAND CA 94604
2 7, 669, 598. 00 2 WH TAKER CONTRACTORS | NC 805 438-5751

P O BOX 910
SANTA MARGARI TA CA 93453

00556738
FAX 805 438-5752



05- 0C5404 Bl D245

05- MON- 1- R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
07/ 25/ 06 07/ 26/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BENTANCOURT BROTHERS CONSTRUCTI ON TEMPORARY SI GNAL
LI VERMORE CA
C AND W CONSTRUCTI ON METAL BEAM GUARD RAI L AND CABLE RAI L
VENTURA CA
GRANI TE CONSTRUCTI OON  COVPANY PAVI NG
TEMPLETON CA
SUPERI OR HYDROSEED ERCSI ON CONTRCL
WATSONVI LLE CA
VI STA REI NFCRCI NG STEEL

VENTURA CA



05- 0C5404 Bl D245
05- MON- 1- R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
07/ 25/ 06 07/ 26/ 06

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BENTANCOURT BROTHERS CONSTRUCTI ON

5933 N FRONT ROAD
LI VERMORE CA

C AND W FENCE
2419 PALMA DRI VE
VENTURA CA 93003

CASE PACI FI C
2360 PRACTCOR STREET
CASA ROBLES CA 93446

DRI LL TECH
7200 WMORE VWAY
ANTI OCH CA

JOHNSON WESTERN GUNI TE
940 DOOLI TTLE
SAN LEANDRO CA

K C | ENVI RONVENTAL | NC
225 SUBURBAN ROAD
SAN LU S OBl SPO CA

R AND B PROTECTI VE COATI NGS
P O BOX 652
LI NDEN CA 95236

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

SI GNAL

VETAL BEAM GUARD RAI L

CAST IN DRI LLED HOLE PI LES

TI E BACKS

SHOTCRETE

LANDSCAPI NG

PAI NTI NG

CONSTRUCTI ON AREA SI GNS



05- 0C5404 Bl D245

05- MON- 1- R2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
07/ 25/ 06 07/ 26/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071301 TEMPORARY FENCE M 200 45. 00 9, 000. 00
2 071325 TEMPORARY FENCE ( TYPE ESA) M 260 8. 00 2,080. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,500. 00 2,500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 20, 000. 00 20, 000. 00
5 074028 TEMPORARY FI BER ROLL M 200 50. 00 10, 000. 00
6 074029 TEMPORARY SI LT FENCE M 500 6. 00 3, 000. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2,500. 00 5, 000. 00
8 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 4,000. 00 8, 000. 00
9 074034 TEMPORARY COVER M 200 3.00 600. 00
10 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 4,150. 00 4,150. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 50, 000. 00 50, 000. 00
12 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) MR 2 100. 00 200. 00
13 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1,070 2.00 2,140. 00
14 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 52 50. 00 2, 600. 00
15 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUWVP SUM 94, 000. 00 94, 000. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 42, 000. 00 42, 000. 00
17 129000 TEMPORARY RAI LI NG ( TYPE K) M 830 45. 00 37, 350. 00
18 (S) 038449 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM EA 6 4,000. 00 24,000. 00
19 150206 ABANDON CULVERT M 12 250. 00 3, 000. 00
20 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 69 50. 00 3, 450. 00
21 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 460 5. 00 2, 300. 00
STRI PE
22 150820 REMOVE | NLET EA 2 2,500. 00 5, 000. 00
23 150823 REMOVE DOVWADRAI N M 11 200. 00 2,200. 00
24 038450 SALVAGE TEMPORARY RAI LI NG ( TYPE K) M 37 30. 00 1,110.00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
26 190101 ROADWAY EXCAVATI ON VB 2,320 85. 00 197, 200. 00
27 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,500. 00 2,500. 00
28 (F) 192049 STRUCTURE EXCAVATI ON (SOLDI ER PI LE WALL) VB 651 137. 10 89, 252. 10
29 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER PI LE WALL) VB 130 435. 00 56, 550. 00
30 (F) 193119 LEAN CONCRETE BACKFI LL VB 300 750. 00 225, 000. 00
31 200002 ROADSI DE CLEARI NG LS LUMP SUM 20, 000. 00 20, 000. 00
32 (S) 202007 DUFF M 1, 800 5.50 9, 900. 00
33 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 400 1.20 480. 00
34 (S) 203021 FI BER ROLLS M 250 50. 00 12, 500. 00
35 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) VB 2 578. 00 1, 156. 00
36 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRCL) KG 21 155. 00 3, 255. 00



05- 0C5404 Bl D245

05- MON- 1- R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 25/ 06 07/ 26/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 48 5. 00 240. 00
38 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 20, 000. 00 20, 000. 00
39 (S) 038451 TEMPORARY | RRI GATI ON SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
40 390155 ASPHALT CONCRETE ( TYPE A) TONN 1, 190 198. 00 235, 620. 00
41 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 6 450. 00 2, 700. 00
42 040223 STEEL SOLDI ER PILE (W 360 X 101) M 2,193 375. 00 822, 375. 00
43 (S) 040224 900 MM DRI LLED HOLE M 1, 056 925. 00 976, 800. 00
44 (S) 500050 TI EBACK ANCHOR EA 136 5, 400. 00 734, 400. 00
45 040225 CLASS 2 CONCRETE ( BACKFI LL) VB 402 750. 00 301, 500. 00
46 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.4 3, 000. 00 7,200. 00
47 (SF)520106 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 7,936 9. 00 71, 424. 00
48 (F) 040226 | NTEGRAL COLORED SHOTCRETE VB 121 1, 500. 00 181, 500. 00
49 566011 ROADSI DE SI GN - ONE POST EA 1 200. 00 200. 00
50 (F) 575004 TI MBER LAGG NG VB 130 2, 060. 00 267, 800. 00
51 (SF) 040227 CLEAN AND PAI NT STEEL SOLDI ER PI LE LS LUMP SUM 75, 000. 00 75, 000. 00
52 620913 600 MM ALTERNATI VE Pl PE CULVERT M 105 170. 00 17, 850. 00
53 038452 PLASTI C Pl PE (WALL DRAI N) M 2 100. 00 200. 00
54 038453 EARTH ANCHORAGE SYSTEM EA 1 3, 200. 00 3, 200. 00
55 698169 600 MV ALTERNATI VE Pl PE DOWNDRAI N M 79 350. 00 27, 650. 00
56 700661 900 MM CORRUGATED STEEL Pl PE | NLET EA 1 3, 000. 00 3, 000. 00
(4.27 MM THI CK)
57 707133 900 MM PRECAST CONCRETE Pl PE | NLET EA 1 3, 000. 00 3, 000. 00
58 721012 ROCK SLOPE PROTECTI ON VB 16 250. 00 4, 000. 00
(BACKING NO. 3, METHOD B)
59 (F) 040228 M NOR CONCRETE ( GUTTER - MODI FI ED) M 161 165. 00 26, 565. 00
60 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 236 8. 00 1, 888. 00
61 820107 DELI NEATOR ( CLASS 1) EA 2 33.00 66. 00
62 820118 GUARD RAI LI NG DELI NEATOR EA 15 10. 00 150. 00
63 (S) 038454 MERRI T PARKWAY GUARD RAI LI NG M 220 359. 00 78, 980. 00
64 (SF)839521 CABLE RAI LI NG M 161 90. 00 14, 490. 00
65 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 1, 370 6. 00 8, 220. 00
( SPRAYABLE)
66 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 130 3. 00 390. 00
67 999990 MOBI LI ZATI ON LS LUMP SUM 510, 000. 00 510, 000. 00

TOTAL 5, 367, 881. 10



05- 0C5404 Bl D245
05- MON- 1- R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
07/ 25/ 06 07/ 26/ 06
| TEM SECOND
Bl D AMOUNT
1 32.50 6500. 00
2 23.00 5980. 00
3 4,200. 00 4200. 00
4 58, 104. 00 58104. 00
5 34. 20 6840. 00
6 17. 10 8550. 00
7 16, 583. 00 33166. 00
8 3,718. 00 7436. 00
9 16. 00 3200. 00
10 4,980. 00 4980. 00
11 59, 366. 00 59366. 00
12 120. 00 240. 00
13 3. 60 3852. 00
14 80. 00 4160. 00
15 104, 000. 00 104000. 00
16 18, 000. 00 18000. 00
17 126. 00 104580. 00
18 10, 315. 00 61890. 00
19 371.00 4452. 00
20 61. 00 4209. 00
21 1.20 552. 00
22 1, 070. 00 2140. 00
23 307. 00 3377.00
24 138. 00 5106. 00
25 10, 000. 00 10000. 00
26 49. 00 113680. 00
27 3, 000. 00 3000. 00
28 516. 00 335916. 00
29 2,687.00 349310. 00
30 828. 00 248400. 00
31 19, 048. 00 19048. 00
32 3.57 6426. 00
33 1.80 720. 00
34 33. 30 8325. 00
35 900. 00 1800. 00
36 168. 00 3528. 00
37 26. 50 1272. 00
38 42,710. 00 42710. 00
39 40, 800. 00 40800. 00




05- 0C5404 Bl D245

05- MON- 1- R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
07/ 25/ 06 07/ 26/ 06
| TEM SECOND
Bl D AMOUNT

40 142. 60 169694. 00
41 1,144.00 6864. 00
42 407. 00 892551. 00
43 938. 00 990528. 00
44 8, 500. 00 1156000. 00
45 1, 838. 00 738876. 00
46 3, 530. 00 8472.00
47 16. 00 126976. 00
48 3,241.00 392161. 00
49 510. 00 510. 00
50 2,674.00 347620. 00
51 120, 918. 00 120918. 00
52 303. 00 31815. 00
53 216. 00 432. 00
54 7,814.00 7814. 00
55 370. 00 29230. 00
56 4,939. 00 4939. 00
57 4,940. 00 4940. 00
58 241.00 3856. 00
59 312. 00 50232. 00
60 20. 50 4838. 00
61 36. 00 72.00
62 108. 00 1620. 00
63 437. 00 96140. 00
64 121. 00 19481. 00
65 1.20 1644. 00
66 12. 00 1560. 00
67 760, 000. 00 760000. 00

TOT 7,669, 598. 00



