Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

STATE OF CALI FORNI A BI D SUMMARY
07/ 25/ 06 I N KERN COUNTY | N BAKERSFI ELD FROM
06- 451604 BAKERSFI ELD YARD OVERHEAD TO

DB GOALS:
PROPGOSALS | SSUED 3

NUMBER OF Bl DDERS 2

PROGRAM ELEMENTS
Bl D RANK
1
2

06- KER-99-24.7/27. 1

PLANTI NG AND | RRI GATI ON

DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
FUND TOTAL HA25 2,736, 000

ENG NEERS EST 2,413,060. 80 AMOUNT OVER

RAS

Bl D TOTAL Bl DDER | D

2,674, 226. 00 2

23135 BETTY ROAD

PERRI S CA 92570
3,126, 795. 50 1
MAI NTENANCE

77 LARKSPUR STREET
SAN RAFAEL CA 94901-4886

DEPARTMENT

G LMORE AVENUE UNDERCRCSSI NG

261, 165. 20

A C C U CONSTRUCTI ON

WATKI N AND BORTOLUSSI
FORSTER AND KROEGER LANDSCAPE

OF TRANSPORTATI ON Bl D245
PACE 1
07/ 26/ 06
CONTRACT CODE 'B '
75 CONTRACT | TEMS

FEDERAL AlD ACNH P099-(479)E

TOTAL NUMBER OF WORKI NG DAYS 770

PERCENT OVER EST 10. 82

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

951 657-8200
00814809
FAX 951 657-8281

415 453-4691
00820975

FAX 415 453-4129



06- 451604

06- KER- 99- 2 SUMMARY

07/ 25/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

07/ 26/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C ELECTRI C COVPANY
601 34TH STREET
BAKERSFI ELD CA 93302

ALLANTE FENCE
3450 S ELM AVENUE
FRESNO CA 93706

Bl LLSEYE BORI NG
915 DOUGLAS STREET
CALI MESA CA 92320

FRANK MEDI NA
10096 AHART ROAD
CROVI LLE CA 95966- 9691

HYDRO SPROUT
460 A CORPORATE DRI VE
ESCONDI DO CA 92029

K R C SAFETY COVPANY
6084 W HURLEY AVENUE
VI SALI A CA 93291

MODERN LANDSCAPE CONSTRUCTI ON
STATEW DE SAFETY AND SI GNS

522 LI NDON LANE
NI POMO CA 93444

ELECTRI CAL

CHAI'N LI NK GATE

VELDED STEEL PI PE ( PORTI ON)

MAI NTENANCE VEHI CLE PULLOUT

W LD FLOAER SEEDI NG ( PORTI ON)

CONSTRUCTI ON AREA SI GNS

M NOR CONCRETE AND TEXTURED PAVI NG ( PORTI ON)

TRAFFI C CONTROL ( PORTI ON)
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Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

07/ 26/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C ELECTRIC
BAKERSFI ELD CA

BAY AREA CONCRETE
LI VERMORE CA

ELECTRI CAL

CONCRETE



06- 451604 Bl D245

06- KER- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

07/ 25/ 06 07/ 26/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00

PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUVMP SUM 20, 000. 00 20, 000. 00
3 074028 TEMPORARY FI BER ROLL M 850 12. 00 10, 200. 00
4 074029 TEMPORARY SI LT FENCE M 360 14. 00 5, 040. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 500. 00 1, 500. 00
6 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 12 500. 00 6, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7, 000. 00 7, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00 20, 000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 000. 00 3, 000. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 65 20. 00 1, 300. 00
11 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2, 000. 00
12 200002 ROADS| DE CLEARI NG LS LUMP SUM 68, 000. 00 68, 000. 00
13 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 2, 500. 00 2, 500. 00
14 200120 CULTI VATE MR 1, 450 2.00 2, 900. 00
15 202006 SO L AVENDVENT MB 80 80. 00 6, 400. 00
16 202011 MULCH VB 1, 500 50. 00 75, 000. 00
17 202031 COWMERCI AL FERTI LI ZER ( SLOW RELEASE) KG 1,170 4.00 4, 680. 00
18 202033 COWVERCI AL FERTI LI ZER ( PACKET) EA 7,530 1. 00 7,530. 00
19 204008 PLANT (GROUP H) EA 218, 000 . 50 109, 000. 00
20 204030 TRANSPLANT TREE EA 2 500. 00 1, 000. 00
21 204035 PLANT (GROUP A) EA 6, 070 20. 00 121, 400. 00
22 204036 PLANT ( GROUP B) EA 360 60. 00 21, 600. 00
23 204038 PLANT ( GROUP U) EA 130 110. 00 14, 300. 00
24 204053 W LD FLOAER SEEDI NG HA 2.9 12, 000. 00 34, 800. 00
25 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 280, 000. 00 280, 000. 00
26 205061 ROOT PROTECTOR EA 500 25. 00 12, 500. 00
27 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 120, 000. 00 120, 000. 00
28 039435 COVMUNI CATI ON CABLE LS LUMP SUM 3, 600. 00 3, 600. 00
29 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 3 375. 00 1, 125. 00
30 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 9 400. 00 3, 600. 00
31 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 13 425. 00 5, 525. 00
32 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 80 450. 00 36, 000. 00
33 039436 16 STATI ON | RRI GATI ON CONTROLLER EA 1 2,200. 00 2, 200. 00
34 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 2 2,900. 00 5, 800. 00
(WALL MOUNTED)

35 039437 32 STATI ON | RRI GATI ON CONTROLLER EA 2 5, 800. 00 11, 600. 00
36 039438 AUXI LI ARY EQUI PNENT LS LUMP SUM 16, 000. 00 16, 000. 00



06- 451604 Bl D245

06- KER- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 25/ 06 07/ 26/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 039439 50 MM FLOW SENSCR EA 4 1, 900. 00 7, 600. 00

38 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 9, 532 13. 00 123, 916. 00
(SUPPLY LI NE)

39 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 3,399 14. 00 47, 586. 00
(SUPPLY LI NE)

40 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 3,903 15. 00 58, 545. 00
(SUPPLY LI NE)

41 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 1,618 16. 00 25, 888. 00
(SUPPLY LI NE)

42 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 3, 262 17.00 55, 454. 00
(SUPPLY LI NE)

43 (F) 208254 65 MM PLASTI C Pl PE (PR 200) M 649 18. 00 11, 682. 00
(SUPPLY LI NE)

44 (F) 208255 75 MM PLASTI C Pl PE (PR 200) M 1,124 19. 00 21, 356. 00
(SUPPLY LI NE)

45 (F) 208256 100 MM PLASTI C PI PE (PR 200) M 170 23.00 3, 910. 00
(SUPPLY LI NE)

46 (F) 208288 50 MM PLASTI C Pl PE (PR 315) M 13 18. 00 234. 00
(SUPPLY LI NE)

47 (F) 208291 75 MM PLASTI C Pl PE (PR 315) M 45 25. 00 1, 125. 00
(SUPPLY LI NE)

48 208301 | RRI GATI ON CONTROLLER ENCLOSURE EA 3 2, 700. 00 8, 100. 00
CABI NET

49 039440 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 3, 200. 00 3, 200. 00
( DOUBLE)

50 208420 BACKFLOW PREVENTER ASSEMBLY EA 2 3, 000. 00 6, 000. 00

51 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 3 2,500. 00 7,500. 00

52 208439 BACKFLOW PREVENTER ASSEMBLY BLANKET EA 3 500. 00 1, 500. 00

53 208465 SPRI NKLER ( TYPE A-5) EA 520 87. 00 45, 240. 00

54 208466 SPRI NKLER ( TYPE A- 6) EA 250 94. 00 23, 500. 00

55 208467 SPRI NKLER ( TYPE A-7) EA 300 67. 00 20, 100. 00

56 208468 SPRI NKLER ( TYPE A- 8) EA 70 94. 00 6, 580. 00

57 208471 SPRI NKLER ( TYPE B- 1) EA 110 31. 00 3, 410. 00

58 208472 SPRI NKLER ( TYPE B- 2) EA 100 58. 00 5, 800. 00

59 208482 SPRI NKLER ( TYPE C- 2) EA 140 27.00 3, 780. 00

60 208483 SPRI NKLER ( TYPE C- 3) EA 2,160 27.00 58, 320. 00

61 208491 50 MM GATE VALVE EA 9 400. 00 3, 600. 00

62 208560 FI LTER ASSEMBLY UNI T EA 19 500. 00 9, 500. 00
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06- KER- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 25/ 06 07/ 26/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

63 208670 CHECK VALVE EA 40 140. 00 5, 600. 00

64 208683 BALL VALVE EA 25 250. 00 6, 250. 00

65 208800 300 MM WELDED STEEL Pl PE CONDUI T M 80 350. 00 28, 000. 00
(6.35 MM THI CK)

66 (S) 209503 BOOSTER PUMP SYSTEM EA 3 16, 000. 00 48, 000. 00

67 (S) 209801 MAI NTENANCE VEHI CLE PULLOUT M2 150 200. 00 30, 000. 00

68 260201 CLASS 2 AGGREGATE BASE VB 670 150. 00 100, 500. 00

69 721011 ROCK SLOPE PROTECTI ON VB 8 400. 00 3, 200. 00
(BACKI NG NO. 2, METHOD B)

70 729010 ROCK SLOPE PROTECTI ON FABRI C M2 40 10. 00 400. 00

71 (S) 731530 M NOR CONCRETE ( TEXTURED PAVI NG) VB 430 1, 300. 00 559, 000. 00

72 (S) 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 5 1, 000. 00 5, 000. 00

73 (S) 802595 3.0 M CHAIN LI NK GATE (TYPE CL-1.8) EA 4 1, 500. 00 6, 000. 00

74 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 66, 000. 00 66, 000. 00

75 999990 MOBI LI ZATI ON LS LUMP SUM 206, 000. 00 206, 000. 00

TOTAL 2,674, 226. 00



06- 451604 Bl D245

06- KER- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
07/ 25/ 06 07/ 26/ 06
| TEM SECOND
Bl D AMOUNT

1 3, 750. 00 3750. 00

2 25, 000. 00 25000. 00

3 15. 00 12750. 00

4 12. 00 4320. 00

5 1, 500. 00 1500. 00

6 500. 00 6000. 00

7 5, 000. 00 5000. 00

8 45, 000. 00 45000. 00

9 6, 000. 00 6000. 00
10 75. 00 4875. 00
11 3, 000. 00 3000. 00
12 68, 000. 00 68000. 00
13 24, 000. 00 24000. 00
14 2.00 2900. 00
15 80. 00 6400. 00
16 57. 00 85500. 00
17 2. 40 2808. 00
18 45 3388. 50
19 .50 109000. 00
20 500. 00 1000. 00
21 17.00 103190. 00
22 70. 00 25200. 00
23 90. 00 11700. 00
24 7, 000. 00 20300. 00
25 400, 000. 00 400000. 00
26 23.00 11500. 00
27 167, 270. 00 167270. 00
28 9, 000. 00 9000. 00
29 350. 00 1050. 00
30 360. 00 3240. 00
31 375. 00 4875. 00
32 400. 00 32000. 00
33 2,200. 00 2200. 00
34 2, 600. 00 5200. 00
35 4, 500. 00 9000. 00
36 15, 000. 00 15000. 00
37 1, 800. 00 7200. 00
38 24.00 228768. 00
39 26. 00 88374. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74

75
TOT

06- 451604

06- KER- 99- 2
07/ 25/ 06
SECOND
Bl D AMOUNT

27.00 105381. 00
28. 00 45304. 00
29. 00 94598. 00
30. 00 19470. 00
31. 00 34844. 00
32.00 5440. 00
40. 00 520. 00
40. 00 1800. 00
3, 000. 00 9000. 00
3, 500. 00 3500. 00
3, 500. 00 7000. 00
2,600. 00 7800. 00
300. 00 900. 00
50. 00 26000. 00
45. 00 11250. 00
50. 00 15000. 00
45. 00 3150. 00
28. 00 3080. 00
39. 00 3900. 00
18. 00 2520. 00
18. 00 38880. 00
300. 00 2700. 00
500. 00 9500. 00
150. 00 6000. 00
280. 00 7000. 00
400. 00 32000. 00
15, 000. 00 45000. 00
300. 00 45000. 00
210. 00 140700. 00
800. 00 6400. 00
10. 00 400. 00
1, 050. 00 451500. 00
1, 000. 00 5000. 00
1, 500. 00 6000. 00
53, 000. 00 53000. 00
312, 000. 00 312000. 00
3,126, 795. 50
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PACE 8
07/ 26/ 06



