STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

08/ 01/ 06
02-4Cl6U4

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 12 FUND TOTAL HA22

NUMBER OF BI DDERS 3 ENG NEERS EST

02- LAS- 395-64. 0/ 71.

BI D SUMMARY

I N LASSEN COOUNTY I N AND NEAR
SUSANVI LLE AT VARI QUS LOCATI ONS

3

M LL AND REPLACE ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
5, 300, 000

4,472,490.00 AMOUNT UNDER

139, 157. 00

DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
08/ 02/ 06
CONTRACT CODE 'B '
15 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 45

PERCENT UNDER EST 3.11

Bl D RANK BID TOTAL BIDDER ID Bl DDER | NFORMATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)
1 4,333, 333.00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
2 4,798, 520. 00 2 J F SHEA CONSTRUCTI ON | NC 530 246-4292 CC PREF CLAI MED
00769989
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049- 4519
3 5,417, 285. 00 3 BALDW N CONTRACTI NG COVPANY 530 891-6555 CC PREF CLAI MED
I NC 00091712
1764 SKYWAY FAX 530 894-6220

CH CO CA 95928

3. 0%



02-4Cl6U4 Bl D245

02- LAS- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 01/ 06 08/ 02/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY | MPORT SHOULDER BACKI NG ( PARTI AL)
2788 VENTURE DRI VE
LI NCOLN CA 95648

ANRAK CORPCRATI ON GRI NDI NG AND COLD M LLI NG ( PARTI AL)
5820 MAYHEW ROAD
SACRAMENTO CA 95827

APPLY A LI NE STRI PI NG
19652 N HI RSCH COURT
ANDERSON CA 96007

THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CE PI LOT CAR AND FLAGG NG ( PARTI AL)
2522 NMAY ROAD
EL SOBRANTE CA 94803

VALENTI NE SURFACI NG COVPANY PULVERI ZI NG ROADBED ( PARTI AL)
14018 NW THI RD COURT
VANCOUVER WA 98685



02-4Cl6U4 Bl D245

02- LAS- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 01/ 06 08/ 02/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPLY A LI NE I TEM5 12 THRU 14
ANDERSON CA
GRANI TE CONSTRUCTI ON' COVPANY | TEMS 10 AND 11 ( PARTI AL)
SPARKS NV
TERRY HANSEN ELECTRI C | TEM 15
REDDI NG CA
TI TAN DVBE I TEMS 2 AND 6
REDDI NG CA
TRAFFI C SOLUTI ONS | TEM 4
REDDI NG CA
VALENTI NE SURFACI NG COVPANY | TEM 1 ( PARTI AL)

VANCOUVER WA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LINE I NC I TEM5 12 THRU 14
ANDERSON CA
GLOBAL ENVI RONMENTAL NETWORK | TEM 2 ( PARTI AL)
FOUNTAI N VALLEY CA
TERRY HANSEN ELECTRI C | TEM 15
REDDI NG CA
WESTERN STABI LI ZATI ON | TEM 1 ( PARTI AL)

DI XON CA



02-4Cl6U4 Bl D245

02- LAS- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 01/ 06 08/ 02/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 039461 PULVERI ZE ROADBED STA 86 6, 000. 00 516, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 25, 000. 00 25, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00 15, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 552, 698. 00 552, 698. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 7,500. 00 30, 000. 00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2, 470 20. 00 49, 400. 00
8 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 9,120 5. 00 45, 600. 00
9 260201 CLASS 2 AGGREGATE BASE VB 110 200. 00 22, 000. 00
10 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 2, 150 400. 00 860, 000. 00
11 390102 ASPHALT CONCRETE ( TYPE A) TONN 15, 900 135. 00 2, 146, 500. 00
12 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 70 75. 00 5, 250. 00
13 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 40, 100 .95 38, 095. 00
( SPRAYABLE)
14 (S) 850122 PAVEMENT MARKER EA 1, 580 13. 00 20, 540. 00
( RETROREFLECTI VE- RECESSED)
15 (S) 860811 DETECTOR LOOP EA 2 1, 125. 00 2, 250. 00

TOTAL 4, 333, 333. 00



02-4Cl6U4 Bl D245

02- LAS- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 01/ 06 08/ 02/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 8, 000. 00 688000. 00 6, 400. 00 550400. 00
2 1, 500. 00 1500. 00 1, 500. 00 1500. 00
3 6, 000. 00 6000. 00 5, 000. 00 5000. 00
4 6, 000. 00 6000. 00 10, 000. 00 10000. 00
5 170, 000. 00 170000. 00 355, 000. 00 355000. 00
6 2, 000. 00 8000. 00 2,500. 00 10000. 00
7 32.00 79040. 00 25. 00 61750. 00
8 33. 00 300960. 00 30. 00 273600. 00
9 250. 00 27500. 00 150. 00 16500. 00
10 475. 00 1021250. 00 625. 00 1343750. 00
11 140. 00 2226000. 00 171. 00 2718900. 00
12 90. 00 6300. 00 75. 00 5250. 00
13 4.50 180450. 00 .95 38095. 00
14 44. 00 69520. 00 13. 00 20540. 00
15 4, 000. 00 8000. 00 3, 500. 00 7000. 00
TOT 4,798, 520. 00 5,417, 285. 00



