STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 08/ 02/ 06 I N SHASTA COUNTY | N REDDI NG AT 08/ 03/ 06
CONTRACT NUMBER 02- 328024 VARI QUS LOCATI ONS CONTRACT CCDE 'B '
LOCATI ON 02- SHA-273-R16.7/17.0 56 CONTRACT | TEMS

02- SHA- 299- 23. 8/ R24. 4
| NTERSECTI ON | MPROVEMENTS FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 11 FUND TOTAL HB4N 2,281, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 2 ENG NEERS EST 1, 978, 049. 50 AMOUNT OVER 1,227, 996. 50 PERCENT OVER EST 62. 08
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 3, 206, 046. 00 1 TULLI'S INC 530 241-5105 CC PREF CLAI MED
00295418
P O BOX 493416 FAX 530 241-5570
REDDI NG CA 96049
2 3, 293, 934. 00 2 J F SHEA CONSTRUCTI ON | NC 530 246-4292 CC PREF CLAI MED
00769989
P O BOX 494519 FAX 530 246-9940

REDDI NG CA 96049-4519



02- 328024
02- SHA- 273
08/ 02/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 2
08/ 03/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APPLY A LI NE
ANDERSON CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

Rl CHARD A HEAPS ELECTRI CAL
SACRAMENTO CA

RI CHARD A HEAPS ELECTRI CAL
SACRAMENTO CA

TI TAN DVBE
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

TRAFFI C MARKI NG

DRAI NAGE PI PE, CONCRETE AND HYDRANT

TRAFFI C CONTROL, SIGNAL AND LI GHTI NG ( PARTI AL)

TRAFFI C MONI TORI NG STATI ON

ASPHALT BI NDER ( PARTI AL)

CONSTRUCTI ON AREA SI GNS



02- 328024
02- SHA- 273
08/ 02/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

08/ 03/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APPLY A LI NE
ANDERSON CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

ROADWAY ELECTRI CAL
MODESTO CA

TI TAN DVBE
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

STRI PI NG

SI GN STRUCTURE

UNDERGROUND AND M NOR CONCRETE

S| GNALS AND LI GHTI NG

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

CONSTRUCTI ON AREA SI GNS



02- 328024 Bl D245

02- SHA- 273 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 02/ 06 08/ 03/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,000. 00 2, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 2, 300. 00 6, 900. 00
4 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 22 125. 00 2, 750. 00
5 074041 STREET SWEEPI NG LS LUMP SUM 19, 000. 00 19, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 54, 950. 00 54, 950. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 300, 000. 00 300, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 25, 000. 00 25, 000. 00
9 039299 SALVAGE FI RE HYDRANT EA 1 2, 000. 00 2, 000. 00
10 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 230 18. 00 4,140. 00
STRI PE
11 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 3.1 290. 00 899. 00
12 150742 REMOVE ROADSI DE S| GN EA 14 150. 00 2,100. 00
13 150748 REMOVE ROADSI DE SI GN PANEL EA 26 175. 00 4,550. 00
14 150760 REMOVE S| GN STRUCTURE EA 1 12, 500. 00 12, 500. 00
15 150769 REMOVE ASPHALT CONCRETE VB 24 400. 00 9, 600. 00
16 150805 REMOVE CULVERT M 13 154. 00 2,002. 00
17 150820 REMOVE | NLET EA 1 2,000. 00 2, 000. 00
18 152322 RESET ROADSI DE SI GN (WOOD POST) EA 9 500. 00 4,500. 00
19 152402 ADJUST WATER VALVE COVER TO GRADE EA 10 300. 00 3, 000. 00
20 152403 ADJUST WATER METER BOX TO GRADE EA 4 375. 00 1, 500. 00
21 152410 RELOCATE WATER METER EA 8 2, 400. 00 19, 200. 00
22 152440 ADJUST MANHOLE TO GRADE EA 6 450. 00 2, 700. 00
23 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 99 45. 00 4, 455. 00
24 153210 REMOVE CONCRETE VB 240 240. 00 57, 600. 00
25 160120 REMOVE TREE EA 7 750. 00 5, 250. 00
26 190101 ROADWAY EXCAVATI ON VB 4, 560 83. 00 378, 480. 00
27 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 900. 00 1, 900. 00
28 198200 SUBGRADE ENHANCEMENT FABRI C MR 8, 680 1.50 13, 020. 00
29 260201 CLASS 2 AGGREGATE BASE VB 3, 040 68. 00 206, 720. 00
30 390102 ASPHALT CONCRETE ( TYPE A) TONN 3,730 130. 00 484, 900. 00
31 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 240 42.00 10, 080. 00
AREA)
32 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.9 4,200. 00 16, 380. 00
33 510526 M NOR CONCRETE ( BACKFI LL) VB 8 290. 00 2, 320. 00
34 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 8, 890 10. 55 93, 789. 50
35 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 8, 890 1.25 11, 112. 50



02- 328024 Bl D245

02- SHA- 273 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 02/ 06 08/ 03/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 7 10, 995. 00 76, 965. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

37 566011 ROADSI DE SI GN - ONE POST EA 2 650. 00 1, 300. 00

38 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 14 425. 00 5, 950. 00
METHCD)

39 650075 600 MM REI NFORCED CONCRETE Pl PE M 41 527. 00 21, 607. 00

40 667051 525 MM X 375 MV CORRUGATED STEEL PI PE M 38 494. 00 18, 772. 00
ARCH (2.77 MM THI CK)

41 700617 DRAI NAGE | NLET MARKER EA 3 300. 00 900. 00

42 707247 1200 MM PRECAST CONCRETE Pl PE MANHOLE EA 1 5, 000. 00 5, 000. 00

43 731502 M NOR CONCRETE (M SCELLANEOUS VB 170 982. 00 166, 940. 00
CONSTRUCTI ON)

44 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 980 6. 00 5, 880. 00

45 (F) 833090 TUBULAR HANDRAI LI NG ( MODI FI ED) M 7 550. 00 3, 850. 00

46 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 320 55. 00 17, 600. 00

47 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 2, 500 7.50 18, 750. 00
( SPRAYABLE)

48 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 280 15. 00 4, 200. 00

49 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 132, 950. 00 132, 950. 00

50 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 143, 344. 00 143, 344. 00

51 (S) 039300 SI GNAL AND LI GHTI NG LS LUMP SUM 73, 125. 00 73, 125. 00
(LOCATION 3 - MODI FY)

52 (S) 039301 SI GNAL AND LI GHTI NG LS LUMP SUM 40, 717. 00 40, 717. 00
(LOCATION 4 - MODI FY)

53 (S) 039302 SI GNAL AND LI GHTI NG LS LUMP SUM 46, 100. 00 46, 100. 00
(LOCATION 5 - MODI FY)

54 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 13, 698. 00 13, 698. 00

55 993002 FI RE HYDRANT EA 1 6, 100. 00 6, 100. 00

56 999990 MOBI LI ZATI ON LS LUMP SUM 625, 000. 00 625, 000. 00

TOTAL 3, 206, 046. 00



02- 328024 Bl D245

02- SHA- 273 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
08/ 02/ 06 08/ 03/ 06
| TEM SECOND
Bl D AMOUNT

1 3, 000. 00 3000. 00

2 15, 000. 00 15000. 00

3 2,500. 00 7500. 00

4 500. 00 11000. 00

5 50, 000. 00 50000. 00

6 65, 000. 00 65000. 00

7 370, 000. 00 370000. 00

8 50, 000. 00 50000. 00

9 2, 000. 00 2000. 00
10 18. 00 4140. 00
11 290. 00 899. 00
12 200. 00 2800. 00
13 250. 00 6500. 00
14 30, 000. 00 30000. 00
15 100. 00 2400. 00
16 200. 00 2600. 00
17 2, 000. 00 2000. 00
18 500. 00 4500. 00
19 1, 000. 00 10000. 00
20 1, 000. 00 4000. 00
21 2,500. 00 20000. 00
22 1, 500. 00 9000. 00
23 500. 00 49500. 00
24 250. 00 60000. 00
25 2, 000. 00 14000. 00
26 85. 00 387600. 00
27 2,500. 00 2500. 00
28 3. 00 26040. 00
29 65. 00 197600. 00
30 136. 00 507280. 00
31 110. 00 26400. 00
32 5, 000. 00 19500. 00
33 500. 00 4000. 00
34 13. 00 115570. 00
35 7.00 62230. 00
36 8, 000. 00 56000. 00
37 700. 00 1400. 00
38 1, 000. 00 14000. 00
39 550. 00 22550. 00




02- 328024 Bl D245
02- SHA- 273 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
08/ 02/ 06 08/ 03/ 06
| TEM SECOND
Bl D AMOUNT
40 1, 200. 00 45600. 00
41 55. 00 165. 00
42 5, 000. 00 5000. 00
43 1, 000. 00 170000. 00
44 7.00 6860. 00
45 400. 00 2800. 00
46 15. 00 4800. 00
47 8. 00 20000. 00
48 15. 00 4200. 00
49 150, 000. 00 150000. 00
50 155, 000. 00 155000. 00
51 75, 000. 00 75000. 00
52 32, 000. 00 32000. 00
53 36, 000. 00 36000. 00
54 11, 000. 00 11000. 00
55 7, 000. 00 7000. 00
56 330, 000. 00 330000. 00
TOT 3, 293, 934. 00



