STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 08/ 03/ 06 IN SAN DI EGO COUNTY | N SAN DI EGO 08/ 07/ 06
CONTRACT NUVBER 11- 264904 FROM UNI TED STATES AND MEXI CO CONTRACT CODE ' A
LOCATI ON 11- SD-5- RO. 1/ RO. 3 BORDER TO CAM NO DE LA PLAZA 60 CONTRACT | TEMS
OVERCROSSI NG
CONSTRUCT Bl CYCLE FACI LI TI ES FEDERAL AlD ACST- 005- 1(604) E
PE- 005- 1( 604) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%
PROPOSALS | SSUED 38 FUND TOTAL  TEA2 1, 290, 000 TOTAL NUMBER OF WORKI NG DAYS 370
NUMBER OF BIDDERS 4  ENG NEERS EST 1,440, 771.00  AMOUNT OVER 174, 355. 00 PERCENT OVER EST 12. 10
PROGRAM ELENMENTS 1P
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)
1 1,615,126.00 2 3 D ENTERPRI SES | NCORPORATED 858 272-3191
00621125
2180 GARNET AVENUE STE 2C FAX 858 272- 6089
SAN DI EGO CA 92109
2 1,715,212.00 4 DALEY CORPORATI ON 858 642- 7500
00749995
5370 EASTGATE MALL FAX 858 642- 9269
SAN DI EGO CA 92121
3 1,739,583.00 3 G| M GENERAL ENG NEERI NG 760 436-5870
00592111
916 MORNI NG SUN DRI VE FAX 760 944- 7349
ENCI NI TAS CA 92024- 1957
4 1,794,577.08 1 VALLEY COAST CONSTRUCTI ON 619 225- 9090

3388 CHANNEL WAY
SAN DI EGO CA 92110

00618068
FAX 619 225-8808



11- 264904 Bl D245

11-SD-5-RO SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 03/ 06 08/ 07/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AREA WEST FENCE FENCI NG
LAKESI DE CA
B P ELECTRI CAL ELECTRI CAL
HYDROSPROUT HYDROSEEDI NG AND EROSI ON CONTROL
ESCONDI DO CA
PAYCO SPECI ALTI ES STRI PI NG

CHULA VI STA CA



11- 264904
11-SD-5-RO SUMMARY OF
08/ 03/ 06

Bl DDER | D

LI' ST OF

NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 3

08/ 07/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACL CONCRETE BARRI ER ( PORTI ON)
POVONA CA
ACME SAFETY CONSTRUCTI ON AREA SI GNS
SAN DI EGO CA
AREA WEST FENCE FENCI NG
LAKESI DE CA
HYDRO SPROUT ERCSI ON CONTRCL
ESCONDI DO CA
P AND D CONSULTANTS LANDSCAPI NG AND | RRI GATI ON
ORANGE CA
PAYCO SPECI ALTI ES STRI PI NG
CHULA VI STA CA
SELECT ELECTRI C ELECTRI CAL
SPRI NG VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SELECT ELECTRIC LI GHTI NG

1425 PRESI OCA STREET
SPRI NG VALLEY CA 91977



11- 264904 Bl D245

11-SD-5-RO SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 03/ 06 08/ 07/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AREA WEST FENCE FENCI NG

12566 VI G LANTE ROAD
LAKESI DE CA 92040

CLARK TELECOM ELECTRI CAL
9747 VI NE STREET
LAKESI DE CA 92040



11- 264904 Bl D245

11- SD- 5- RO CONTRACT PROPOSAL OF LOW BI DDER PAGE 5

08/ 03/ 06 08/ 07/ 06

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 360 12. 00 4, 320. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00

PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7,000. 00 7,000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 3, 000. 00 6, 000. 00
5 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 3 5, 000. 00 15, 000. 00
6 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 2, 000. 00 2. 000. 00
7 074041 STREET SWEEPI NG LS LUMP SUM 9, 000. 00 9, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 000. 00 12, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 48, 000. 00 48, 000. 00
10 150608 REMOVE CHAI N LI NK FENCE M 520 20. 00 10, 400. 00
11 (S) 152381 RELOCATE GATE EA 2 2, 000. 00 4, 000. 00
12 (S) 152390 RELOCATE ROADSI DE S| GN EA 2 500. 00 1, 000. 00
13 152604 MODI FY | NLET EA 1 10, 000. 00 10, 000. 00
14 153210 REMOVE CONCRETE VB 2.7 1, 000. 00 2., 700. 00
15 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 40, 000. 00 40, 000. 00
16 190101 ROADVWAY EXCAVATI ON VB 200 100. 00 20, 000. 00
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
18 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 220 100. 00 22, 000. 00
19 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 150 300. 00 45, 000. 00
20 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 7 500. 00 3. 500. 00
WALL)

21 198001 | MPORTED BORROW VB 550 90. 00 49, 500. 00
22 (S) 200001 H GHWAY PLANTI NG LS LUWP SUM 110, 000. 00 110, 000. 00
23 200114 ROCK BLANKET MR 50 200. 00 10, 000. 00
24 039355 ROCK MULCH (TYPE 1) MR 25 100. 00 2, 500. 00
25 039356 ROCK MULCH ( TYPE 2) MR 680 50. 00 34, 000. 00
26 (S) 203014 FI BER ( EROSI ON CONTROL) KG 600 1. 00 600. 00
27 (S) 203021 FI BER ROLLS M 1, 260 12. 00 15, 120. 00
28 (S) 203024 COMPCST (EROSI ON CONTROL) VB 1.5 1, 000. 00 1, 500. 00
29 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 3.6 100. 00 360. 00
30 (S) 203056 COMVERCI AL FERTI LI ZER (EROSI ON CONTROL) KG 8 100. 00 800. 00
31 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 50 10. 00 500. 00
32 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 24, 000. 00 24, 000. 00
33 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 120, 000. 00 120, 000. 00
34 (F) 510133 CLASS 2 CONCRETE (RETAI NI NG WALL) VB 77.5 1, 200. 00 93, 000. 00
35 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.1 1, 000. 00 4,100. 00
36 (F) 511064 FRACTURED RI B TEXTURE V2 92 500. 00 46, 000. 00



11- 264904 Bl D245

11- SD-5- RO CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 03/ 06 08/ 07/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (F) 513551 RETAI NI NG WALL STEM ( TYPE 6) MR 128 1, 000. 00 128, 000. 00

38 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 3, 446 5. 00 17, 230. 00

39 (F) 039357 ANTI - GRAFFI T PROTECTI VE COATI NG M2 173 10. 00 1, 730. 00

40 560239 FURNI SH SI NGLE SHEET ALUM NUM S| GN MR 2.5 500. 00 1, 250. 00
(2.0 MV UNFRAVED)

41 566011 ROADSI DE SI GN - ONE POST EA 10 600. 00 6, 000. 00

42 650069 450 MM REI NFORCED CONCRETE Pl PE M 3 1, 000. 00 3, 000. 00

43 700617 DRAI NAGE | NLET MARKER EA 2 500. 00 1, 000. 00

44 731502 M NOR CONCRETE (M SCELLANEOUS VB 110 700. 00 77, 000. 00
CONSTRUCTI ON)

45 039358 M NOR CONCRETE VB 76 1, 100. 00 83, 600. 00
(M SCELLANEQUS CONSTRUCTI ON) ( COLOR)

46 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 262 100. 00 26, 200. 00

47 (S) 800386 CHAI N LI NK FENCE (TYPE CL-1. 2, M 700 120. 00 84, 000. 00
VI NYL- CLAD)

48 (S) 800392 CHAI N LI NK FENCE (TYPE CL-1.8, M 77 150. 00 11, 550. 00
VI NYL- CLAD)

49 (S) 802586 1.2 M CHAIN LI NK GATE (TYPE CL-1.8, EA 2 1, 000. 00 2, 000. 00
VI NYL- CLAD)

50 (S) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 43 300. 00 12, 900. 00

51 (S) 833088 TUBULAR HANDRAI LI NG M 65 600. 00 39, 000. 00

52 839703 CONCRETE BARRI ER ( TYPE 60C) M 43 700. 00 30, 100. 00

53 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 24 110. 00 2, 640. 00

54 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 420 15. 00 6, 300. 00

55 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 130, 000. 00 130, 000. 00

56 039359 REMOVABLE BOLLARD EA 4 1, 200. 00 4, 800. 00

57 039360 DI SPLAY PANEL EA 8 1, 000. 00 8, 000. 00

58 039361 Bl KE RACK EA 110 600. 00 66, 000. 00

59 994901 TRASH RECEPTACLE EA 8 1, 100. 00 8, 800. 00

60 999990 MOBI LI ZATI ON LS LUMP SUM 80, 126. 00 80, 126. 00

TOTAL 1, 615, 126. 00



11- 264904 Bl D245
11-SD-5-RO SUMMARY OF REMAI NI NG BI DDERS PAGE 7
08/ 03/ 06 08/ 07/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 12. 00 4320. 00 35. 00 12600. 00 19.02 6847. 20
2 4,000. 00 4000. 00 6, 000. 00 6000. 00 3,477. 60 3477. 60
3 10, 700. 00 10700. 00 30, 000. 00 30000. 00 11, 026. 80 11026. 80
4 6, 500. 00 13000. 00 5, 000. 00 10000. 00 2,112.75 4225. 50
5 2,900. 00 8700. 00 7, 000. 00 21000. 00 15, 363. 00 46089. 00
6 690. 00 690. 00 2, 000. 00 2000. 00 342. 90 342. 90
7 20, 000. 00 20000. 00 22, 000. 00 22000. 00 22,275.00 22275. 00
8 7, 100. 00 7100. 00 15, 000. 00 15000. 00 16, 389. 00 16389. 00
9 15, 000. 00 15000. 00 30, 000. 00 30000. 00 26, 811. 00 26811. 00
10 24.00 12480. 00 30. 00 15600. 00 28. 35 14742. 00
11 1, 115. 00 2230. 00 2, 000. 00 4000. 00 1, 316. 25 2632. 50
12 285. 00 570. 00 500. 00 1000. 00 1, 026. 00 2052. 00
13 3, 900. 00 3900. 00 6, 000. 00 6000. 00 3,510. 00 3510. 00
14 550. 00 1485. 00 1, 000. 00 2700. 00 672. 00 1814. 40
15 25, 000. 00 25000. 00 30, 000. 00 30000. 00 50, 490. 00 50490. 00
16 145. 00 29000. 00 200. 00 40000. 00 67.91 13582. 00
17 2,200. 00 2200. 00 9, 000. 00 9000. 00 4,887.00 4887. 00
18 180. 00 39600. 00 230. 00 50600. 00 79. 40 17468. 00
19 400. 00 60000. 00 200. 00 30000. 00 95. 22 14283. 00
20 400. 00 2800. 00 300. 00 2100. 00 162. 00 1134. 00
21 43. 00 23650. 00 150. 00 82500. 00 63. 33 34831. 50
22 114, 000. 00 114000. 00 140, 000. 00 140000. 00 216, 810. 00 216810. 00
23 130. 00 6500. 00 375. 00 18750. 00 201. 96 10098. 00
24 28. 00 700. 00 100. 00 2500. 00 133. 38 3334. 50
25 53. 00 36040. 00 100. 00 68000. 00 129. 23 87876. 40
26 .82 492. 00 6. 00 3600. 00 2.01 1206. 00
27 11.00 13860. 00 25. 00 31500. 00 11.04 13910. 40
28 522. 00 783. 00 1, 000. 00 1500. 00 1, 765. 80 2648. 70
29 100. 00 360. 00 1, 000. 00 3600. 00 174. 00 626. 40
30 24.00 192. 00 50. 00 400. 00 6. 08 48. 64
31 5. 00 250. 00 40. 00 2000. 00 5.78 289. 00
32 68, 000. 00 68000. 00 43, 000. 00 43000. 00 46, 472. 40 46472. 40
33 140, 000. 00 140000. 00 155, 000. 00 155000. 00 245, 700. 00 245700. 00
34 2,400. 00 186000. 00 1, 000. 00 77500. 00 1, 330. 84 103140. 10
35 3, 500. 00 14350. 00 4, 000. 00 16400. 00 2,449.76 10044. 02
36 190. 00 17480. 00 350. 00 32200. 00 238.01 21896. 92
37 760. 00 97280. 00 400. 00 51200. 00 373. 36 47790. 08
38 15. 00 51690. 00 8. 00 27568. 00 6.74 23226. 04
39 11.00 1903. 00 60. 00 10380. 00 15.32 2650. 36




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59

60
TOT

11- 264904

11-SD-5-RO
08/ 03/ 06
SECOND

Bl D AMOUNT
308. 00 770. 00
560. 00 5600. 00
1, 100. 00 3300. 00
80. 00 160. 00
635. 00 69850. 00
1, 635. 00 124260. 00
14. 00 3668. 00
112. 00 78400. 00
141. 00 10857. 00
912. 00 1824. 00
246. 00 10578. 00
526. 00 34190. 00
590. 00 25370. 00
85. 00 2040. 00
9. 00 3780. 00
102, 000. 00 102000. 00
500. 00 2000. 00
1, 120. 00 8960. 00
770. 00 84700. 00
1, 200. 00 9600. 00
97, 000. 00 97000. 00
1, 715, 212. 00

SUMMARY

OF REMA/
THI RD

Bl D AMOUNT
600. 1500
500. 5000
1, 000. 3000.
100. 200.
1, 000. 110000.
1, 000. 76000.
20. 5240.
125. 87500.
125. 9625.
1, 000. 2000.
250. 10750.
350. 22750.
1, 000. 43000.
80. 1920.
5. 2100.
90, 000. 90000.
1, 200. 4800.
3, 000 24000.
700 77000.
2,000 16000.
40, 000 40000.
1, 739, 583. 00

N

N G

Bl DDERS
FOURTH
Bl D AMOUNT
162. 00 405
371. 25 3712
1, 008. 00 3024.
124. 88 249.
1,181. 86 130004.
1, 360. 66 103410.
8. 86 2321.
132. 30 92610.
167. 40 12889
1, 080. 00 2160
291. 60 12538.
622. 35 40452
281. 30 12095.
101. 25 2430.
2.43 1020.
108, 125. 00 108125
591. 30 2365
513. 00 4104.
662. 73 72900.
1, 355. 06 10840.
40, 238. 55 40238
1,794,577.08

Bl D245
PACE 8
08/ 07/ 06



