STATE OF CALI FORNI A

09/ 13/ 06
04- 287614
04-SM 1-0.0/0.0

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 6 FUND TOTAL HA22

NUMBER OF Bl DDERS 2 ENG NEERS EST

BI D SUMMARY

I N SAN MATEO COUNTY AT VARI QUS

LOCATI ONS

OVERHEAD SI GN UPGRADE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
3,422,000

2,900, 000. 00 AMOUNT UNDER

671, 855. 00

Bl D245
PACE 1
09/ 14/ 06
CONTRACT CODE 'D '
12 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 200

PERCENT UNDER EST 23. 17

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 2,228, 145. 00 2
2 2,366, 450. 00 1

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

530 222-8023
00785315
FAX 530 222-5517

TRAFFI C SCLUTI ONS | NC

8490 HARTMEYER LANE
REDDI NG CA 96002

503 682-2252
00332441
FAX 503 682-0110

CORAL CONSTRUCTI ON COVPANY

P O BOX 347
W LSONVI LLE OR 97070

SB PREF CLAI MED

CC PREF CLAI MED

3. 0%



04-287614 Bl D245
04-SM1-0.0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 13/ 06 09/ 14/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL NETWORK | NC I TEMS 1 AND 6 ( PARTI AL)

FOUNTAI N VALLEY CA



04-287614
04-SM1-0.0
09/ 13/ 06

SUMMARY OF

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PACE 3
09/ 14/ 06

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STATEW DE SAFETY AND SI GNS | NC
P O BOX 1440
Pl SMO BEACH CA 93444

TRAFFI C CONTROL ( PARTI AL)



04-287614 Bl D245

04- SM 1- 0. 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 13/ 06 09/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 25, 000. 00 25, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 245, 000. 00 245, 000. 00
5 150762 REMOVE S| GN FROM SI GN FRAME EA 5 850. 00 4, 250. 00
6 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4,500. 00 4,500. 00
7 560205 I NSTALL REMOVABLE S| GN PANEL FRAMVE KG 200 85. 00 17, 000. 00
8 560206 FURNI SH REMOVABLE SI GN PANEL FRANME KG 200 18. 95 3, 790. 00
W TH SI GN PANELS ATTACHED
9 560233 FURNI SH FORVED PANEL SI GN ( OVERHEAD) M2 5, 250 147.50 774, 375. 00
10 560234 FURNI SH LAM NATED PANEL SI GN MR 590 201. 00 118, 590. 00
(25.4 MW TYPE A)
11 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE M2 5, 840 121. 00 706, 640. 00
12 999990 MOBI LI ZATI ON LS LUMP SUM 325, 000. 00 325, 000. 00

TOTAL 2,228, 145. 00



| TEM

e
NRPOOONOURMWNER

_|
9

04-287614
04-SM1-0.0
09/ 13/ 06
SECOND
Bl D AMOUNT
800. 00 800. 00
2,500. 00 2500. 00
140, 000. 00 140000. 00
330, 000. 00 330000. 00
4, 500. 00 22500. 00
1, 000. 00 1000. 00
11.00 2200. 00
45. 00 9000. 00
145. 00 761250. 00
200. 00 118000. 00
130. 00 759200. 00
220, 000. 00 220000. 00
2, 366, 450. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 5
09/ 14/ 06



