STATE OF CALI FORNI A BI D SUMMARY

I N HUMBOLDT COUNTY | N AND NEAR
FORTUNA AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 09/ 19/ 06
CONTRACT NUMBER 01- 438404
LOCATI ON 01- HUM 101-58.8/70.0

I NSTALL MEDI AN BARRI ER

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
09/ 20/ 06
CONTRACT CCDE 'B '
89 CONTRACT | TEMS

FEDERAL AlD ACST- QL01- (119)E
PHG QLO1- (119) E

TOTAL NUMBER OF WORKI NG DAYS 200

PERCENT UNDER EST 20. 57

707 443-6371
00105709

FAX 707 443-0277

PROPGCSALS | SSUED 3 FUND TOTAL HB1 16, 360, 000
NUMBER OF BI DDERS 2 ENG NEERS EST 15,072, 753. 00 AMOUNT UNDER 3, 100, 532. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 11, 972, 221. 00 1 MERCER FRASER COVPANY
P O BOX 1006
EUREKA CA 95502-1006
2 15, 643, 643. 00 2 GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085

WATSONVI LLE CA  95077- 5085

831 724-1011
00000089

FAX 831 768-4021



01- 438404 Bl D245

01- HUM 101 PAGE 2

09/ 19/ 06 09/ 20/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALLEN AND SONS BARRI ER RAI L ( PARTI AL)

FRENCH CAMP CA
APEX FENCE THRI E BEAM RAI L AND METAL BEAM GUARD RAI L
REDDI NG CA
CAL KI RK LANDSCAPI NG ERCSI ON CONTROL
ARCATA CA
CONTRACTORS CHEM CAL POLYESTOR CONCRETE
HAYWARD CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS, STRI PI NG AND RUMBLE STRI P

REDDI NG CA



01- 438404 Bl D245

01- HUM 101 PAGE 3
09/ 19/ 06 09/ 20/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE VETAL BEAM GUARD RAI L AND THRI E BEAM BARRI ER

ANDERSON CA

CAL KI RK LANDSCAPI NG ERCSI ON CONTROL ERCSI ON CONTRCL

ARCATA CA

CONTRACTORS CHEM CAL POLYESTER CONCRETE, CRACK SEAL AND REMOVE DECK SURFACI NG
HAYWARD CA

PRI CE STRI PI NG STRI PI NG

REDDI NG CA

SHASTA CONSTRUCTORS BRI DGE REMOVAL, STRUCTURAL CONCRETE BRI DGE ( PARTI AL)
REDDI NG CA

SHASTA CONSTRUCTCRS CONCRETE BARRI ER ( PARTI AL)

REDDI NG CA

SLI P STONE | NC CONCRETE BARRI ER ( PARTI AL)

FRENCH CAMP CA



01- 438404 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 19/ 06 09/ 20/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00 10, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 200 1, 000. 00 200, 000. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 20, 000. 00 20, 000. 00

5 (S) 074023 TEMPORARY EROSI ON CONTROL M 91, 600 .50 45, 800. 00

6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 5 2,200. 00 11, 000. 00

7 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 8 5, 500. 00 44,000. 00

8 (S) 074037 MOVE- | N MOVE- QUT EA 2 2,200. 00 4, 400. 00

( TEMPORARY ERCSI ON CONTROL)

9 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 72 500. 00 36, 000. 00
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 20, 000. 00 20, 000. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 302, 000. 00 302, 000. 00
12 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M a7 83. 00 3, 901. 00
13 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 070 8. 00 8, 560. 00
14 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 40 50. 00 2, 000. 00
15 (S) 039289 TRAFFI C PLASTI C DRUM EA 2,340 55. 00 128, 700. 00
16 (S) 120300 TEMPORARY PAVEMENT MARKER EA 76 6. 00 456. 00
17 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 11, 000. 00 44,000. 00
18 (S) 039290 FLASH NG ARROW SI GN EA 4 7, 000. 00 28, 000. 00
19 150662 REMOVE METAL BEAM GUARD RAI LI NG M 240 30. 00 7,200. 00
20 (S) 150710 REMOVE TRAFFI C STRI PE M 1,030 1.10 1,133.00
21 150771 REMOVE ASPHALT CONCRETE DI KE M 6, 190 5.00 30, 950. 00
22 150820 REMOVE | NLET EA 39 500. 00 19, 500. 00
23 150870 REMOVE CONCRETE DECK SURFACE %24 117 75. 00 8, 775.00
24 152300 RESET OBJECT MARKER EA 6 50. 00 300. 00
25 039291 RELOCATE CRASH CUSHI ON ( ADI EM EA 1 2, 000. 00 2, 000. 00
26 152430 ADJUST | NLET EA 6 700. 00 4, 200. 00
27 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 10, 800 3. 00 32, 400. 00
28 153210 REMOVE CONCRETE VB 18 200. 00 3, 600. 00
29 153221 REMOVE CONCRETE BARRI ER M 210 43. 00 9, 030. 00
30 157561 BRI DCE REMOVAL ( PORTI ON), LOCATI ON A LS LUWP SUM 10, 000. 00 10, 000. 00
31 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 13, 000. 00 13, 000. 00
32 157563 BRI DCE REMOVAL ( PORTI ON), LOCATION C LS LUWVP SUM 13, 000. 00 13, 000. 00
33 039292 SALVAGE CRASH CUSHI ON ( ADI EM EA 1 1, 000. 00 1, 000. 00
34 158101 SALVAGE CRASH CUSHI ON MODULES EA 36 50. 00 1, 800. 00
35 190101 ROADWAY EXCAVATI ON VB 5, 370 50. 00 268, 500. 00
36 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) TONN 7,970 130. 00 1, 036, 100. 00

(AERI ALLY DEPCSI TED LEAD)



01- 438404 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 19/ 06 09/ 20/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 10, 000. 00 10, 000. 00
38 198001 | MPORTED BORROW TONN 16, 700 17. 00 283, 900. 00
39 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1, 340 10. 00 13, 400. 00
40 (S) 039293 GUARD RAI LI NG WEED CONTROL NAT MR 170 55. 00 9, 350. 00
41 (S) 200101 | MPORTED TOPSOI L VB 2, 200 37. 00 81, 400. 00
42 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 14 500. 00 7, 000. 00
43 (S) 203014 FI BER ( EROSI ON CONTROL) KG 7,920 2.00 15, 840. 00
44 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 9 300. 00 2, 700. 00
45 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 3 1, 700. 00 5, 100. 00
46 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 340 110. 00 37, 400. 00
47 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 660 2.00 1, 320. 00
48 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 2, 640 2. 00 5, 280. 00
49 260201 CLASS 2 AGGREGATE BASE VB 11 200. 00 2, 200. 00
50 374206 SEAL RANDOM CRACKS LNKM 10 2, 500. 00 25, 000. 00
51 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 500 225. 00 337, 500. 00
52 390102 ASPHALT CONCRETE ( TYPE A) TONN 27, 400 78. 00 2,137, 200. 00
53 039294 ASPHALT CONCRETE ( OPEN GRADED) TONN 340 98. 00 33, 320. 00
(12.5 MV MAXI MUM GRADI NG)
54 039295 ASPHALT CONCRETE ( OPEN GRADED) TONN 26, 000 96. 00 2, 496, 000. 00
(19 MM MAXI MUM GRADI NG)
55 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 16, 700 13.00 217, 100. 00
AREA)
56 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 50 5. 50 275. 00
57 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 6,120 5. 50 33, 660. 00
58 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 20 10. 00 200. 00
59 394054 SHOULDER RUMBLE STRI P STA 470 165. 00 77, 550. 00
(AC, GROUND- | N | NDENTATI ONS)
60 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 20 900. 00 18, 000. 00
61 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 84 1, 700. 00 142, 800. 00
62 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 2.7 5, 500. 00 14, 850. 00
63 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 117 165. 00 19, 305. 00
64 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 840 9. 00 7,560. 00
65 641136 600 MM PLASTI C PI PE M 1, 240 200. 00 248, 000. 00
66 650069 450 MM REI NFORCED CONCRETE PI PE M 20 400. 00 8, 000. 00
67 703233 GRATED LI NE DRAI N M 5 700. 00 3, 500. 00
68 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 8, 821 5. 00 44, 105. 00
69 820118 GUARD RAI LI NG DELI NEATOR EA 28 20. 00 560. 00
70 (S) 832001 METAL BEAM GUARD RAI LI NG M 42 66. 00 2,772.00



01- 438404 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
09/ 19/ 06 09/ 20/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
71 (S) 832062 METAL BEAM GUARD RAILING (2.1 M PGST) M 6,670 88. 00 586, 960. 00
72 (S) 839201 DOUBLE METAL BEAM BARRI ER M 150 103. 00 15, 450. 00
73 (S) 839310 DOUBLE THRI E BEAM BARRI ER M 2,430 137. 00 332, 910. 00
74 (F) 839313 DOUBLE THRI E BEAM BARRI ER ( BRI DCGE) M 13 82. 00 1, 066. 00
75 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 8 3, 300. 00 26, 400. 00
76 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 5 770. 00 3, 850. 00
77 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 7 2, 000. 00 14, 000. 00
78 (F) 040348 CONCRETE BARRI ER ( TYPE 60A. 4) ( MOD) M 41 675. 00 27,675.00
79 (S) 039296 CONCRETE BARRI ER M 6, 180 227.00 1, 402, 860. 00
(TYPE 60, ARCHI TECTURALLY TREATED)
80 (S) 039297 CONCRETE BARRI ER M 1, 680 270. 00 453, 600. 00
(TYPE 60C, ARCHI TECTURALLY TREATED)
81 (S) 039298 CONCRETE BARRI ER M 65 1, 250. 00 81, 250. 00
(TYPE 60E, ARCHI TECTURALLY TREATED)
82 (F) 040349 CONCRETE BARRI ER ( TYPE 736R) ( MOD) M 185 250. 00 46, 250. 00
83 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 49 60. 00 2,940. 00
84 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 47,700 1.10 52,470. 00
85 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,190 2.20 4,818. 00
86 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 25,700 .60 15, 420. 00
87 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 7,030 3.00 21, 090. 00
88 (S) 850120 PAVEMENT MARKER ( REFLECTI VE- RECESSED) EA 3, 730 12. 00 44, 760. 00
89 999990 MOBI LI ZATI ON LS LUWVP SUM 120, 000. 00 120, 000. 00

TOTAL 11, 972, 221. 00



01- 438404 Bl D245

01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 19/ 06 09/ 20/ 06
| TEM SECOND
Bl D AMOUNT

1 7,500. 00 7500. 00

2 2,500. 00 500000. 00

3 3, 750. 00 3750. 00

4 40, 000. 00 40000. 00

5 40 36640. 00

6 3, 000. 00 15000. 00

7 2,700. 00 21600. 00

8 600. 00 1200. 00

9 285. 00 20520. 00
10 12, 000. 00 12000. 00
11 250, 000. 00 250000. 00
12 75. 00 3525. 00
13 7.00 7490. 00
14 38. 00 1520. 00
15 60. 00 140400. 00
16 5.00 380. 00
17 13, 500. 00 54000. 00
18 4,500. 00 18000. 00
19 20. 00 4800. 00
20 10. 00 10300. 00
21 6. 10 37759. 00
22 1, 620. 00 63180. 00
23 35. 00 4095. 00
24 25.00 150. 00
25 2, 000. 00 2000. 00
26 2, 000. 00 12000. 00
27 12. 00 129600. 00
28 400. 00 7200. 00
29 255. 00 53550. 00
30 22,000. 00 22000. 00
31 35, 000. 00 35000. 00
32 35, 000. 00 35000. 00
33 1, 600. 00 1600. 00
34 90. 00 3240. 00
35 70. 00 375900. 00
36 120. 00 956400. 00
37 7,500. 00 7500. 00
38 45. 00 751500. 00
39 70. 00 93800. 00




01- 438404 Bl D245

01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
09/ 19/ 06 09/ 20/ 06
| TEM SECOND
Bl D AMOUNT

40 87.00 14790. 00
41 54. 00 118800. 00
42 600. 00 8400. 00
43 .60 4752. 00
44 125. 00 1125. 00
45 650. 00 1950. 00
46 89. 00 30260. 00
47 2.25 1485. 00
48 2.25 5940. 00
49 185. 00 2035. 00
50 6, 550. 00 65500. 00
51 350. 00 525000. 00
52 105. 00 2877000. 00
53 145. 00 49300. 00
54 115. 00 2990000. 00
55 12. 00 200400. 00
56 4.25 212.50
57 4.25 26010. 00
58 4.25 85. 00
59 150. 00 70500. 00
60 1, 375.00 27500. 00
61 2,780. 00 233520. 00
62 5, 320. 00 14364. 00
63 255. 00 29835. 00
64 6. 00 5040. 00
65 295. 00 365800. 00
66 1, 650. 00 33000. 00
67 700. 00 3500. 00
68 3.50 30873. 50
69 18. 00 504. 00
70 100. 00 4200. 00
71 79. 00 526930. 00
72 94. 00 14100. 00
73 127. 00 308610. 00
74 735. 00 9555. 00
75 3, 000. 00 24000. 00
76 700. 00 3500. 00
77 1, 900. 00 13300. 00
78 950. 00 38950. 00




01- 438404 Bl D245

01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
09/ 19/ 06 09/ 20/ 06
| TEM SECOND
Bl D AMOUNT
79 232.00 1433760. 00
80 245. 00 411600. 00
81 1, 095. 00 71175. 00
82 650. 00 120250. 00
83 55. 00 2695. 00
84 1.10 52470. 00
85 2.20 4818. 00
86 .60 15420. 00
87 2.80 19684. 00
88 11. 00 41030. 00
89 1, 050, 016. 00 1050016. 00

TOT 15, 643, 643. 00



