STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 10

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

Bl D RANK

09/ 21/ 06
07-140604

07-LA-10-R11.6/15. 2

FUND TOTAL HA22 2,473,000
ENG NEERS EST 2,158,794.00
RAS
Bl D TOTAL Bl DDER | D
2,222,193. 38 4
2,594, 457. 00 5
2,600, 000. 00 1
2,821,870.00 2
2,879, 900. 00 3

BI D

SUMMARY

IN LOS ANGELES COUNTY I N
LOS ANGELES AT VARI QUS LOCATI ONS

LI GHTI NG AND SI GN | LLUM NATI ON

DI SADVANTAGED BUSI NESS ENTERPRI SE -

6. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER

63, 399. 38

RR

DEPARTMENT OF TRANSPORTATI ON

I NVOLVEMENT

Bl D245

PAGE 1

09/ 22/ 06
CONTRACT CODE "A '’
36 CONTRACT | TEMS

FEDERAL AID ACI M X037-(126)E

PERCENT OVER

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

CS
I NC
P O BOX 2887

SANTA FE SPRINGS CA 90670
ROYAL ELECTRI C COVPANY

3131 52ND AVENUE
SACRAMENTO CA 95823

MANUEL BROS | NC

P O BOX 995
GRASS VALLEY CA 95945

COVET ELECTRIC | NC

7760 DEERI NG AVENUE
CANOGA PARK CA 91304

DYNALECTRI C

4462 CORPORATE CENTER DRI VE
LOS ALAM TGS CA 90720

| ELECTRI CAL CONTRACTORS

FAX

FAX

FAX

FAX

FAX

562 946- 0700
00617804
562 946-0701

916 428-0286
00357377
916 428-4136

530 272-4213
00380718
530 272-3815

818 340-0965
00681827
818 340-4033

714 828-7000
00550173
714 484-2389

120
EST 2.94



07- 140604
07-LA-10-R1
09/ 21/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 2

09/ 22/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 NONE

NONE



07- 140604 Bl D245

07-LA-10-R1 PAGE 3

09/ 21/ 06 09/ 22/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ACE FENCE COVPANY CHAI'N LI NK FENCE AND GATE
CI TY OF | NDUSTRY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE COVPANY FENCI NG

9901 GLENQCAKS BLVD
SUN VALLEY CA 91353

CALI FORNI A BORI NG DI RECTI ONAL BORI NG
770 N ECKHOFF STREET
CRANGE CA 92868

GLOBAL ENVI RONMENTAL NETWORK | NC WATER POLLUTI ON CONTROL PROGRAM AND LEAD COVPLI ANCE PLAN
P O BOX 8068
FOUNTAI N VALLEY CA 92728

PAR ELECTRI CAL CONTRACTORS | NC ELECTRI CAL
10771 A ALMOND AVENUE
FONTANA CA 92337

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
13755 BLAI SDELL PLACE
POMY CA 92064



07- 140604 Bl D245

07-LA-10-R1 PAGE 4

09/ 21/ 06 09/ 22/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ALCORN FENCE COVPANY FENCI NG
9901 GLENOCAKS BLVD
SUN VALLEY CA 91353

D C DI RECTI ONAL DRI LLI NG BORE CONDUI T ( PARTI AL)
6955 CAPI STRANO WAY
RI VERSI DE CA 92504

GLOBAL ENVI RONMENTAL NETWORK | NC WATER POLLUTI ON CONTROL PROGRAM AND LEAD COVPLI ANCE PLAN
P O BOX 8068
FOUNTAI N VALLEY CA 92728

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POMO CA 93444

UNI TED TRAFFI C SERVI CES AND SUPPLY TRAFFI C CONTROL

15131 CLARK AVENUE
CITY OF I NDUSTRY CA 91745

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ACE FENCE COVPANY ITEM5 5, 8 AND 9
15135 SALT LAKE AVENUE
CITY OF | NDUSTRY CA 91746

FULL TRAFFI C MAI NTENANCE | TEM 4 ( PARTI AL)
29 BRI SA FRESCA
RANCHO SANTA MARGARI TA CA 92688

GLOBAL ENVI RONMENTAL NETWORK | NC I TEM5 1 AND 6
P O BOX 8068
FOUNTAI N VALLEY CA 92728

CONTI NUED ON NEXT PAGE



07- 140604
07-LA-10-R1
09/ 21/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
09/ 22/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

| TEM 3



07- 140604 Bl D245

07-LA-10-R1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
09/ 21/ 06 09/ 22/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 540. 00 1, 540. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 32, 500. 00 32, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 12, 075. 00 12, 075. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 422, 400. 00 422, 400. 00
5 (S) 150608 REMOVE CHAI N LI NK FENCE M 6 157. 30 943. 80
6 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 500. 00 5, 500. 00
7 (S) 731502 M NOR CONCRETE (M SCELLANEQUS VB 2 8, 185. 69 16, 371. 38
CONSTRUCTI ON)
8 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1. 8) M 15 170. 50 2,557.50
9 (S) 802585 1.2 MCHAIN LINK GATE (TYPE CL-1.8) EA 1 1,372. 80 1,372.80
10 860400 LI GHTI NG ( TEMPORARY) LS LUWVP SUM 172, 832. 18 172,832. 18
11 039336 TYPE 15 LI GHTI NG STANDARD 200- WATT HI GH EA 13 4,644. 86 60, 383. 18
PRESSURE SODI UM LUM NAI RE AND FOUNDATI ON
12 039337 TYPE 15 LI GHTI NG STANDARD 310- WATT HI GH EA 44 5,758.21 253, 361. 24
PRESSURE SODI UM LUM NAI RE AND FOUNDATI ON
13 039338 WOOD PCLE EA 1 2,827.89 2,827.89
14 039339 SI GN LI GHT DI SCONNECT SW TCH EA 31 373. 67 11,583. 77
15 039340 MODI FY SI GN LI GHTI NG FI XTURE W TH EA 98 713. 84 69, 956. 32
85- WATT | NDUCTI ON SI GN LI GHTI NG
16 039341 TYPE |11-BF SERVI CE EQUI PMENT ENCLOSURE EA 4 3,137.79 12, 551. 16
W TH FOUNDATI ON
17 039342 ADD Cl RCU T BREAKER EA 19 126. 80 2,409. 20
18 039343 ADD TYPE V PHOTCELECTRI C CONTRCL EA 5 225. 63 1,128.15
19 860764 SI ZE 53 CONDUI T M 5, 000 59. 57 297, 850. 00
20 860765 S| ZE 78 CONDUI T M 84 92. 45 7, 765. 80
21 039344 SI ZE 53 CONDU T ( BORE) M 170 118. 37 20,122.90
22 039345 MODI FY LUM NAI RE W TH 200- WATT HI GH EA 33 493. 63 16, 289. 79
PRESSURE SCDI UM
23 039346 MODI FY LUM NAI RE W TH 310- WATT HI GH EA 170 501. 00 85, 170. 00
PRESSURE SCDI UM
24 862073 MODI FY FLUSH SCFFIT LUM NAI RE TO EA 95 475. 39 45, 162. 05
100- WATT HI GH PRESSURE SODI UM
25 039347 REMOVE SERI ES SERVI CE/ 120 V SERVI CE EA 9 959. 09 8,631.81
26 868007 REMOVE LI GHTI NG STANDARD EA 59 898. 25 52,996. 75
27 039348 REMOVE SERVI CE EQUI PMENT ENCLOSURE AND EA 3 872.31 2,616. 93
FOUNDATI ON
28 039349 REMOVE TRANSFCORMER EA 300 54. 47 16, 341. 00



07- 140604 Bl D245

07-LA-10-R1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
09/ 21/ 06 09/ 22/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
29 039350 REMOVE SI GN | LLUM NATI ON EQUI PMENT AND EA 114 118. 47 13, 505. 58
MERCURY VAPOR
30 039351 CONDUCTOR (NO. 8 BARE GROUNDI NG W RE) M 16, 600 4.50 74,700. 00
31 869006 CONDUCTOR (NO.  6) M 42,900 5. 87 251, 823. 00
32 039352 REMOVE CONDUCTOR M 13, 300 1.22 16, 226. 00
33 869035 NO. 5 PULL BOX EA 170 937. 03 159, 295. 10
34 869043 REMOVE PULL BOX EA 160 225. 02 36, 003. 20
35 039353 REPLACE PULL BOX COVER LS LUWP SUM 15, 996. 12 15, 996. 12
36 999990 MOBI LI ZATI ON LS LUMP SUM 19, 403. 78 19, 403. 78

TOTAL 2,222,193.38
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07- 140604

07-LA-10-R1
09/ 21/ 06
SECOND

Bl D AMOUNT
1, 500. 00 1500. 00
18, 000. 00 18000. 00
25, 000. 00 25000. 00
305, 000. 00 305000. 00
167. 00 1002. 00
3, 300. 00 3300. 00
2,750. 00 5500. 00
180. 00 2700. 00
1, 450. 00 1450. 00
120, 000. 00 120000. 00
3, 980. 00 51740. 00
5, 560. 00 244640. 00
1, 550. 00 1550. 00
775. 00 24025. 00
1, 500. 00 147000. 00
4, 300. 00 17200. 00
640. 00 12160. 00
620. 00 3100. 00
110. 00 550000. 00
125. 00 10500. 00
230. 00 39100. 00
630. 00 20790. 00
640. 00 108800. 00
970. 00 92150. 00
1, 380. 00 12420. 00
610. 00 35990. 00
1, 620. 00 4860. 00
86. 00 25800. 00
200. 00 22800. 00
3.20 53120. 00
6. 30 270270. 00
2.80 37240. 00
595. 00 101150. 00
260. 00 41600. 00
43, 000. 00 43000. 00
140, 000. 00 140000. 00
2,594, 457. 00

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
3, 000. 00 3000. 00
1, 400. 00 1400. 00
14, 700. 00 14700. 00
175, 000. 00 175000. 00
190. 00 1140. 00
5, 000. 00 5000. 00
1, 700. 00 3400. 00
200. 00 3000. 00
1, 600. 00 1600. 00
209, 000. 00 209000. 00
5, 100. 00 66300. 00
6, 900. 00 303600. 00
6, 100. 00 6100. 00
650. 00 20150. 00
1, 900. 00 186200. 00
4,500. 00 18000. 00
150. 00 2850. 00
1, 000. 00 5000. 00
135. 00 675000. 00
155. 00 13020. 00
135. 00 22950. 00
400. 00 13200. 00
530. 00 90100. 00
640. 00 60800. 00
700. 00 6300. 00
1, 400. 00 82600. 00
615. 00 1845. 00
30. 00 9000. 00
120. 00 13680. 00
1.60 26560. 00
5.70 244530. 00
1.60 21280. 00
465. 00 79050. 00
55. 00 8800. 00
6, 100. 00 6100. 00
199, 745. 00 199745. 00

2,600, 000. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
6, 000. 00 6000
25, 000. 00 25000
15, 000. 00 15000.
300, 000. 00 300000
200. 00 1200.
5, 000. 00 5000
1, 500. 00 3000
200. 00 3000
1, 500. 00 1500.
120, 000. 00 120000
5, 800. 00 75400.
7, 100. 00 312400
4, 500. 00 4500
600. 00 18600.
1, 600. 00 156800.
5, 525. 00 22100.
450. 00 8550
950. 00 4750
80. 00 400000
180. 00 15120.
205. 00 34850.
650. 00 21450
560. 00 95200.
700. 00 66500.
1, 300. 00 11700.
1, 500. 00 88500.
2,200. 00 6600
145. 00 43500
575. 00 65550.
3.50 58100.
9. 00 386100
3. 00 39900.
1, 200. 00 204000
550. 00 88000.
5, 000. 00 5000
109, 000. 00 109000
2,821, 870. 00

Bl D245
PAGE 8
09/ 22/ 06
FI FTH

Bl D AMOUNT
1, 000. 00 1000
25, 000. 00 25000
15, 000. 00 15000.
250, 000. 00 250000
175. 00 1050.
2,750. 00 2750
750. 00 1500.
190. 00 2850
1, 500. 00 1500.
140, 000. 00 140000
4,700. 00 61100.
4,800. 00 211200
3, 000. 00 3000
500. 00 15500.
2, 000. 00 196000.
4,500. 00 18000.
700. 00 13300.
300. 00 1500.
115. 00 575000
175. 00 14700.
300. 00 51000.
1, 000. 00 33000.
1, 100. 00 187000.
1, 400. 00 133000
600. 00 5400
1, 350. 00 79650.
1, 000. 00 3000
225.00 67500.
450. 00 51300
4.50 74700.
5.75 246675
1.50 19950.
550. 00 93500.
150. 00 24000.
30, 275. 00 30275
230, 000. 00 230000

2,879, 900. 00



