STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

09/ 28/ 06
12-079304
12- ORA-405-20. 6

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 16 FUND TOTAL HA12

NUMBER OF Bl DDERS 3
PROGRAM ELEMENTS

ENG NEERS EST
CHC

Bl D RANK

Bl D TOTAL

1 4,013, 818. 34

2 4,541, 374. 00

3 4,678, 040. 00

Bl DDER | D

BI D SUMMARY
I N ORANGE COUNTY | N WESTM NSTER AT
THE BOLSA CHI CA MAI NTENANCE STATI ON

CONSTRUCT MAI NTENANCE BUI LDI NGS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
4,441, 000

4,127,963.60 AMOUNT UNDER 114, 145. 26

2 PERERA CONSTRUCTI ON AND DESI GN
I NC
2890 | NLAND EMPI RE BLVD 102
ONTARI O CA 91764

3 BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC
P O BOX 429
FONTANA CA 92334

1 MEPCO SERVI CES | NC

9634 WASHBURN ROAD UNIT B
DOMNEY CA 90241

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
10/ 02/ 06
CONTRACT CODE 'C '
39 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

210
PERCENT UNDER EST 2.77

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

909 484-6350 CC PREF CLAI MED

00585965

FAX 909 484-3439

909 350-3535 CC PREF CLAI MED

00247770

FAX 909 350-6820

562 803-9499
00748203

CC PREF CLAI MED

FAX 562 803-9599

3. 0%



12- 079304
12- ORA- 405
09/ 28/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 02/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AREA WEST FENCE
12566 VI G LANTE ROAD
LAKESI DE CA

ATLAS
19 MUSIC
| RVINE CA

B AND B STEEL
5122 PATTERSON
PERRI S CA

BARI CONSTRUCTI ON
5951 SI ERRA BRAVO
| RVINE CA

BEADOR AND SON
26320 LESTER Cl RCLE
CORONA CA

CMF
8413 63RD AVENUE
Rl VERSI DE CA

CHARLES MC CANDLES TI LE
636 PO SETTI A STREET
SANTA ANA CA

DI RECT AIR
4250 ARTESI A
FULLERTON CA

HARRI S AND RUTH
2107 W SAN BERNARDI NO
VEST COVI NA CA

CONTI NUED ON NEXT PAGE

CHAI'N LI NK FENCI NG

SHEET METAL

REI NFORCED STEEL

CONCRETE AND REBAR

PAVI NG AND ROADWAY EXCAVATI ON

MASONRY

CERAM C TI LE

HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG

PAI NTI NG AND WATER REPELLANT



12- 079304 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 28/ 06 10/ 02/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 I CON STEEL
14640 SAN BERNARDI NO AVENUE
FONTANA CA
I N CONCRETE REBAR
I N PLUMBI NG SI TE UTI LI TIES
J D 2 STEEL VETAL DECK

960 N AMELI A AVENUE
SAN DI MAS CA

KELLY BROTHERS DOCRS, FRAMES AND HARDWARE
11679 MOONRI DGE DRI VE
VWHI TTI ER CA

PACI FI C WALL SYSTEMS STUDS AND DRYWALL
1150 N RI CHFI ELD
ANAHEI M CA

PETERSON HYDRAULI CS LI FTS, REEL SYSTEMS AND EXHAUST EXCAVATI ON
13509 RAYMOND
GARDENA CA

PROFESSI ONAL DOORS OVERHEAD DOCRS
1552 S ANAMEI M STE C
ANAHEI M CA

RH NO ELECTRI CAL
15560 NORTHSTAR AVENUE
FONTANA CA

CONTI NUED ON NEXT PAGE



12- 079304
12- ORA- 405 SUMMARY OF
09/ 28/ 06

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 4

10/ 02/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

S AND A CONCRETE
1397 SECOND STREET
PAMONA CA

SPAR PLUNMBI NG
10170 NOTTI NGHAM
WESTM NSTER CA

STONE ROOFI NG
730 N CONEY
AZUSA CA

U S CONSTRUCTI ON
14081 YORBA STREET STE 110
TUSTIN CA

WEST COAST DEMCOLI TI ON
1384 HUNDLEY STREET
ANAHEI M CA

SI TE CONCRETE

PLUMBI NG

ROCFI NG

BUI LDl NG EXCAVATI ON AND CLEARI NG

DEMOLI TI ON



12- 079304
12- ORA- 405
09/ 28/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

Bl D245

NI NG BI DDERS PAGE 5

10/ 02/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AVBER STEEL
RI ALTO CA

AREA WEST FENCE
LAKESI DE CA

BLEDSOE MASONRY
Rl VERSI DE CA

CHARLES MC CANDLESS
SANTA ANA CA

CHRI STI AN BROTHERS
M RA LOVA CA

COMMVERI CAL PLUMBI NG
SANTA FE SPRI NGS CA

D ESMTH
ALTA LOVA CA

DAVES DOOR AND HARDWARE

SIGNAL HILL CA

DORADO AND DORADO
YUCAI PA CA

ENG NEERED STORAGE SYSTEMS

CITY OF | NDUSTRY CA

GOLDEN STATE FRAMERS

PLACENI TA CA

CONTI NUED ON NEXT PAGE

REBAR ( PORTI ON)

CHAI'N LI NK FENCE ( PORTI ON)

MASONRY BLOCK ( PORTI ON)

TI LE ( PORTI ON)

HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG ( PORTI ON)

PLUVBI NG ( PORTI ON)

PAI NTI NG ( PORTI ON)

DOORS AND HARTWARE ( PORTI ON)

CONCRETE ( PORTI ON)

LOCKERS ( PORTI ON)

ROUGH CARPENTRY ( PORTI ON)



12- 079304 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

09/ 28/ 06 10/ 02/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 J D 2 STEEL SOLUTI ON METAL DECKI NG ( PORTI ON)
SAN DI MAS CA
ORTI Z ASPHALT PAVI NG ASPHALT CONCRETE PAVI NG ( PORTI ON)
SAN BERARDI NO CA
PETERSON HYDRAULI CS Al R COWRESSOR SYSTEM AND MOBI LE LI FTS ( PORTI ON)
GARDENA CA
PROFESSI ONAL DOOR SYSTEMS | NC DOORS ROLL UP ( PORTI ON)
ANAHEI M CA
R J SHEET METAL SHEET METAL ( PORTI ON)
HUNI NGTON BEACH CA
RHI NO ELECTRI C ELECTRI CAL ( PORTI ON)
FONTANA CA
RUTHERFORD DRYWALL ( PORTI ON)
LOS ANGELES CA
THE CULVER GROUP SURVEY ( PORTI ON)
CORONA CA
VANCE AND ASSOCI ATES ROOFI NG ( PORTI ON)
ANAHEI M CA
VEST COAST DEMOLI TI ON CLEARI NG AND GRUBBI NG ( PORTI ON)

ANAHEI M CA



12- 079304
12- ORA- 405 SUMMARY OF
09/ 28/ 06

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 7

10/ 02/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BARRAZA AND SONS
1545 SYDNEY DRI VE
COWMERCE CA

COAST ROOFI NG
2301 ORANGE THORPE AVENUE
FULLERTON CA

CRAI G JONES PLUMBI NG
1618 W HOUSTON
FULLERTON CA

DAE YOUNG | RON WORK
2651 E 124TH STREET
COVPTON CA

E AND N DRYWALL
9814 CALI FORNI A AVENUE
SQUTHGATE CA

HARRI GANS
14852 HEDGES ROW COURT
FONTANA CA

HEM NGWAY SHEET METAL
818 N DODS WORTH
COVI NA CA

MC COY CONSTRUCTI ON
673 COOLENY DRI VE
COLTON CA

PANE KOTE
301 S RI CHVAN
FULLERTON CA

CONTI NUED ON NEXT PAGE

DEMOLI TI ON

ROCFI NG

PLUMBI NG

FENCI NG AND M SCELLANEQUS METAL

DRYWALL

BATHROOM PARTI TI ONS

SHEET METAL

DOOR AND HARDWARE

ASPHALT



12- 079304 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 8

09/ 28/ 06 10/ 02/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 R W BAKER LANDSCAPI NG
420 NC KI NLEY STREET
CORONA CA
U C ELECTRIC ELECTRI CAL
9250 LOCUST AVENUE
FONTANA CA
UNI VERSAL ABATEMENT ABATEMENT

5267 WARNER AVENUE
HUNTI NGTON BEACH CA



12- 079304 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
09/ 28/ 06 10/ 02/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,121.84 2,121.84
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 2,829.12 2,829.12
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 3,394.94 6, 789. 88
4 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 427. 37 854. 74
5 120090 CONSTRUCTI ON AREA SI GNS LS LUWVP SUM 1, 804. 98 1,804.98
6 150608 REMOVE CHAI'N LI NK FENCE M 400 3.39 1, 356. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 16 226. 33 3, 621. 28
8 037971 REMOVE TELEPHONE POLE (WOOD POST) EA 4 565. 82 2,263. 28
9 037972 REMOVE UNDERGROUND CORRUGATED METAL Pl PE M 9 135. 80 1,222.20
10 037973 REMOVE UNDERGROUND SEPTI C TANK SYSTEM LS LUMP SUM 5,092. 42 5,092. 42
11 150846 REMOVE CONCRETE PAVEMENT M 50 39. 61 1, 980. 50
12 150860 REMOVE BASE AND SURFACI NG VB 450 74. 69 33, 610. 50
13 037974 RELOCATE TRAI LER, CONTAI NER AND CABI NET EA 4 4,185. 65 16, 742. 60
14 153214 REMOVE CONCRETE CURB M 16 113.16 1, 810. 56
15 037976 BU LDI NG DEMOLI TI ON AND REMOVAL OF LS LUWVP SUM 43,338.72 43,338. 72
M SCELLANEQUS FACI LI TI ES
16 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 2,263. 30 2,263. 30
17 190107 ROADWAY EXCAVATI ON ( TYPE Y-1) VB 3, 000 76. 95 230, 850. 00
(AERI ALLY DEPGCSI TED LEAD)
18 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,263. 30 2,263. 30
19 193006 STRUCTURE BACKFI LL ( SLURRY CEMENT) VB 30 245. 19 7,355.70
20 037977 EXCAVATI ON (GQUTTER, DI TCH & BI O- SWALE) VB 150 71. 29 10, 693. 50
21 203014 FI BER ( EROSI ON CONTRCL) KG 330 1.34 442. 20
22 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 1.2 505. 29 606. 35
23 203056 COMMERCI AL FERTI LI ZER ( EROCSI ON CONTROL) KG 50 6. 35 317.50
24 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 12 24.13 289. 56
25 250201 CLASS 2 AGCGREGATE SUBBASE VB 860 58. 85 50, 611. 00
26 260201 CLASS 2 AGGREGATE BASE VB 790 58. 85 46, 491. 50
27 280000 LEAN CONCRETE BASE VB 74 351.73 26, 028. 02
28 390103 ASPHALT CONCRETE (TYPE B) TONN 890 114. 30 101, 727. 00
29 405030 PORTLAND CEMENT CONCRETE BASE VB 130 452. 66 58, 845. 80
30 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.7 1, 131. 65 792. 16
31 727901 M NOR CONCRETE (DI TCH LI NI NG VB 7 646. 66 4,526. 62
32 727906 M NOR CONCRETE (GUTTER LI NI NG VB 83 443. 12 36, 778. 96
33 731502 M NOR CONCRETE (M SCELLANEQUS VB 140 701. 20 98, 168. 00
CONSTRUCTI ON)
34 750001 M SCELLANEQUS | RON AND STEEL KG 150 7.48 1,122.00



12- 079304 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
09/ 28/ 06 10/ 02/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 330 79. 89 26, 363. 70
36 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 961. 90 961. 90
37 804000 CHAI'N LI NK SLI DI NG GATE EA 2 10, 184. 83 20, 369. 66
38 840651 PAI NTED STALL LI NES AND PAVEMENT M 1,700 3.39 5, 763. 00
MARKI NGS
39 994650 BUI LDI NG WWORK LS LUVP SUM 3, 154, 748. 99 3,154, 748. 99

TOTAL 4,013, 818. 34



12- 079304 Bl D245
12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
09/ 28/ 06 10/ 02/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 4, 000. 00 4000. 00 6, 500. 00 6500. 00
2 10, 000. 00 10000. 00 25, 000. 00 25000. 00
3 1, 000. 00 2000. 00 2,500. 00 5000. 00
4 1, 700. 00 3400. 00 6, 500. 00 13000. 00
5 2,500. 00 2500. 00 3, 500. 00 3500. 00
6 10. 00 4000. 00 50. 00 20000. 00
7 80. 00 1280. 00 75. 00 1200. 00
8 500. 00 2000. 00 3, 500. 00 14000. 00
9 100. 00 900. 00 1, 000. 00 9000. 00
10 7, 500. 00 7500. 00 10, 000. 00 10000. 00
11 35. 00 1750. 00 10. 00 500. 00
12 14. 00 6300. 00 40. 00 18000. 00
13 2, 000. 00 8000. 00 1, 500. 00 6000. 00
14 30. 00 480. 00 25.00 400. 00
15 45, 000. 00 45000. 00 240, 000. 00 240000. 00
16 17, 500. 00 17500. 00 60, 000. 00 60000. 00
17 43. 00 129000. 00 55. 00 165000. 00
18 7, 500. 00 7500. 00 65, 000. 00 65000. 00
19 120. 00 3600. 00 800. 00 24000. 00
20 35. 00 5250. 00 35. 00 5250. 00
21 1.00 330. 00 6. 00 1980. 00
22 450. 00 540. 00 800. 00 960. 00
23 6. 00 300. 00 15. 00 750. 00
24 22.00 264. 00 30. 00 360. 00
25 60. 00 51600. 00 55. 00 47300. 00
26 90. 00 71100. 00 55. 00 43450. 00
27 450. 00 33300. 00 500. 00 37000. 00
28 120. 00 106800. 00 240. 00 213600. 00
29 480. 00 62400. 00 800. 00 104000. 00
30 1, 400. 00 980. 00 1, 200. 00 840. 00
31 650. 00 4550. 00 1, 200. 00 8400. 00
32 650. 00 53950. 00 1, 200. 00 99600. 00
33 550. 00 77000. 00 1, 200. 00 168000. 00
34 5.00 750. 00 15. 00 2250. 00
35 60. 00 19800. 00 350. 00 115500. 00
36 900. 00 900. 00 3, 500. 00 3500. 00
37 8, 500. 00 17000. 00 4, 500. 00 9000. 00
38 .50 850. 00 6. 00 10200. 00
39 3, 777,000. 00 3777000. 00 3, 120, 000. 00 3120000. 00
TOT 4,541, 374.00 4,678, 040. 00




