STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENING DATE 10/ 25/ 06 I N SACRAVENTO AND PLACER COUNTI ES 10/ 26/ 06
CONTRACT NUVBER 03- 367814 IN AND NEAR ROSEVI LLE AT VARI OUS CONTRACT CODE ' B
LOCATI ON 03- PLA-80-0.0/2.0 LOCATI ONS 98 CONTRACT | TEMS
CONSTRUCT BYPASS LANE FEDERAL AID NC | - 6203- (016)
PLN- 6203- (016)
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%
PROPOSALS | SSUED 10 FUND TOTAL  HBS 0 TOTAL NUMBER OF WORKI NG DAYS 370
NUMBER OF BIDDERS 2  ENG NEERS EST 5,290, 300. 00 AMOUNT UNDER 195, 205. 00 PERCENT UNDER EST 3. 69
PROGRAM ELENMENTS R P
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)
1 5,095, 095.00 1 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
2 5,143,378.00 2 TEI CHERT CONSTRUCTI ON 916 386-5900

P O BOX 276830
SACRAMENTO CA 95827

00000008
FAX 916 386-2940



03-367814
03- PLA-80-0
10/ 25/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 26/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTERLI NE STRI PI NG
ELK GROVE CA

FARWEST SAFETY | NC
LODI CA

FARWEST SAFETY | NC
LODI CA

GERCO CONTRACTI NG
AUBURN CA

NI TTA EROSI ON CONTROL
LOOM S CA

PACI FI C EXCAVATI ON
ELK GROVE CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

VESTERN O L SPREADI NG
SACRAMENTO CA

STRI PI NG

K RAIL, CRASH CUSHI ONS AND TRAFFI C SCREEN ( PARTI AL)

ROADSI DE SI GNS ( PARTI AL)

SI GN STRUCTURE

ERCSI ON CONTRCL AND HYDROSEEDI NG

ELECTRI CAL

LANDSCAPI NG

TACK AND PAVEMENT FABRI C



03-367814
03- PLA-80-0
10/ 25/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 26/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANRAK CORPCRATI ON
SACRAMENTO CA

CENTERLI NE STRI PI NG
ELK GROVE CA

FARVWEST SAFETY
LODI CA

KENTS O L
STOCKTON CA

MBI
LI VERMORE CA

NI TTA EROCSI ON CONTROL
LOOM S CA

PACI FI C EXCAVATI ON
ELK GROVE CA

SCHWARTZ
COLFAX CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

ASPHALT CONCRETE DEMOLI TI ON AND COLD PLANI NG

STRI PI NG

SIGNS AND K RAI L

PAVEMENT REI NFORCI NG FABRI C

SI GN STRUCTURES AND METAL BEAM GUARD RAI L

ERCSI ON CONTRCL

ELECTRI CAL

ASPHALT CONCRETE TEXTURE

LANDSCAPI NG



03-367814 Bl D245

03- PLA-80-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
10/ 25/ 06 10/ 26/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2, 000. 00 2, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 120 3, 000. 00 360, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 210 18. 00 3, 780. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 1, 500. 00 1, 500. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 3, 000. 00 3, 000. 00
6 074023 TEMPORARY EROSI ON CONTROL MR 10, 000 .50 5, 000. 00
7 074028 TEMPORARY FI BER ROLL M 1,630 11.00 17, 930. 00
8 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 26 160. 00 4,160. 00
9 074041 STREET SWEEPI NG LS LUWP SUM 1, 500. 00 1, 500. 00
10 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 1, 000. 00 1, 000. 00
11 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 7, 000. 00 7, 000. 00
12 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 332. 00 150, 332. 00
13 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 8 35. 00 280. 00
14 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 480 14. 00 20, 720. 00
15 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 11, 200 3.00 33, 600. 00
16 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 58 30. 00 1, 740. 00
17 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1,420 4.75 6, 745. 00
18 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 30, 000. 00 30, 000. 00
19 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 800 32.00 121, 600. 00
20 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 110 130. 00 14, 300. 00
21 (S) 129150 TEMPORARY TRAFFI C SCREEN M 3, 800 7.00 26, 600. 00
22 150305 CBLI TERATE SURFACI NG MR 290 17. 00 4,930. 00
23 150710 REMOVE TRAFFI C STRI PE M 2,030 7.00 14, 210. 00
24 150713 REMOVE PAVEMENT MARKI NG %24 8 45. 00 360. 00
25 150742 REMOVE ROADSI DE SI GN EA 13 70. 00 910. 00
26 150805 REMOVE CULVERT M 3 370. 00 1,110. 00
27 150820 REMOVE | NLET EA 2 325. 00 650. 00
28 150821 REMOVE HEADWAL L EA 2 325. 00 650. 00
29 152390 RELOCATE ROADSI DE SI GN EA 2 425. 00 850. 00
30 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 28, 800 3.40 97, 920. 00
31 153216 REMOVE CONCRETE CURB AND S| DEWALK VB 2.8 750. 00 2,100. 00
32 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
33 190101 ROADWAY EXCAVATI ON VB 11, 700 51. 00 596, 700. 00
34 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2, 000. 00
35 194001 DI TCH EXCAVATI ON VB 15 230. 00 3, 450. 00
36 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 23, 000. 00 23, 000. 00
37 200114 ROCK BLANKET M 450 260. 00 117, 000. 00



03-367814 Bl D245

03- PLA- 80- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 25/ 06 10/ 26/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 4.2 120. 00 504. 00
39 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 800 1.00 1, 800. 00
40 203021 FI BER ROLLS M 190 13.00 2, 470. 00
41 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 10 600. 00 6, 000. 00
42 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 3 250. 00 750. 00
43 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 83 44.00 3, 652. 00
44 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 1, 440 1. 00 1, 440. 00
45 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 180 2.50 450. 00
46 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 9, 000. 00 9, 000. 00
47 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 1, 800. 00 1, 800. 00
48 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 42, 000. 00 42,000. 00
49 208731 200 MM CORRUGATED HI GH DENSI TY M 19 200. 00 3, 800. 00
POLYETHYLENE Pl PE CONDUI T
50 260201 CLASS 2 AGGREGATE BASE VB 7, 860 78.00 613, 080. 00
51 390102 ASPHALT CONCRETE (TYPE A) TONN 9, 270 90. 00 834, 300. 00
52 010196 ASPHALT CONCRETE ( TEXTURED PAVI NG) M2 580 123. 00 71, 340. 00
53 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 330 118. 00 38, 940. 00
54 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 5, 400 110. 00 594, 000. 00
55 391005 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 3.6 10. 00 36. 00
REI NFORCI NG FABRI C)
56 393001 PAVEMENT REI NFORCI NG FABRI C M2 3, 070 4.00 12, 280. 00
57 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 420 22. 00 9, 240. 00
AREA)
58 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 36 57. 00 2, 052. 00
59 420201 GRI ND EXI STI NG CONCRETE M2 410 25. 00 10, 250. 00
PAVENENT
60 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7 2, 400. 00 16, 800. 00
61 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 7,831 11.00 86, 141. 00
62 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 7,831 1. 00 7,831.00
63 (S) 010197 610 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2.2 2,000. 00 4, 400. 00
PI LE ( CCTV FOUNDATI ON)
64 (S) 010198 1070 MV CAST- | N- DRI LLED- HOLE CONCRETE M 2.7 2, 000. 00 5, 400. 00
PI LE ( CCTV FOUNDATI ON)
65 (S) 561015 1524 MV CAST- | N- DRI LLED- HOLE M 7 2, 470.00 17, 290. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
66 566011 ROADSI DE SI GN - ONE POST EA 13 240. 00 3, 120. 00
67 566012 ROADSI DE SI GN - TWO POST EA 3 700. 00 2,100. 00
68 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 4 110. 00 440. 00

METHOD)



03-367814 Bl D245

03- PLA- 80- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 25/ 06 10/ 26/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

69 568007 I NSTALL SI GN OVERLAY M2 1.1 500. 00 550. 00

70 664014 450 MM CORRUGATED STEEL PI PE M 10 600. 00 6, 000. 00
(1.63 MV THI CK)

71 664019 600 MM CORRUGATED STEEL PI PE M 2 1, 100. 00 2, 200. 00
(1.63 MV THI CK)

72 721009 ROCK SLOPE PROTECTI ON VB 6 330. 00 1, 980. 00
(FACING METHOD B)

73 729010 ROCK SLOPE PROTECTI ON FABRI C M2 22 12.00 264. 00

74 731501 M NOR CONCRETE ( CURB) VB 12 1, 500. 00 18, 000. 00

75 731502 M NOR CONCRETE (M SCELLANEQUS VB 45 720. 00 32, 400. 00
CONSTRUCTI ON)

76 731623 M NOR CONCRETE ( CURB RAMP) VB 2.8 1, 900. 00 5, 320. 00

77 731656 CURB RAMP DETECTABLE WARNI NG SURFACE EA 3 1, 200. 00 3, 600. 00

78 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 740 4.00 2, 960. 00

79 820107 DEL| NEATOR ( CLASS 1) EA 36 33. 00 1, 188. 00

80 010199 H GHWAY POST MARKER EA 3 40. 00 120. 00

81 820141 OBJECT MARKER ( TYPE K- 1) EA 1 40. 00 40. 00

82 820151 OBJECT MARKER ( TYPE L-1) EA 2 40. 00 80. 00

83 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 12 105. 00 1, 260. 00

84 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 750. 00 750. 00

85 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 3, 300. 00 3, 300. 00

86 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 18 45. 00 810. 00

87 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 780 3.00 20, 340. 00

88 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 980 5. 00 4, 900. 00

89 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 980 4.00 3, 920. 00
(BROKEN 3.66 M- 0.92 M

90 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7,020 4.00 28, 080. 00
(BROKEN 10.98 M- 3.66 M

91 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 200 3.00 600. 00
(BROKEN 5.18 M- 2.14 M

92 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 140 5. 00 5, 700. 00

93 (S) 860501 SI GN | LLUM NATI ON LS LUMP SUM 21, 000. 00 21, 000. 00

94 (S) 010200 W RELESS COVMUNI CATI ONS SYSTEM LS LUMP SUM 182, 000. 00 182, 000. 00

95 (S) 860990 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 136, 000. 00 136, 000. 00

96 (S) 861100 RAVP METERI NG SYSTEM LS LUMP SUM 160, 000. 00 160, 000. 00

97 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 30, 000. 00 30, 000. 00

98 999990 MOBI LI ZATI ON LS LUMP SUM 335, 400. 00 335, 400. 00

TOTAL 5, 095, 095. 00



03-367814 Bl D245

03- PLA-80-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 25/ 06 10/ 26/ 06
| TEM SECOND
Bl D AMOUNT

1 5, 000. 00 5000. 00

2 3, 500. 00 420000. 00

3 10. 00 2100. 00

4 6, 000. 00 6000. 00

5 12, 500. 00 12500. 00

6 1.00 10000. 00

7 12. 00 19560. 00

8 425. 00 11050. 00

9 78, 000. 00 78000. 00
10 1, 650. 00 1650. 00
11 7,500. 00 7500. 00
12 210, 000. 00 210000. 00
13 55. 00 440. 00
14 7.00 10360. 00
15 4.00 44800. 00
16 50. 00 2900. 00
17 7.00 9940. 00
18 50, 000. 00 50000. 00
19 30. 00 114000. 00
20 200. 00 22000. 00
21 5. 00 19000. 00
22 5.00 1450. 00
23 6. 00 12180. 00
24 50. 00 400. 00
25 75. 00 975. 00
26 1, 050. 00 3150. 00
27 1, 600. 00 3200. 00
28 1, 600. 00 3200. 00
29 450. 00 900. 00
30 4.00 115200. 00
31 400. 00 1120. 00
32 5, 000. 00 5000. 00
33 25. 00 292500. 00
34 2,500. 00 2500. 00
35 115. 00 1725. 00
36 60, 000. 00 60000. 00
37 110. 00 49500. 00
38 115. 00 483. 00
39 1.00 1800. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
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77

78

03-367814

03- PLA-80-0

10/ 25/ 06

20,
17,
85,

105.
335.

35.
30.

330.
12.

260.
840.
000.
250.
750.
115.
600.
800.
000.
300.

50.
550.
400.
900.
125.

10.

00
00

00

471600.
676710.
60900.
30690.
567000.
1206.
15350.
14700.
1080.
2460.
2310.
93972.
7831.
4972.
4968.
21000.
3250.
2250.
460.
660.
8000.
4000.
1800.
1100.
6600.
18000.
2520.
375.
7400.
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| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97

98
TOT

03-367814

03- PLA-80-0
10/ 25/ 06
SECOND

Bl D AMOUNT
35. 00 1260. 00
50. 00 150. 00
50. 00 50. 00
50. 00 100. 00
110. 00 1320. 00
800. 00 800. 00
4, 000. 00 4000. 00
110. 00 1980. 00
4.00 27120. 00
7.00 6860. 00
6. 00 5880. 00
4.00 28080. 00
4.00 800. 00
8. 00 9120. 00
35, 365. 00 35365. 00
245, 000. 00 245000. 00
200, 000. 00 200000. 00
220, 000. 00 220000. 00
48, 550. 00 48550. 00
514, 336. 00 514336. 00
5, 143, 378. 00
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