STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 32

NUMBER OF BI DDERS 10
PROGRAM ELEMENTS

Bl D RANK

11/ 02/ 06
12- 056214

B

12- ORA-90-11.8/12.5

DI SADVANTAGED BUSI NESS ENTERPRI SE -
39, 120, 000

FUND TOTAL
ENG NEERS EST

HB4N

37,341, 149. 00 AMOUNT UNDER

D

SUMMARY

I N ORANGE COUNTY | N YORBA LI NDA

AND ANAHEI M ON ROUTE 90 FROM . 95

KM EAST OF KELLOGG DRI VE
UNDERCROSSI NG TO LA PLAVA AVENUE

CONSTRUCT BRI DGE AND W DEN ROADWAY

R P

Bl D TOTAL

30, 963, 653. 01

33, 234, 627. 10

34, 086, 110. 00

34, 318, 249. 90

34, 657, 988. 00

Bl DDER | D

0. 0%

TOTAL NUMBER OF WORKI NG DAYS

6,377, 495. 99

DEPARTMENT

OF TRANSPORTATI ON

Bl D245

PACE 1

11/ 06/ 06
CONTRACT CODE "A '
215 CONTRACT | TEMS

FEDERAL AID HP21-6212-(011)E

L-

6212- (011) E

850

PERCENT UNDER EST 17.08

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

STEVE P RADCS | NC

P O BOX 15128
SANTA ANA CA 92735-0128

GRI FFI TH COVPANY

2020 S YALE STREET
SANTA ANA CA 92704

ATKI NSON CONTRACTORS L P

27422 PORTCLA PARKWAY STE 250
FOOTH LL RANCH CA 92610

FAX

FAX

FAX

FAX

FAX

909 350- 3535
00247770
909 822-9661

916 334-1221
00286430
916 334- 0562

714 835-4612
00484452
714 835-2186

714 549-2291
00000088
714 549-4033

949 855-9755
00845809
949 855-9923



12- 056214
12- ORA-90-1
11/ 02/ 06

10

35, 327, 566. 60

35,777, 552. 80

36, 032, 244. 00

36, 951, 208. 60

37,402, 530. 70

10

BALFOUR BEATTY CONSTRUCTI ON
I NC

2333 COURAGE DRI VE STE C
FAI RFI ELD CA 94533

F C 1 CONSTRUCTORS | NC

2585 BUSI NESS PARK DRI VE
VI STA CA 92081- 8831

C C WERS | NC

P O BOX 2948
RANCHO CORDOVA CA 95741-2948

ORTI Z ENTERPRI SES | NCORPORATED

6 CUSHI NG STE 200
IRVINE CA 92618

SEMA CONSTRUCTI ON | NC

6 ORCHARD STE 150
LAKE FOREST CA 92630

FAX

FAX

FAX

FAX

FAX

707 427-8900
00664318
707 427-8901

760 727-9767
00772589
760 727-9803

916 635-9370
00331359
916 635-1527

949 753-1414
00467088
949 753-1477

949 470- 0500
00657770
949 829-0100

Bl D245
PAGE 2
11/ 06/ 06



12- 056214
12- ORA-90-1
11/ 02/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
11/ 06/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL
CH NO HILLS CA

ALL AMERI CAN ASPHALT
CORONA CA

AREA WEST FENCE
LAKESI DE CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CHRI SP COVPANY
FREMONT CA

COOPER ENG NEERI NG
TUSTIN CA

DORADO AND DORADO
YUCAI PA CA

DYW DAG SYSTEMS
LAKEWOOD CA

L JOHNSON
HAWTHORNE CA

MARTI NEZ STEEL
CLAREMONT CA

MOCRE ELECTRI C
CORONA CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ERS ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)

CHAI'N LI NK FENCE AND METAL BEAM GUARD RAIL ( PORTI ON)

TI EBACK ANCHORS ( PORTI ON)

STRI PI NG ( PORTI ON)

CONCRETE MEDI AN BARRI ER ( PORTI ON)

M SCELLANEQUS CONCRETE ( PORTI ON)

PRESTRESSI NG ( PORTI ON)

MASONRY BLOCK AND SLOPE PAVI NG ( PORTI ON)

REBAR ( PORTI ON)

ELECTRI CAL ( PORTI ON)



12- 056214
12- ORA-90-1
11/ 02/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

11/ 06/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 STATEW DE SAFETY AND SI GNS
NI POMO CA

VEEST COAST VEELDI NG
NAPA CA

ROADSI DE Sl GNS ( PORTI ON)

PI LE DRI VI NG ( PORTI ON)



12- 056214
12- ORA-90-1
11/ 02/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

11/ 06/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALL AVERI CAN ASPHALT
CORONA CA

AREA WEST FENCE
LAKESI DE CA

AVAR CONSTRUCTI ON
CAMPBELL CA

GRI FFI TH COVPANY
SANTA FE SPRI NGS CA

L JOHNSON
HAWTHORNE CA

MS L
ANAHEI M CA

MODERN ALLOYS
STANTON CA

SUDAKAR COVPANY
RI ALTO CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

ASPHALT CONCRETE PAVI NG

FENCI NG AND METAL BEAM GUARD RAI L

SO L NAILS, TIEBACKS, PRESTRESSI NG AND SHOTCRETE

M NOR CONCRETE ( PARTI AL)

MASONRY

ELECTRI CAL

RAI'LI NG AND SI GN STRUCTURE

STRI PI NG

REBAR



12- 056214
12- ORA-90-1
11/ 02/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 6
11/ 06/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ALCORN FENCE
ORANGE CA

ALL AMERI CAN ASPHALT
CORONA CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CTM
RANCHO CORDOVA CA

FOUNDATI ON PI LE
FONTANA CA

L JOHNSON
HAWIHORNE CA

MOCRE ELECTRI C
CORONA CA

STATEW DE SAFETY AND SI GNS
POMAY CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

MVETAL BEAM GUARD RAI L AND FENCI NG

ASPHALT CONCRETE PAVI NG

PRESTRESSI NG AND Tl EBACKS

CONCRETE BARRI ER BRI DGE AND HI GHVWAY

Pl LI NG

MASONRY

ELECTRI CAL

ROADSI DE AND CONSTRUCTI ON AREA SI GNS

STRI PI NG

REBAR



12- 056214
12- ORA-90-1
11/ 02/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

11/ 06/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
ORANGE CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CTM
RANCHO CORDOVA CA

DSI
LAKEWOOD CA

L JOHNSON
HAWTHORNE CA

MOORE ELECTRI C
CORONA CA

STATEW DE SAFETY AND SI GNS
PONAY CA

UNI TED STEEL PLACERS
FONTANA CA

VALLEY CONCRETE
SYLVAR CA

FENCI NG

SO L NAIL TI EBACKS

BARRI ER WALLS

PRESTRESSI NG

SOUND WALL AND MASONRY BLOCK WALL

LI GHTI NG

CONSTRUCTI ON AREA SI GNS

REBAR

SLOPE PAVI NG AND PAVERS



12- 056214
12- ORA-90-1
11/ 02/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 8
11/ 06/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C L CONSTRUCTI ON COVPANY
POVONA CA

ALL AMERI CAN ASPHALT
CORONA CA

AREA WEST FENCE COVPANY
LAKESI DE CA

AVAR CONSTRUCTI ON SYSTEMS
CAVPBELL CA

MALCOLM DRI LLI NG CO
| RW NDALE CA

MARTI NEZ STEEL
CLAI REMONT CA

MOCRE ELECTRI C
CORONA CA

REYCON CONSTRUCTI ON | NC
SANTA PAULA CA

SUDHAKAR COVPANY
RI ALTO CA

VEST COAST VEELDI NG | NC
PERRI S CA

BRI DGE BARRI ER ( PARTI AL)

ASPHALT PAVI NG ( PARTI AL)

FENCI NG ( PARTI AL)

DRI LLED TI EBACKS AND PRESTRESSI NG ( PARTI AL)

DRI LLED PI LI NG ( PARTI AL)

REBAR ( PARTI AL)

ELECTRI CAL ( PARTI AL)

SOUNDVWALL ( PARTI AL)

PAVEMENT MARKI NGS ( PARTI AL)

DRI VE PI LI NG ( PARTI AL)



12- 056214
12- ORA-90-1
11/ 02/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 9

11/ 06/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
ORANGE CA

ALL AMERI CAN ASPHALT
CORONA CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CTM
RANCHO CORDOVA CA

CONDON  J OHNSON
COVPTON CA

FOUNDATI ON PI LE
FONTANA CA

L JOHNSON
HAWTHORNE CA

MOORE ELECTRI C
CORONA CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

VALLEY CONCRETE
SYLMAR CA

FENCI NG AND METAL BEAM GUARD RAI L

ASPHALT PAVI NG

PRESTRESSI NG

BARRI ER RAI LI NG

CAST IN DRI LLED HOLE, SOLDI ER PI LES AND TI EBACKS

Pl LE DRI VI NG

MASONRY SCUNDWALL

ELECTRI CAL

REI NFCRCI NG STEEL

SLOPE PAVI NG



12- 056214 Bl D245

12- ORA-90-1 PAGE 10

11/ 02/ 06 11/ 06/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 ACL CAST I N PLACE CONCRETE BARRI ER AND RELATED ( PARTI AL)

POVONA CA
ALCORN FENCE FENCI NG AND HANDRAI LS AND RELATED ( PARTI AL)
CRANGE CA
ALL AVERI CAN ASPHALT ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)
CORONA CA
AVAR CONSTRUCTI ON SO L NAILS AND Tl EBACK ANCHORS AND RELATED ( PARTI AL)
CAVPBELL CA
CHRI SP COVPANY STRI PI NG AND RELATED ( PARTI AL)
FREMONT CA
DSI PRESTRESSI NG AND RELATED ( PARTI AL)
LAKEWOOD CA
FOUNDATI ON PI LE DRI VEN PI LE AND RELATED ( PARTI AL)
FONTANA CA
GRI FFI TH COVPANY M NOR CONCRETE AND RELATED ( PARTI AL)
SANTA FE SPRI NGS CA
L JOHNSON MASONRY AND RELATED ( PARTI AL)
HAWTHORNE CA
MALCOLM DRI LLI NG CAST I N DRI LLED HOLE PI LES AND RELATED ( PARTI AL)
| RW NDALE CA
MOCRE ELECTRI C ELECTRI CAL AND RELATED ( PARTI AL)
CORONA CA

CONTI NUED ON NEXT PAGE



12- 056214
12- ORA-90-1
11/ 02/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 11

11/ 06/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

STATEW DE SAFETY AND SI GNS
PONAY CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

VALLEY CONCRETE
SYLVAR CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)

REI NFORCI NG STEEL AND RELATED ( PARTI AL)

SLOPE PAVI NG AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ALL AVMERI CAN ASPHALT
CORONA CA

AREA WEST FENCE
LAKESI DE CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CTM
RANCHO CORDOVA CA

CHRI SP COVPANY
FREMONT CA

COOPER ENG NEERI NG
TUSTIN CA

GRI FFI TH COVPANY
SANTA FE SPRI NGS CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE PAVI NG ( PARTI AL)

FENCI NG, RAI LI NG AND METAL BEAM GUARD RAI L ( PARTI AL)

TI EBACKS, SO L NAILS AND PGST TENSI ONI NG ( PARTI AL)

BRI DGE BARRI ER ( PARTI AL)

STRI PI NG AND MARKI NG ( PARTI AL)

ROAD BARRI ER ( PARTI AL)

M NOR CONCRETE AND M SCELLANEQUS ( PARTI AL)



12- 056214 Bl D245

12- ORA-90-1 PAGE 12

11/ 02/ 06 11/ 06/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 L JOHNSON MASONRY ( PARTI AL)
HAWTHORNE CA
MALCOLM DRI LLI NG CAST I N DRI LLED HOLE PI LES AND SCLDI ER PI LE WALL ( PARTI AL)
| RW NDALE CA
MOCRE ELECTRI C ELECTRI CAL ( PARTI AL)
CORONA CA
S R D ENG NEERI NG UNDERGROUND ( PARTI AL)
ANAHEI M CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS AND DELI NEATCORS ( PARTI AL)
NI POMO CA
UNI TED STEEL PLACERS REBAR ( PARTI AL)
RANCHO CUCAMONGA CA
WEST COAST VELDI NG DRI VEN PI LE ( PARTI AL)
NAPA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALL AMERI CAN ASPHALT ASPHALT
CORONA CA
AREA WEST FENCE FENCI NG AND METAL BEAM GUARD RAI L
LAKESI DE CA
AVAR CONSTRUCTI ON SHOTCRETE AND SO L NAILS
CAVPBELL CA

CONTI NUED ON NEXT PAGE



12- 056214
12- ORA-90-1
11/ 02/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 13

11/ 06/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CORAL CONSTRUCTI ON
W LSONVI LLE OR

DYW DAG SYSTEMS
LAKEWOOD CA

GRI FFI TH COVPANY
SANTA FE SPRI NGS CA

J V LAND CLEARI NG
SAN DI MAS CA

L JOHNSON
HAWTHORNE CA

MALCOLM DRI LLI NG
| RW NDALE CA

MARI NA LANDSCAPE
ANAHEI M CA

MODERAN ALLOYS
STANTON CA

MOCRE ELECTRI C
CORONA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

CONTI NUED ON NEXT PAGE

SI GN STRUCTURES

PRESTRESSI NG

M NOR CONCRETE

CLEARI NG

MASONRY

CAST I N DRILLED HCOLE

ERCSI ON CONTROL

ROAD BARRI ER

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS

STRI PI NG



12- 056214 Bl D245

12- ORA-90-1 PAGE 14

11/ 02/ 06 11/ 06/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 UNI TED STEEL PLACERS RESTEEL
RANCHO CUCAMONGA CA
VEEST COAST VEELDI NG PI LES
NAPA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 ALCORN FENCE COVPANY FENCI NG
ORANGE CA
AVAR CONSTRUCTI ON TI EBACKS AND SHOTCRETE
CAVPBELL CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
DYW DAG SYSTEMS POST TENSI ONI NG
LAKEWOOD CA
GRI FFI TH COVPANY M NOR CONCRETE AND FLATWORK
SANTA FE SPRI NGS CA
| MPERI AL PAVI NG PAVI NG
VWHI TTI ER CA
L JOHNSON MASONRY BLOCK WALL AND SPLI T PAVERS
HAWTHORNE CA
MALCOLM DRI LLI NG CAl SSON DRI LLI NG
| RW NDALE CA

CONTI NUED ON NEXT PAGE



12- 056214 Bl D245

12- ORA-90-1 PAGE 15

11/ 02/ 06 11/ 06/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 MODERN ALLOYS CONCRETE BARRI ER
STANTON CA
MOORE ELECTRI C ELECTRI CAL
CORONA CA
STATEW DE SAFETY AND SI GNS ROADWAY Sl GNS
NI POMO CA
UNI TED STEEL PLACERS REBAR

RANCHO CUCAMONGA CA

WEST COAST VELDI NG Pl LE DRI VI NG
NAPA CA



12- 056214 Bl D245

12- ORA-90-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 16
11/ 02/ 06 11/ 06/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
2 070012 PROCGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUWVP SUM 12, 500. 00 12, 500. 00
3 070018 Tl ME- RELATED OVERHEAD VDAY 850 2, 000. 00 1, 700, 000. 00
4 071322 TEMPORARY FENCE (TYPE CL- 1. 8) M 780 45. 00 35, 100. 00
5 071325 TEMPORARY FENCE ( TYPE ESA) M 460 20. 00 9, 200. 00
6 073029 600 MM TEMPORARY CULVERT M 75 400. 00 30, 000. 00
7 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 15, 000. 00 15, 000. 00
PREVENTI ON PLAN
8 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 110, 000. 00 110, 000. 00
9 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 45, 000. 00 90, 000. 00
10 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 4,000. 00 8, 000. 00
11 074041 STREET SWEEPI NG LS LUWP SUM 130, 000. 00 130, 000. 00
12 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 32, 000. 00 32, 000. 00
13 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 100, 000. 00 100, 000. 00
14 (S) 120120 TYPE |11 BARRI CADE EA 16 78. 00 1, 248. 00
15 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 140 27.00 3, 780. 00
16 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 22,700 1.50 34, 050. 00
17 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 250 45. 00 11, 250. 00
18 (S) 038950 TEMPORARY PAVEMENT NMARKER EA 3, 330 4.50 14, 985. 00
( RETROREFLECT! VE)
19 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 100, 000. 00 100, 000. 00
20 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,880 30. 00 86, 400. 00
21 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 280 200. 00 56, 000. 00
22 (S) 129150 TEMPORARY TRAFFI C SCREEN M 2,880 10. 00 28, 800. 00
23 150206 ABANDON CULVERT M 135 275. 00 37,125. 00
24 150608 REMOVE CHAI' N LI NK FENCE M 1,630 19. 00 30, 970. 00
25 150668 REMOVE FLARED END SECTI ON EA 1 600. 00 600. 00
26 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 4,730 2.35 11, 115. 50
STRI PE
27 (S) 150705 REMOVE YELLOW THERMOPLASTI C PAVEMENT M 15 86. 00 1, 290. 00
MARKI NG
28 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1, 540 1.25 1,925.00
29 (S) 150713 REMOVE PAVEMENT MARKI NG MR 100 25.00 2,500. 00
30 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 9, 510 1.20 11, 412. 00
31 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 310 25. 00 7, 750. 00
32 (S) 150722 REMOVE PAVEMENT MARKER EA 3, 860 2.00 7,720.00
33 150742 REMOVE ROADSI DE SI GN EA 67 220. 00 14, 740. 00
34 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 940 4.25 8,245. 00



12- 056214 Bl D245

12- ORA-90-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 17
11/ 02/ 06 11/ 06/ 06
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 038951 REMOVE RAI SED | SLAND %24 900 8. 00 7, 200. 00
36 150801 REMOVE OVERSI DE DRAI N EA 9 300. 00 2,700. 00
37 150805 REMOVE CULVERT M 120 72.00 8, 640. 00
38 150820 REMOVE | NLET EA 12 1,125.00 13, 500. 00
39 150821 REMOVE HEADWAL L EA 5 2,500. 00 12, 500. 00
40 150860 REMOVE BASE AND SURFACI NG VB 1, 860 25. 00 46, 500. 00
41 151224 REMOVE DELI NEATOR EA 30 16. 00 480. 00
42 038952 RELOCATE CRASH CUSHI ON ( TYPE ADI EM EA 1 7, 600. 00 7, 600. 00
43 152390 RELOCATE ROADSI DE SI GN EA 15 360. 00 5, 400. 00
44 153214 REMOVE CONCRETE CURB M 520 12. 00 6, 240. 00
45 153215 REMOVE CONCRETE (CURB AND GUTTER) M 320 13. 00 4,160. 00
46 153218 REMOVE CONCRETE SI DEVWALK M 1, 280 10. 00 12, 800. 00
47 153220 REMOVE CONCRETE ( CHANNEL) VB 26 70. 00 1, 820. 00
48 153246 REMOVE CONCRETE (M SCELLANEQUS) VB 77 70. 00 5, 390. 00
49 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 21, 000. 00 21, 000. 00
50 190101 ROADWAY EXCAVATI ON VB 77,100 5. 00 385, 500. 00
51 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DCE) VB 1,500 44. 00 66, 000. 00
52 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1,030 29. 00 29, 870. 00
53 (F) 192049 STRUCTURE EXCAVATI ON ( SOLDI ER PI LE WALL) VB 2,000 20. 00 40, 000. 00
54 (F) 192055 STRUCTURE EXCAVATI ON (SO L NAIL WALL) VB 270 44. 00 11, 880. 00
55 (F) 193003 STRUCTURE BACKFI LL ( BRI DCE) VB 1, 850 58. 00 107, 300. 00
56 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1,920 58. 00 111, 360. 00
57 (F) 193028 STRUCTURE BACKFI LL (SO L NAIL WALL) VB 20 94. 00 1, 880. 00
58 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER PI LE WALL) VB 240 275.00 66, 000. 00
59 (F) 193119 LEAN CONCRETE BACKFI LL VB 370 210. 00 77,700. 00
60 040266 900 MM DRI LLED HCOLE M 1, 460 107. 00 156, 220. 00
61 194001 DI TCH EXCAVATI ON VB 310 46. 00 14, 260. 00
62 040267 STEEL SOLDI ER PI LE (V250 X 80) M 1,310 190. 00 248, 900. 00
63 040268 STEEL SOLDI ER PI LE (W10 X 140) M 380 195. 00 74,100. 00
64 040269 STEEL SOLDI ER PI LE (W10 X 174) M 270 252.00 68, 040. 00
65 040270 STEEL SOLDI ER PILE (W10 X 195) M 85 292. 00 24,820. 00
66 (F) 197021 EARTH RETAI NI NG STRUCTURE, LOCATI ON A M 1,680 440. 00 739, 200. 00
67 (F) 197022 EARTH RETAI NI NG STRUCTURE, LOCATI ON B MR 1, 415 490. 00 693, 350. 00
68 (F) 197023 EARTH RETAI NI NG STRUCTURE, LOCATION C M 1,370 475. 00 650, 750. 00
69 (S) 197060 SO L NAIL ASSEMBLY M 1, 060 68. 00 72,080. 00
70 198001 | MPORTED BORROW VB 84, 300 19. 50 1, 643, 850. 00
71 200114 ROCK BLANKET 4 600 100. 00 60, 000. 00
72 (S) 203003 STRAW ( ERCSI ON CONTRQL) TONN 19 840. 00 15, 960. 00



12- 056214 Bl D245

12- ORA- 90- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 18
11/ 02/ 06 11/ 06/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
73 (S) 203014 FI BER ( EROSI ON CONTROL) KG 4,050 1.10 4, 455. 00
74 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 1,120 43.00 48, 160. 00
75 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 4 300. 00 1, 200. 00
76 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 140 160. 00 22, 400. 00
77 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 920 4.25 3, 910. 00
78 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 110 178. 00 19, 580. 00
79 (S) 208732 250 MM CORRUGATED HI GH DENSI TY M 83 170. 00 14, 110. 00
POLYETHYLENE Pl PE CONDUI T
80 250201 CLASS 2 AGGREGATE SUBBASE VB 6, 090 47.00 286, 230. 00
81 260201 CLASS 2 AGGREGATE BASE VB 4,330 48. 00 207, 840. 00
82 390102 ASPHALT CONCRETE ( TYPE A) TONN 24, 900 90. 00 2, 241, 000. 00
83 390108 ASPHALT CONCRETE BASE (TYPE A) TONN 23, 100 85. 00 1, 963, 500. 00
84 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 460 6. 00 8, 760. 00
85 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 38 6. 00 228. 00
86 490566 FURNI SH STEEL PILING (HP 360 X 132) M 4,340 132.00 572, 880. 00
87 (S) 490567 DRI VE STEEL PILE (HP 360 X 132) EA 284 1, 230. 00 349, 320. 00
88 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1,770 205. 00 362, 850. 00
Pl LI NG
89 (S) 490656 450 MM CAST- | N- DRI LLED- HOLE CONCRETE M 710 230. 00 163, 300. 00
Pl LI NG
90 (S) 038953 1220 MM CAST- | N- DRI LLED- HOLE CONCRETE M 10 1, 550. 00 15, 500. 00
91 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 250, 000. 00 250, 000. 00
92 (S) 500050 TI EBACK ANCHOR EA 103 3, 200. 00 329, 600. 00
93 (F) 040271 STRUCTURAL CONCRETE, ANCHOR SLAB VB 235 410. 00 96, 350. 00
94 (F) 510050 STRUCTURAL CONCRETE VB 780 650. 00 507, 000. 00
95 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 600 270. 00 162, 000. 00
96 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 3, 530 606. 00 2,139, 180. 00
97 (S) 038954 STRUCTURAL CONCRETE ( TRAFFI C SI GNAL) VB 46 625. 00 28, 750. 00
98 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 502. 2 615. 00 308, 853. 00
99 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB MB 955 510. 00 487, 050. 00
100 (F) 510088 STRUCTURAL CONCRETE, APPROACH SLAB VB 220 830. 00 182, 600. 00
(TYPE N MODI FI ED)
101 (F) 510220 CLASS 3 CONCRETE ( BACKFI LL) VB 490 200. 00 98, 000. 00
102 (F) 510413 CLASS 1 CONCRETE ( BOX CULVERT) MB 132. 4 1, 400. 00 185, 360. 00
103 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 196. 3 2,350. 00 461, 305. 00
104 510524 M NOR CONCRETE ( SOUND WALL) VB 82 760. 00 62, 320. 00
105 (F) 511064 FRACTURED RI B TEXTURE M2 2, 500 89. 00 222, 500. 00
106 511127 FURNI SH DECK OVERLAY ( CONCRETE) VB 50 170. 00 8, 500. 00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

107 (F) 511128 PLACE DECK OVERLAY ( CONCRETE) M2 370 32. 00 11, 840. 00

108 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) MR 6, 277 230. 00 1, 443, 710. 00

109 518025 FOOTI NG ( SOUND WALL) VB 9 1, 100. 00 9, 900. 00

110 ( SF)518201 MASONRY BLOCK WALL MR 42 360. 00 15, 120. 00

111 ( SF) 038955 INSTALL METAL SOUND WALL M2 220 23. 00 5, 060. 00

112 (S) 519144 JONT SEAL (MR 50 MV) M 90 225. 00 20, 250. 00

113 ( SF) 040272 BAR REI NFORCI NG STEEL, ANCHOR SLAB KG 13, 800 2.75 37, 950. 00

114 ( SF)520101 BAR REl NFORCI NG STEEL KG 68, 900 2.30 158, 470. 00

115 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 614, 000 2.42 1, 485, 880. 00

116 (S) 038956 BAR RElI NFORCI NG STEEL ( TRAFFI C SI GNAL) KG 1, 700 2.20 3, 740. 00

117 ( SF)520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 17, 968 2.30 41, 326. 40

118 ( SF) 530100 SHOTCRETE VB 60 1, 100. 00 66, 000. 00

119 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 10, 400 8. 70 90, 480. 00

120 ( SF) 560219 I NSTALL Sl GN STRUCTURE ( TRUSS) KG 10, 400 .50 5, 200. 00

121 560234 FURNI SH LAM NATED PANEL SI GN MR 7 360. 00 2,520. 00
(25.4 MW TYPE A)

122 560235 FURNI SH LAM NATED PANEL SI GN MR 7 360. 00 2,520. 00
(25.4 MW TYPE B)

123 560238 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 34 220. 00 7, 480. 00
(1.6 MV UNFRAVED)

124 560239 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 19 227.00 4,313.00
(2.0 MVt UNFRAVED)

125 560241 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 6 255. 00 1, 530. 00
(1.6 MV FRAMED)

126 560242 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 23 265. 00 6, 095. 00
(2.0 MV FRAMED)

127 (S) 038957 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 7 2,530.53 17,713. 71
('SI GN FOUNDATI ON)

128 562004 METAL (RAIL MOUNTED SI GN) KG 280 30. 00 8, 400. 00

129 566011 ROADSI DE SI GN - ONE POST EA 48 565. 00 27,120. 00

130 566012 ROADSI DE SI GN - TWO POST EA 16 1, 525. 00 24, 400. 00

131 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 7 200. 00 1, 400. 00
METHOD)

132 038958 INSTALL SI GN ( MAST ARM MOUNTED) EA 3 515. 00 1, 545. 00

133 ( SF) 575004 TI MBER LAGG NG VB 230 1, 270. 00 292, 100. 00

134 620909 450 MM ALTERNATI VE Pl PE CULVERT M 130 220. 00 28, 600. 00

135 620913 600 MM ALTERNATI VE Pl PE CULVERT M 1, 050 178. 00 186, 900. 00

136 650079 900 MM REI NFORCED CONCRETE Pl PE M 24 890. 00 21, 360. 00
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11/ 02/ 06 11/ 06/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
137 650084 1200 MM REI NFORCED CONCRETE PI PE M 48 820. 00 39, 360. 00
138 703233 GRATED LI NE DRAI N M 50 300. 00 15, 000. 00
139 703271 450 MM CORRUGATED STEEL Pl PE RI SER M 5 950. 00 4,750. 00

(2.01 MM THI CK)
140 705224 600 MM CONCRETE FLARED END SECTI ON EA 2 1, 500. 00 3, 000. 00
141 705227 900 MM CONCRETE FLARED END SECTI ON EA 2 2, 700. 00 5, 400. 00
142 038959 TEMPORARY 600 MV CONCRETE FLARED END EA 3 990. 00 2,970. 00
SECTI ON

143 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE M 5 2,500. 00 12, 500. 00
144 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 76 155. 00 11, 780. 00
145 (F) 040273 SLOPE PAVI NG (SPLI T FACE PAVERS) M2 730 137.00 100, 010. 00
146 729010 ROCK SLOPE PROTECTI ON FABRI C M2 160 6. 00 960. 00
147 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 170 335. 00 56, 950. 00
148 731516 M NOR CONCRETE ( DRI VEWAY) VB 15 400. 00 6, 000. 00
149 (F) 731517 M NOR CONCRETE ( GUTTER) M 263 88. 00 23, 144. 00
150 731521 M NOR CONCRETE ( SI DEWALK) VB 340 360. 00 122, 400. 00
151 731531 M NOR CONCRETE ( RED BRI CK PATTERN) M2 150 80. 00 12, 000. 00
152 731535 M NOR CONCRETE (BUS PAD) MB 65 380. 00 24, 700. 00
153 731623 M NOR CONCRETE ( CURB RAMP) VB 10 1, 653. 99 16, 539. 90
154 038960 M NOR CONCRETE ( STAI RWAY) VB 16 3, 100. 00 49, 600. 00
155 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 10, 632 3.70 39, 338. 40
156 ( SF) 750505 BRI DGE DECK DRAI NAGE SYSTEM KG 2, 600 18. 00 46, 800. 00
157 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 1, 840 75. 00 138, 000. 00
158 (S) 802590 1.8 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 2, 480. 00 2, 480. 00
159 820107 DELI NEATOR ( CLASS 1) EA 38 51. 00 1, 938. 00
160 820118 GUARD RAI LI NG DELI NEATOR EA 21 26. 00 546. 00
161 038961 BARRI ER MOUNTED DELI NEATOR EA 17 26. 00 442. 00
162 820133 OBJECT MARKER (TYPE N) EA 8 100. 00 800. 00
163 820141 OBJECT MARKER ( TYPE K- 1) EA 2 100. 00 200. 00
164 ( SF) 833020 CHAIN LI NK RAI LI NG M 108 260. 00 28, 080. 00
165 ( SF) 833031 CHAI N LI NK RAI LI NG (TYPE 6) M 388 528. 00 204, 864. 00
166 ( SF) 833088 TUBULAR HANDRAI LI NG M 110 273. 00 30, 030. 00
167 (S) 038962 GALVI NI ZED HANDRAI L ( STAI RVAY) M 150 400. 00 60, 000. 00
168 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 6 5, 400. 00 32, 400. 00
169 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 6 3, 800. 00 22, 800. 00
170 (S) 839603 CRASH CUSHI ON ( ADI EM) EA 3 29, 000. 00 87, 000. 00
171 839701 CONCRETE BARRI ER ( TYPE 60) M 1, 150 305. 00 350, 750. 00
172 839704 CONCRETE BARRI ER ( TYPE 60D) M 640 295. 00 188, 800. 00
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
173 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
174 839726 CONCRETE BARRI ER ( TYPE 736A) M 110 320. 00 35, 200. 00
175 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 714 290. 00 207, 060. 00
176 (F) 038963 CONCRETE BARRI ER ( TYPE 736-1 MODI FI ED) M 200 605. 00 121, 000. 00
177 (F) 038964 CONCRETE BARRI ER ( TYPE 736-2 MODI FI ED) M 100 385. 00 38, 500. 00
178 839734 CONCRETE BARRI ER ( TYPE 736SV) M 540 400. 00 216, 000. 00
179 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 290 39. 00 11, 310. 00
180 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 690 1.50 13, 035. 00
181 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 750 3.00 5, 250. 00
182 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 240 2.00 480. 00
(BROKEN 3.66 M- 0.92 M
183 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 310 1. 00 310. 00
(BROKEN 1.83 M- 0.30 M
184 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 850 1.00 4, 850. 00
(BROKEN 10.98 M- 3.66 M
185 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 570 1. 00 570. 00
(BROKEN 5.18 M- 2.14 M
186 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4,770 2.00 9, 540. 00
187 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,570 4.00 6, 280. 00
188 (S) 860150 SI GNAL AND LI GHTI NG ( TEMPORARY) LS LUMP SUM 106, 500. 00 106, 500. 00
189 (S) 038965 SI GNAL AND LI GHTI NG ( REMOVE) LS LUMP SUM 75, 000. 00 75, 000. 00
190 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 156, 000. 00 156, 000. 00
191 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 130, 500. 00 130, 500. 00
192 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 73, 000. 00 73, 000. 00
193 (S) 860401 LI GHTI NG LS LUMP SUM 332, 000. 00 332, 000. 00
194 (S) 860501 SIGN | LLUM NATI ON LS LUMP SUM 28, 500. 00 28, 500. 00
195 860792 COVMUNI CATI ON' CONDUI T ( BRI DGE) M 910 51. 00 46, 410. 00
196 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 110 73.50 8, 085. 00
197 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 20, 000. 00 20, 000. 00
198 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 61, 000. 00 61, 000. 00
199 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
200 010852 ABANDON SEWER Pl PE M 96 45. 00 4,320. 00
201 010853 ABANDON SEVER MANHOLE EA 1 5, 300. 00 5, 300. 00
202 150824 REMOVE SEVWER MANHOLE EA 2 5, 900. 00 11, 800. 00
203 150841 REMOVE SEVER Pl PE M 74 275. 00 20, 350. 00
204 490570 FURNI SH STEEL PILING (HP 360 X 174) M 466 130. 00 60, 580. 00
205 (S) 010854 DRI VE STEEL PILING (HP 360 X 174) EA 37 1, 000. 00 37, 000. 00
206 010444 300 MM PVC SEWER PI PE M 180 850. 00 153, 000. 00
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| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
207 010445 1525 MM SEVER MANHOLE M 11 2,500. 00 27,500. 00
208 010446 1825MM SEVER MANHOLE M 16 2,900. 00 46, 400. 00
209 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
210 010807 PLACE TEMPORARY ASPHALT CONCRETE M 440 35. 00 15, 400. 00
SI DEWALK
211 010808 TEMPORARY CONCRETE ( CURB RAMP) VB 1 3, 200. 00 3, 200. 00
212 490657 600 MM CAST- I N- DRI LLED- HOLE CONCRETE M 74 280. 00 20, 720. 00
Pl LI NG
213 010809 CONCRETE BARRI ER ( TYPE 736S) M 110 .01 1.10
214 010810 PLACE TEMPORARY ASPHALT CONCRETE M 160 45. 00 7,200. 00
(M SCELLANEQUS AREA)
215 999990 MOBI LI ZATI ON LS LUVP SUM 3, 000, 000. 00 3, 000, 000. 00

TOTAL 30, 963, 653. 01
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| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 .00 0. 00 .00 0. 00 .00 0. 00 .00 0. 00

2 12, 500. 00 12500. 00 12, 500. 00 12500. 00 12, 500. 00 12500. 00 12, 500. 00 12500. 00

3 2, 000. 00 1700000. 00 3, 500. 00 2975000. 00 1, 500. 00 1275000. 00 7, 250. 00 6162500. 00

4 30. 00 23400. 00 30. 00 23400. 00 45. 00 35100. 00 36. 00 28080. 00

5 15. 00 6900. 00 14. 00 6440. 00 20. 00 9200. 00 15. 00 6900. 00

6 400. 00 30000. 00 250. 00 18750. 00 550. 00 41250. 00 170. 00 12750. 00

7 15, 000. 00 15000. 00 15, 000. 00 15000. 00 15, 000. 00 15000. 00 15, 000. 00 15000. 00

8 200, 000. 00 200000. 00 230, 000. 00 230000. 00 180, 000. 00 180000. 00 300, 000. 00 300000. 00

9 10, 000. 00 20000. 00 10, 000. 00 20000. 00 3, 300. 00 6600. 00 18, 000. 00 36000. 00
10 10, 000. 00 20000. 00 3, 500. 00 7000. 00 7, 200. 00 14400. 00 15, 000. 00 30000. 00
11 250, 000. 00 250000. 00 102, 000. 00 102000. 00 90, 000. 00 90000. 00 200, 000. 00 200000. 00
12 40, 000. 00 40000. 00 60, 000. 00 60000. 00 100, 000. 00 100000. 00 60, 000. 00 60000. 00
13 150, 000. 00 150000. 00 140, 000. 00 140000. 00 200, 000. 00 200000. 00 125, 000. 00 125000. 00
14 100. 00 1600. 00 100. 00 1600. 00 100. 00 1600. 00 75. 00 1200. 00
15 25.00 3500. 00 40. 00 5600. 00 29. 00 4060. 00 43.00 6020. 00
16 1.50 34050. 00 3. 00 68100. 00 1.65 37455. 00 2.75 62425. 00
17 50. 00 12500. 00 40. 00 10000. 00 45. 00 11250. 00 40. 00 10000. 00
18 4.00 13320. 00 5.00 16650. 00 4.40 14652. 00 5.00 16650. 00
19 50, 000. 00 50000. 00 80, 000. 00 80000. 00 100, 000. 00 100000. 00 25, 000. 00 25000. 00
20 60. 00 172800. 00 40. 00 115200. 00 50. 00 144000. 00 30. 00 86400. 00
21 300. 00 84000. 00 150. 00 42000. 00 215. 00 60200. 00 200. 00 56000. 00
22 15. 00 43200. 00 5.00 14400. 00 19.50 56160. 00 20. 00 57600. 00
23 150. 00 20250. 00 250. 00 33750. 00 52. 00 7020. 00 150. 00 20250. 00
24 25.00 40750. 00 20. 00 32600. 00 18. 00 29340. 00 18. 00 29340. 00
25 800. 00 800. 00 1, 200. 00 1200. 00 2, 000. 00 2000. 00 300. 00 300. 00
26 2.00 9460. 00 2.80 13244. 00 2.50 11825. 00 5.00 23650. 00
27 30. 00 450. 00 50. 00 750. 00 95. 00 1425. 00 50. 00 750. 00
28 1.50 2310. 00 1.50 2310. 00 1.35 2079. 00 1.75 2695. 00
29 25. 00 2500. 00 30. 00 3000. 00 27.00 2700. 00 20. 00 2000. 00
30 2.00 19020. 00 1.50 14265. 00 1.25 11887. 50 1.75 16642. 50
31 25. 00 7750. 00 30. 00 9300. 00 27.00 8370. 00 20. 00 6200. 00
32 2.00 7720. 00 1.50 5790. 00 2.25 8685. 00 1.00 3860. 00
33 200. 00 13400. 00 200. 00 13400. 00 235.00 15745. 00 200. 00 13400. 00
34 8. 00 15520. 00 7.50 14550. 00 6. 00 11640. 00 6. 00 11640. 00
35 20. 00 18000. 00 7.70 6930. 00 11.00 9900. 00 10. 00 9000. 00
36 2,000. 00 18000. 00 1, 000. 00 9000. 00 850. 00 7650. 00 450. 00 4050. 00
37 160. 00 19200. 00 200. 00 24000. 00 60. 00 7200. 00 50. 00 6000. 00
38 1, 000. 00 12000. 00 1, 150. 00 13800. 00 3, 200. 00 38400. 00 450. 00 5400. 00
39 1, 500. 00 7500. 00 5, 000. 00 25000. 00 3, 200. 00 16000. 00 2,200. 00 11000. 00
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43
44
45
46
47
48
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52
53
54
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62
63
64
65
66
67
68
69
70
71
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77

78
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120.
110.
100.
300.
200.
500.
200.

30.
155.
200.
250.
310.
620.
620.
620.

65.

100.
900.

50.
350.
700.

350.

1927500.
120000.
82400.
160000.
32400.
203500.
192000.
6000.
48000.
185000.
292000.
9300.
203050.
76000.
67500.
26350.
1041600.
877300.
849400.
68900.
843.
60000.
17100.
6075.
56000.
1400.
98000.
4600.
38500.

SUMMARY

OF

.00
.00
.00
.00
.00
.00
.00
.50
.00
.00
. 60
.00
.00
.00
.00
.00

REMA/

1156500.
105000.
36050.
70000.
21600.
175750.
124800.
4000.
14400.
64750.
292000.
9300.
196500.
95000.
74250.
25500.
1066800.
863150.
869950.
74200.
969450.
60000.
5700.
2430.
44800.
2000.
14000.
3680.
13200.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

45. 00 83700
25.00 750
3, 000. 00 3000
400. 00 6000
16. 00 8320
40. 00 12800
12. 00 15360
100. 00 2600
105. 00 8085
21, 000. 00 21000.
10. 00 771000.
120. 00 180000.
12. 00 12360.
20. 00 40000.
45. 00 12150.
60. 00 111000.
45. 00 86400.
100. 00 2000.
75. 00 18000.
600. 00 222000.
60. 00 87600.
33. 00 10230.
170. 00 222700.
260. 00 98800.
320. 00 86400.
310. 00 26350.
800. 00 1344000.
750. 00 1061250.
850. 00 1164500.
95. 00 100700.
9. 00 758700.
132. 00 79200.
925. 00 17575.
1.20 4860.
47.00 52640.
500. 00 2000.
755. 00 105700.
4.60 4232.
85. 00 9350.

Bl D245
PAGE 24
11/ 06/ 06
FI FTH
BI D AMOUNT
20. 00 37200
30. 00 900
20, 000. 00 20000
200. 00 3000
9. 00 4680
15. 00 4800
15. 00 19200
95. 00 2470
125. 00 9625
21, 000. 00 21000.
15. 00 1156500.
45. 00 67500.
20. 00 20600.
25.00 50000.
25. 00 6750.
40. 00 74000.
40. 00 76800.
135. 00 2700.
40. 00 9600.
175. 00 64750.
175. 00 255500.
25.00 7750.
135. 00 176850.
185. 00 70300.
395. 00 106650.
235. 00 19975.
450. 00 756000.
450. 00 636750.
450. 00 616500.
60. 00 63600.
10. 00 843000.
75. 00 45000.
550. 00 10450.
2.00 8100.
40. 00 44800.
750. 00 3000.
120. 00 16800.
7.00 6440.
100. 00 11000.
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79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117
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SECOND
Bl D AMOUNT

125. 00 10375. 00
65. 00 395850. 00
70. 00 303100. 00
90. 00 2241000. 00
85. 00 1963500. 00
7.00 10220. 00
7.00 266. 00
175. 00 759500. 00
1, 000. 00 284000. 00
165. 00 292050. 00
225.00 159750. 00
2,000. 00 20000. 00
180, 000. 00 180000. 00
2,400. 00 247200. 00
650. 00 152750. 00
1, 000. 00 780000. 00
480. 00 288000. 00
492. 00 1736760. 00
500. 00 23000. 00
1, 100. 00 552420. 00
500. 00 477500. 00
1, 000. 00 220000. 00
350. 00 171500. 00
1, 600. 00 211840. 00
1, 350. 00 265005. 00
1, 600. 00 131200. 00
90. 00 225000. 00
200. 00 10000. 00
25. 00 9250. 00
230. 00 1443710. 00
2, 000. 00 18000. 00
180. 00 7560. 00
100. 00 22000. 00
160. 00 14400. 00
3.00 41400. 00
2.50 172250. 00
2.25 1381500. 00
2.00 3400. 00
2.50 44920. 00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT
150. 00 12450. 00
57. 00 347130. 00
77.00 333410. 00
87.50 2178750. 00
82. 00 1894200. 00
6. 00 8760. 00
6. 00 228.00
125. 00 542500. 00
1, 300. 00 369200. 00
250. 00 442500. 00
290. 00 205900. 00
2, 800. 00 28000. 00
185, 000. 00 185000. 00
2,700. 00 278100. 00
330. 00 77550. 00
815. 00 635700. 00
400. 00 240000. 00
601. 00 2121530. 00
500. 00 23000. 00
840. 00 421848. 00
520. 00 496600. 00
500. 00 110000. 00
160. 00 78400. 00
1, 500. 00 198600. 00
2,260. 00 443638. 00
1, 380. 00 113160. 00
120. 00 300000. 00
175. 00 8750. 00
30. 00 11100. 00
219. 00 1374663. 00
1, 200. 00 10800. 00
205. 00 8610. 00
45. 00 9900. 00
300. 00 27000. 00
2.50 34500. 00
2.50 172250. 00
1.75 1074500. 00
2.50 4250. 00
2.50 44920. 00

NI NG BI DDERS
FOURTH
BI D AMOUNT

200. 00 16600. 00
75. 00 456750. 00
60. 00 259800. 00
78. 00 1942200. 00
78. 00 1801800. 00
16. 75 24455. 00
35. 00 1330. 00
220. 00 954800. 00
1, 330. 00 377720. 00
175. 00 309750. 00
185. 00 131350. 00
1, 150. 00 11500. 00
250, 000. 00 250000. 00
4,000. 00 412000. 00
560. 00 131600. 00
725. 00 565500. 00
670. 00 402000. 00
450. 00 1588500. 00
750. 00 34500. 00
800. 00 401760. 00
650. 00 620750. 00
930. 00 204600. 00
600. 00 294000. 00
2, 000. 00 264800. 00
2, 000. 00 392600. 00
1, 050. 00 86100. 00
100. 00 250000. 00
280. 00 14000. 00
40. 00 14800. 00
285. 00 1788945. 00
1, 500. 00 13500. 00
290. 00 12180. 00
55. 00 12100. 00
310. 00 27900. 00
3.35 46230. 00
2.55 175695. 00
2.45 1504300. 00
5.50 9350. 00
6. 00 107808. 00

Bl D245
PAGE 25
11/ 06/ 06
FI FTH
Bl D AMOUNT
350. 00 29050. 00
55. 00 334950. 00
60. 00 259800. 00
85. 00 2116500. 00
85. 00 1963500. 00
7.00 10220. 00
7.00 266. 00
125. 00 542500. 00
900. 00 255600. 00
350. 00 619500. 00
350. 00 248500. 00
2, 800. 00 28000. 00
225, 000. 00 225000. 00
2,200. 00 226600. 00
350. 00 82250. 00
1, 000. 00 780000. 00
300. 00 180000. 00
600. 00 2118000. 00
250. 00 11500. 00
650. 00 326430. 00
300. 00 286500. 00
600. 00 132000. 00
150. 00 73500. 00
1, 500. 00 198600. 00
1, 300. 00 255190. 00
1, 200. 00 98400. 00
150. 00 375000. 00
150. 00 7500. 00
20. 00 7400. 00
230. 00 1443710. 00
500. 00 4500. 00
200. 00 8400. 00
150. 00 33000. 00
300. 00 27000. 00
2.75 37950. 00
2.25 155025. 00
2.10 1289400. 00
2.25 3825. 00
2.25 40428. 00



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

12- 056214
12- ORA-90-1
11/ 02/ 06

36000.
104000.
10400.
2800.
2800.
8500.
4560.
1800.
6900.
28000.
11200.
28800.
27200.
1750.
1500.
276000.
32500.
441000.
21600.
38400.
15000.
10000.
5000.
7000.
7500.
14000.
22800.
292000.
1280.
102000.
9000.
65750.
204000.
105000.
32500.
25000.
16000.
42528.
52000.

SUMMARY

OF

REMA/

66000.
109200.
15600.
1750.
1750.
3400.
1900.
1050.
4025.
26425.
8400.
24000.
16000.
1400.
1500.
253000.
39000.
283500.
16800.
31200.
15500.
15000.
2000.
2500.
3000.
4500.
11400.
197100.
160.
76500.
6750.
10520.
251600.
61500.
29250.
10000.
30400.
74424.
39000.

NI NG BI DDERS

54000.
119600.
12480.
2590.
2590.
7480.
4370.
1560.
6210.
29400.
8400.
27600.
24800.
1400.
780.
368000.
59800.
341250.
21600.
64800.
28500.
68500.
4200.
6400.
15600.
8000.
11400.
408800.
1120.
136000.
16500.
78900.
263500.
20250.
42250.
12000.
50400.
65918.
59800.

Bl D245
PAGE 26
11/ 06/ 06
FI FTH
Bl D AMOUNT
550. 00 33000
7.00 72800
1.00 10400
350. 00 2450
350. 00 2450
225. 00 7650
225.00 4275
250. 00 1500
275. 00 6325
3, 500. 00 24500
30. 00 8400
500. 00 24000
1, 500. 00 24000
200. 00 1400
400. 00 1200.
1, 000. 00 230000.
140. 00 18200.
140. 00 147000.
250. 00 6000.
325. 00 15600.
325. 00 16250.
4,500. 00 22500.
700. 00 1400.
1, 000. 00 2000.
1, 200. 00 3600.
450. 00 2250.
150. 00 11400.
100. 00 73000.
10. 00 1600.
350. 00 59500.
850. 00 12750.
60. 00 15780.
350. 00 119000.
500. 00 75000.
300. 00 19500.
850. 00 8500.
2, 000. 00 32000.
5.00 53160.
10. 00 26000.



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

12- 056214
12- ORA-90-1
11/ 02/ 06

.00

.00
.00
.00
.00
.00
.00
.00
.00

128800.
1500.
1900.

630.
510.
1200.
250.
16200.
124160.
27500.
30000.
22800.
15600.
90000.
201250.
102400.
0.
38500.
214200.
72000.
29000.
189000.
11600.
8690.
5250.
720.
310.
4850.
570.
7155.
5495.
80000.
8000.
150000.
125000.
70000.
300000.
25000.
45500.

SUMMARY

100, 000.
7, 000.
150, 000.
125, 000.
70, 000.
300, 000.
25, 000.
50.

OF

REMA/

114080.
1400.
1900.

525.
1360.
400.
100.
24840.
174600.
23650.
47250.
25800.
18000.
75000.
408250.
150400.
0. 00
24750.
246330.
95000.
21000.
216000.
11600.
17380.
5250.
720.
620.
9700.
1140.
9540.
6280.

100000.
7000.

150000.

125000.

70000.
300000.
25000.
45500.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
65. 00 119600.
2,200. 00 2200.
55. 00 2090.
26. 00 546.
27.00 459,
110. 00 880.
110. 00 220.
240. 00 25920.
460. 00 178480.
250. 00 27500.
360. 00 54000.
4,800. 00 28800.
3, 300. 00 19800.
18, 500. 00 55500.
275.00 316250.
245. 00 156800.
.00 0.
270. 00 29700.
290. 00 207060.
290. 00 58000.
290. 00 29000.
335. 00 180900.
39. 00 11310.
1.35 11731.
3.10 5425.
2.10 504.
1.10 341.
1.05 5092.
1.05 598.
2.05 9778.
4.10 6437.
110, 000. 00 110000.
8, 200. 00 8200.
160, 000. 00 160000.
135, 000. 00 135000.
72, 000. 00 72000.
330, 000. 00 330000.
29, 000. 00 29000.
51. 00 46410.

Bl D245
PAGE 27
11/ 06/ 06
FI FTH
Bl D AMOUNT
62. 00 114080.
2, 000. 00 2000.
50. 00 1900.
25.00 525.
25. 00 425.
50. 00 400.
75. 00 150.
215. 00 23220.
435. 00 168780.
225. 00 24750.
325. 00 48750.
4, 400. 00 26400.
2,400. 00 14400.
20, 000. 00 60000.
200. 00 230000.
130. 00 83200.
.00 0.
215. 00 23650.
200. 00 142800.
215. 00 43000.
200. 00 20000.
280. 00 151200.
43.00 12470.
1.35 11731.
3.00 5250.
3. 00 720.
1.00 310.
1.00 4850.
1.00 570.
2.00 9540.
4.00 6280.
100, 000. 00 100000.
10, 000. 00 10000.
150, 000. 00 150000.
125, 000. 00 125000.
70, 000. 00 70000.
325, 000. 00 325000.
30, 000. 00 30000.
50. 00 45500.



| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214

215
TOT

12- 056214
12- ORA-90-1
11/ 02/ 06
SECOND
Bl D AMOUNT
50. 00 5500. 00
19, 000. 00 19000. 00
50, 000. 00 50000. 00
.00 0. 00
100. 00 9600. 00
4,000. 00 4000. 00
5, 000. 00 10000. 00
250. 00 18500. 00
220. 00 102520. 00
1, 200. 00 44400. 00
600. 00 108000. 00
1, 600. 00 17600. 00
1, 700. 00 27200. 00
.00 0. 00
80. 00 35200. 00
3, 000. 00 3000. 00
500. 00 37000. 00
.01 1.10
110. 00 17600. 00
3, 151, 894. 00 3151894. 00

33, 234, 627. 10

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
50. 00 5500. 00
25, 000. 00 25000. 00
50, 000. 00 50000. 00
.00 0. 00
50. 00 4800. 00
2, 200. 00 2200. 00
2,500. 00 5000. 00
610. 00 45140. 00
200. 00 93200. 00
2,600. 00 96200. 00
1, 450. 00 261000. 00
2,500. 00 27500. 00
2,500. 00 40000. 00
.00 0. 00
26. 00 11440. 00
650. 00 650. 00
500. 00 37000. 00
380. 00 41800. 00
78. 00 12480. 00
3, 400, 000. 00 3400000. 00

34, 086, 110. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
51. 00 5610.
20, 000. 00 20000
62, 000. 00 62000
.00 0.
200. 00 19200.
7, 000. 00 7000
8, 000. 00 16000
1, 200. 00 88800
110. 00 51260
2,200. 00 81400
1, 250. 00 225000
3, 100. 00 34100.
3, 900. 00 62400.
.00 0.
42.00 18480
4,500. 00 4500
335. 00 24790.
275. 00 30250.
50. 00 8000.
3, 300, 000. 00 3300000

34, 318, 249. 90

Bl D245

PAGE 28
11/ 06/ 06
FI FTH
BI D AMOUNT
50. 00 5500.
20, 000. 00 20000
60, 000. 00 60000
.00 0.
60. 00 5760.
2,500. 00 2500
3, 200. 00 6400
150. 00 11100
125. 00 58250
900. 00 33300.
600. 00 108000.
3, 800. 00 41800.
4, 000. 00 64000.
.00 0.
30. 00 13200
750. 00 750.
500. 00 37000.
300. 00 33000.
75. 00 12000
3, 200, 000. 00 3200000

34, 657, 988. 00



| TEM
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12- 056214
12- ORA-90-1
11/ 02/ 06

15.

114.

15, 000.
320, 000.
12, 600.
11, 500.
92, 000.
50, 000.
150, 000.
400.
25.

1.

34.

4.

36, 000.
45.
227.
11.

66.

12.
550.

2.

85.

1.

24.

1.

24.

2.

38.

12.

15.

1, 850.
115.
840.

2, 400.

6000.
4972500.
28080.
6900.
8550.
15000.
320000.
25200.
23000.
92000.
50000.
150000.
6400.
3500.
34050.
8500.
13320.
36000.
129600.
63560.
31680.
8910.
19560.
550.
10879.
1275.
1694.
2400.
10461.
7440.
7720.
2546.
23280.
13500.
16650.
13800.
10080.
12000.

SUMMARY

15.

400.

15, 000.
350, 000.
30, 000.
25, 000.
160, 000.
30, 000.
450, 000.
80.

30.

1.

35.

4.

170, 000.
41.

238.

15.

250.

25.

1, 000.

3

90.

2.

25.

1.

25.

2.
200.
10.
20.

1, 000.
170.
1, 500.
3, 000.

OF

REMA/

12500.
2975000.
19500.
6900.
30000.
15000.
350000.
60000.
50000.
160000.
30000.
450000.
1280.
4200.
34050.
8750.
13320.
170000.
118080.
66640.
43200.
33750.
40750.
1000.
14190.
1350.
3080.
2500.
14265.
7750.
7720.
13400.
19400.
18000.
9000.
20400.
18000.
15000.

10.

250.

15, 000.
150, 000.
7, 500.
7, 500.
125, 000.
50, 000.
200, 000.
125.

25.

1.

30.

3.

100, 000.
50.

250.

15.

200.

12.

1, 200.

2

80.

20.

20.

1.

20.

1.

125.
10.

20.
800.
200.

3, 000.
4, 000.

12500.
3315000.
19500.
4600.
18750.
15000.
150000.
15000.
15000.
125000.
50000.
200000.
2000.
3500.
22700.
7500.
11655.
100000.
144000.
70000.
43200.
27000.
19560.
1200.
9460.
1200.
30800.
2000.
9510.
6200.
3860.
8375.
19400.
18000.
7200.
24000.
36000.
20000.

Bl D245
PAGE 29
11/ 06/ 06
NI NTH
BI D AMOUNT
.00 0.
12, 500. 00 12500.
3, 000. 00 2550000.
45. 00 35100.
30. 00 13800.
550. 00 41250.
15, 000. 00 15000.
80, 000. 00 80000.
5, 000. 00 10000.
20, 000. 00 40000.
140, 000. 00 140000.
60, 000. 00 60000.
75, 000. 00 75000.
250. 00 4000.
25.00 3500.
1.50 34050.
36. 00 9000.
3.50 11655.
120, 000. 00 120000.
75. 00 216000.
250. 00 70000.
12. 00 34560.
175. 00 23625.
23.00 37490.
1, 500. 00 1500.
1.50 7095.
25.00 375.
1.30 2002.
20. 00 2000.
1.50 14265.
20. 00 6200.
1.00 3860.
195. 00 13065.
5. 00 9700.
15. 00 13500.
2,500. 00 22500.
250. 00 30000.
900. 00 10800.
3, 000. 00 15000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

12- 056214
12- ORA-90-1
11/ 02/ 06

235.

200.
150.

20.
200.
205.
260.
330.
685.
680.
700.
175.

00

00
00
00
00
00
00
00
00

.01

85.
835.

43.
290.
120.

110.

00
00

.10

00
00
00

.00

00

1927500.
67500.
21630.
44000.
12150.
51800.
51840.

4700.
10800.
74000.

219000.
6200.
262000.
77900.
70200.
28050.
1150800.
962200.
959000.
185500.
843.
51000.
15865.

4455.
48160.

1160.
16800.

3680.
12100.

SUMMARY

21,

135.
110.
190.
110.
430.
450.
220.
500.

50.
150.
250.
310.
350.
720.
720.
720.

75.

110.
833.

40.
500.
675.

100.

OF

REMA/

1696200.
135000.
20600.
270000.
29700.
351500.
211200.
8600.
108000.
81400.
730000.
15500.
196500.
95000.
83700.
29750.
1209600.
1018800.
986400.
79500.
84300.
66000.
15827.
4050.
44800.
2000.
94500.
3680.
11000.

NI NG BI DDERS
El GHTH
BI D AMOUNT

10. 00 18600
20. 00 600
2,500. 00 2500
225. 00 3375
45. 00 23400
45. 00 14400
45. 00 57600
1, 000. 00 26000
150. 00 11550
21, 000. 00 21000.
17.93 1382403.
60. 00 90000.
50. 00 51500.
50. 00 100000.
100. 00 27000.
80. 00 148000.
50. 00 96000.
100. 00 2000.
50. 00 12000.
225.00 83250.
375. 00 547500.
35. 00 10850.
250. 00 327500.
400. 00 152000.
500. 00 135000.
630. 00 53550.
650. 00 1092000.
650. 00 919750.
650. 00 890500.
70. 00 74200.
16. 00 1348800.
80. 00 48000.
800. 00 15200.
1.00 4050.
40. 00 44800.
300. 00 1200.
680. 00 95200.
4.00 3680.
200. 00 22000.

21,

Bl D245
PAGE 30
11/ 06/ 06
NI NTH
AMOUNT
30. 00 55800
15. 00 450
000. 00 15000
350. 00 5250
25. 00 13000
35. 00 11200
8. 00 10240
200. 00 5200
200. 00 15400
000. 00 21000.
20. 50 1580550.
225. 00 337500.
150. 00 154500.
50. 00 100000.
190. 00 51300.
155. 00 286750.
238.00 456960.
400. 00 8000.
150. 00 36000.
225. 00 83250.
375. 00 547500.
15. 00 4650.
260. 00 340600.
454. 00 172520.
582. 00 157140.
820. 00 69700.
630. 00 1058400.
660. 00 933900.
630. 00 863100.
62. 00 65720.
1.00 84300.
50. 00 30000.
540. 00 10260.
2.00 8100.
38. 00 42560.
500. 00 2000.
160. 00 22400.
2.00 1840.
90. 00 9900.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

12- 056214

12- ORA-90-1

11/ 02/ 06

12450.
353220.
246810.

2141400.
1894200.
9490.
266.
694400.
355000.
557550.
124250.
5000.
200000.
329600.

70500.
312000.
138000.

3000500.

29900.
231012.
296050.
176000.

98000.
158880.
294450.

53300.
225000.

6500.
8140.
1443710.
5850.
6930.

36300.

24750.

34500.
151580.

1350800.
4250.
39529.

SUMMAR

Y

OF

REMA

14525.
298410.
259800.

2216100.
1963500.
10220.
266.
651000.
284000.
708000.
301750.

31000.
180000.
257500.
101050.
546000.
180000.

2047400.

29900.
286254.
410650.
134200.

88200.
158880.
333710.

57400.
162500.

10500.

11100.

1443710.
6300.
8400.

27500.

27000.

33120.
144690.

1412200.
3400.
37732.

NI NG B

| DDERS
El GHTH
AMOUNT
45. 00 3735.
90. 00 548100.
85. 00 368050.
90. 00 2241000.
85. 00 1963500.
6. 50 9490.
6. 50 247.
135. 00 585900.
100. 00 312400.
450. 00 796500.
460. 00 326600.
700. 00 17000.
000. 00 150000.
200. 00 226600.
400. 00 94000.
600. 00 468000.
250. 00 150000.
500. 00 1765000.
350. 00 16100.
625. 00 313875.
600. 00 573000.
800. 00 176000.
250. 00 122500.
450. 00 191980.
850. 00 363155.
600. 00 49200.
80. 00 200000.
125. 00 6250.
45. 00 16650.
225. 00 1412325.
350. 00 3150.
120. 00 5040.
100. 00 22000.
180. 00 16200.
2.50 34500.
2.00 137800.
2.00 1228000.
2.00 3400.
2.00 35936.

Bl D245
PAGE 31
11/ 06/ 06
NI NTH
AMOUNT
125. 00 10375.
50. 00 304500.
50. 00 216500.
86. 00 2141400.
82. 00 1894200.
6. 00 8760.
6. 00 228.
140. 00 607600.
900. 00 255600.
360. 00 637200.
375. 00 266250.
000. 00 10000.
000. 00 183000.
300. 00 236900.
350. 00 82250.
900. 00 702000.
350. 00 210000.
885. 00 3124050.
200. 00 55200.
000. 00 502200.
500. 00 477500.
975. 00 214500.
290. 00 142100.
000. 00 264800.
200. 00 235560.
700. 00 57400.
150. 00 375000.
000. 00 50000.
500. 00 185000.
245. 00 1537865.
890. 00 8010.
720. 00 30240.
125. 00 27500.
225. 00 20250.
2.70 37260.
2.20 151580.
1.90 1166600.
2.30 3910.
2.20 39529.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

12- 056214

12- ORA-90-1

11/ 02/ 06

45000.
104000.
10400.
2450.
2450.
7480.
4275.
1500.
5980.
24500.
8120.
28800.
24000.
1400.
7500.
138000.
28600.
273000.
9360.
24000.
19500.
1600.
2000.
5800.
9900.
5500.
11400.
124100.
2560.
153000.
8250.
220920.
302600.
9000.
39000.
6000.
14400.
31896.
31200.

SUMMARY

OF

REMA/

575000.
17550.
147000.
12720.
35520.
15000.
14500.
2000.
3000.
4260.
3000.
14440.
233600.
480.
98600.
9000.
63120.
190400.
18000.
27950.
23000.
40000.
42528.
41600.

NI NG BI DDERS

40200.
104000.
10400.
2100.
2100.
6800.
3800.
1200.
4600.
21000.
5600.
19200.
12000.
1050.
750.
736000.
65000.
525000.
24000.
50400.
28000.
2500.
3000.
5000.
4500.
3250.
7600.
164250.
2400.
102000.
12375.
63120.
229500.
12750.
32500.
22000.
35200.
21264.
26000.

Bl D245
PAGE 32
11/ 06/ 06
NI NTH
Bl D AMOUNT
550. 00 33000.
12. 00 124800.
1.00 10400.
360. 00 2520.
360. 00 2520.
217.00 7378.
225.00 4275.
252. 00 1512.
262. 00 6026.
4,750. 00 33250.
30. 00 8400.
555. 00 26640.
1, 500. 00 24000.
195. 00 1365.
195. 00 585.
3, 000. 00 690000.
500. 00 65000.
500. 00 525000.
810. 00 19440.
900. 00 43200.
715. 00 35750.
5, 900. 00 29500.
3, 600. 00 7200.
4,500. 00 9000.
3, 600. 00 10800.
4,900. 00 24500.
175. 00 13300.
200. 00 146000.
15. 00 2400.
580. 00 98600.
650. 00 9750.
240. 00 63120.
560. 00 190400.
125. 00 18750.
450. 00 29250.
2, 350. 00 23500.
650. 00 10400.
4.00 42528.
12. 00 31200.



12- 056214 Bl D245

12- ORA-90-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 33

11/ 02/ 06 11/ 06/ 06
| TEM SI XTH SEVENTH El GHTH NI NTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

157 62. 00 114080. 00 65. 00 119600. 00 67. 00 123280. 00 67. 00 123280. 00
158 2,050. 00 2050. 00 1, 000. 00 1000. 00 800. 00 800. 00 1, 600. 00 1600. 00
159 20. 00 760. 00 50. 00 1900. 00 35. 00 1330. 00 50. 00 1900. 00
160 12. 00 252. 00 25. 00 525. 00 20. 00 420. 00 5. 00 105. 00
161 50. 00 850. 00 25. 00 425. 00 25. 00 425. 00 25. 00 425. 00
162 50. 00 400. 00 100. 00 800. 00 120. 00 960. 00 100. 00 800. 00
163 50. 00 100. 00 100. 00 200. 00 100. 00 200. 00 100. 00 200. 00
164 215. 00 23220. 00 160. 00 17280. 00 150. 50 16254. 00 150. 00 16200. 00
165 430. 00 166840. 00 440. 00 170720. 00 320. 00 124160. 00 320. 00 124160. 00
166 225.00 24750. 00 225. 00 24750. 00 225. 00 24750. 00 225. 00 24750. 00
167 324.00 48600. 00 325. 00 48750. 00 50. 00 7500. 00 325. 00 48750. 00
168 4,300. 00 25800. 00 3, 800. 00 22800. 00 3, 800. 00 22800. 00 3, 800. 00 22800. 00
169 3, 100. 00 18600. 00 2, 600. 00 15600. 00 2, 600. 00 15600. 00 2, 600. 00 15600. 00
170 25, 000. 00 75000. 00 21, 000. 00 63000. 00 15, 000. 00 45000. 00 27,500. 00 82500. 00
171 150. 00 172500. 00 300. 00 345000. 00 300. 00 345000. 00 150. 00 172500. 00
172 190. 00 121600. 00 180. 00 115200. 00 280. 00 179200. 00 200. 00 128000. 00
173 .00 0. 00 .00 0. 00 .00 0. 00 .00 0. 00
174 230. 00 25300. 00 265. 00 29150. 00 320. 00 35200. 00 330. 00 36300. 00
175 200. 00 142800. 00 295. 00 210630. 00 250. 00 178500. 00 400. 00 285600. 00
176 470. 00 94000. 00 250. 00 50000. 00 300. 00 60000. 00 400. 00 80000. 00
177 250. 00 25000. 00 250. 00 25000. 00 250. 00 25000. 00 400. 00 40000. 00
178 250. 00 135000. 00 240. 00 129600. 00 325. 00 175500. 00 560. 00 302400. 00
179 35. 00 10150. 00 40. 00 11600. 00 35. 00 10150. 00 40. 00 11600. 00
180 1.30 11297. 00 1.50 13035. 00 1.00 8690. 00 1.00 8690. 00
181 3.00 5250. 00 3.00 5250. 00 3.00 5250. 00 3.00 5250. 00
182 2.00 480. 00 2.00 480. 00 2.00 480. 00 3. 00 720. 00
183 1.00 310. 00 2.00 620. 00 1.00 310. 00 1.00 310. 00
184 1.00 4850. 00 1.00 4850. 00 1.00 4850. 00 1.00 4850. 00
185 1.00 570. 00 1.00 570. 00 1.00 570. 00 1.00 570. 00
186 2.00 9540. 00 3. 00 14310. 00 2.00 9540. 00 1.50 7155. 00
187 4.00 6280. 00 4.00 6280. 00 3.50 5495. 00 3.50 5495. 00
188 100, 000. 00 100000. 00 105, 000. 00 105000. 00 100, 000. 00 100000. 00 103, 000. 00 103000. 00
189 7,500. 00 7500. 00 10, 000. 00 10000. 00 7,500. 00 7500. 00 7, 300. 00 7300. 00
190 150, 000. 00 150000. 00 155, 000. 00 155000. 00 150, 000. 00 150000. 00 155, 000. 00 155000. 00
191 125, 000. 00 125000. 00 130, 000. 00 130000. 00 125, 000. 00 125000. 00 126, 000. 00 126000. 00
192 70, 000. 00 70000. 00 75, 000. 00 75000. 00 70, 000. 00 70000. 00 70, 000. 00 70000. 00
193 320, 000. 00 320000. 00 325, 000. 00 325000. 00 300, 000. 00 300000. 00 321, 000. 00 321000. 00
194 28, 000. 00 28000. 00 30, 000. 00 30000. 00 25, 000. 00 25000. 00 28, 000. 00 28000. 00
195 49. 00 44590. 00 50. 00 45500. 00 50. 00 45500. 00 50. 00 45500. 00



| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214

215
TOT

12- 056214
12- ORA-90-1
11/ 02/ 06
SI XTH
Bl D AMOUNT
49. 00 5390. 00
19, 000. 00 19000. 00
59, 000. 00 59000. 00
.00 0. 00
50. 00 4800. 00
1, 500. 00 1500. 00
1, 500. 00 3000. 00
35. 00 2590. 00
196. 00 91336. 00
1, 400. 00 51800. 00
120. 00 21600. 00
1, 200. 00 13200. 00
1, 500. 00 24000. 00
.00 0. 00
70. 00 30800. 00
700. 00 700. 00
300. 00 22200. 00
250. 00 27500. 00
90. 00 14400. 00
3, 260, 000. 00 3260000. 00

35, 327, 566. 60

SUMMARY OF REMA/
SEVENTH

Bl D AMOUNT
50. 00 5500. 00
20, 000. 00 20000. 00
60, 000. 00 60000. 00
.00 0. 00
125. 00 12000. 00
3, 000. 00 3000. 00
3, 000. 00 6000. 00
290. 00 21460. 00
190. 00 88540. 00
1, 000. 00 37000. 00
510. 00 91800. 00
2, 800. 00 30800. 00
2,700. 00 43200. 00
.00 0. 00
35. 00 15400. 00
1, 500. 00 1500. 00
550. 00 40700. 00
250. 00 27500. 00
75. 00 12000. 00
3, 500, 000. 00 3500000. 00

35,777, 552. 80

NI NG BI DDERS
El GHTH

Bl D AMOUNT
15. 00 1650.
20, 000. 00 20000
60, 000. 00 60000
.00 0.
50. 00 4800.
2, 000. 00 2000
5, 000. 00 10000
100. 00 7400
135. 00 62910
1, 100. 00 40700
1, 150. 00 207000
750. 00 8250
1, 000. 00 16000.
.00 0.
75. 00 33000
2, 000. 00 2000
600. 00 44400
330. 00 36300.
90. 00 14400
3, 300, 000. 00 3300000

36, 032, 244. 00

Bl D245

PAGE 34
11/ 06/ 06
NI NTH

Bl D AMOUNT
50. 00 5500.
19, 000. 00 19000.
59, 000. 00 59000
.00 0.
150. 00 14400.
1, 000. 00 1000
900. 00 1800
250. 00 18500
125. 00 58250
900. 00 33300.
600. 00 108000.
3, 500. 00 38500.
4, 000. 00 64000.
.00 0.
30. 00 13200
5, 000. 00 5000
710. 00 52540.
350. 00 38500.
25. 00 4000.
3, 650, 000. 00 3650000

36, 951, 208. 60



| TEM
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12- 056214
12- ORA-90-1
11/ 02/ 06

18. 00
320. 00
15, 000. 00
200, 000. 00
5, 000. 00
3, 000. 00
130, 000. 00
70, 000. 00
110, 000. 00
250. 00
35. 00
2.00

50. 00
5.00

70, 000. 00
65. 00
350. 00
15. 00
150. 00
17. 00
450. 00

3. 00

110. 00
1.40
32.00
1.40
31.00
2.50
225.00
4.00

10. 00
550. 00
40. 00
750. 00

1, 000. 00

12500.
3400000.
31200.
8280.
24000.
15000.
200000.
10000.
6000.
130000.
70000.
110000.
4000.
4900.
45400.
12500.
16650.
70000.
187200.
98000.
43200.
20250.
27710.
450.
14190.
1650.
2156.
3200.
13314.
9610.
9650.
15075.
7760.
9000.
4950.
4800.
9000.
5000.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 35
11/ 06/ 06



12- 056214 Bl D245

12- ORA-90-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 36
11/ 02/ 06 11/ 06/ 06
| TEM TENTH
Bl D AMOUNT

40 45. 00 83700. 00
41 20. 00 600. 00
42 2, 000. 00 2000. 00
43 400. 00 6000. 00
44 18. 00 9360. 00
45 20. 00 6400. 00
46 10. 00 12800. 00
47 170. 00 4420. 00
48 75. 00 5775. 00
49 21, 000. 00 21000. 00
50 10. 00 771000. 00
51 55. 00 82500. 00
52 48. 00 49440. 00
53 30. 00 60000. 00
54 90. 00 24300. 00
55 90. 00 166500. 00
56 70. 00 134400. 00
57 350. 00 7000. 00
58 150. 00 36000. 00
59 230. 00 85100. 00
60 375. 00 547500. 00
61 45. 00 13950. 00
62 255. 00 334050. 00
63 420. 00 159600. 00
64 550. 00 148500. 00
65 645. 00 54825. 00
66 790. 00 1327200. 00
67 740. 00 1047100. 00
68 800. 00 1096000. 00
69 65. 00 68900. 00
70 10. 00 843000. 00
71 90. 00 54000. 00
72 900. 00 17100. 00
73 1.20 4860. 00
74 45. 00 50400. 00
75 1, 000. 00 4000. 00
76 165. 00 23100. 00
77 4.50 4140. 00
78 175. 00 19250. 00




12- 056214 Bl D245

12- ORA-90-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 37
11/ 02/ 06 11/ 06/ 06
| TEM TENTH
Bl D AMOUNT

79 170. 00 14110. 00
80 50. 00 304500. 00
81 50. 00 216500. 00
82 87.00 2166300. 00
83 83. 00 1917300. 00
84 7.00 10220. 00
85 25. 00 950. 00
86 140. 00 607600. 00
87 1, 000. 00 284000. 00
88 450. 00 796500. 00
89 435. 00 308850. 00
90 1, 500. 00 15000. 00
91 250, 000. 00 250000. 00
92 2, 650. 00 272950. 00
93 500. 00 117500. 00
94 1, 200. 00 936000. 00
95 350. 00 210000. 00
96 880. 00 3106400. 00
97 600. 00 27600. 00
98 1, 000. 00 502200. 00
99 565. 00 539575. 00
100 900. 00 198000. 00
101 265. 00 129850. 00
102 1, 000. 00 132400. 00
103 2,500. 00 490750. 00
104 1, 200. 00 98400. 00
105 160. 00 400000. 00
106 200. 00 10000. 00
107 60. 00 22200. 00
108 230. 00 1443710. 00
109 1, 700. 00 15300. 00
110 250. 00 10500. 00
111 250. 00 55000. 00
112 120. 00 10800. 00
113 3.00 41400. 00
114 2.50 172250. 00
115 2.10 1289400. 00
116 5.00 8500. 00
117 2. 40 43123. 20




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

12- 056214
12- ORA-90-1
11/ 02/ 06

60000.
124800.
12480.
2800.
2800.
8500.
4750.
1680.
6785.
33600.
9800.
30000.
27200.
1575.
1020.
690000.
32500.
294000.
18000.
44400.
12500.
3250.
4000.
5600.
6000.
17500.
19000.
131400.
960.
127500.
10500.
71010.
229500.
18750.
32500.
26000.
24000.
37212.
65000.

SUMMARY

OF

REMA/

N |
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| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

12- 056214

12- ORA-90-1

11/ 02/ 06

105, 000.
7, 500.
155, 000.
130, 000.
72, 000.
330, 000.
29, 000.
50.

119600.
2200.
2280.

630.
510.
1000.
250.
24840.
174600.
26400.
52500.
27000.
20400.
60000.
155250.
96000.
0.
25850.
149940.
96000.
24000.
148500.
14500.
14773.
7000.
648.
403.
6305.
741.
12640.
8635.

105000.
7500.

155000.

130000.

72000.
330000.
29000.
45500.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
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| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214

215
TOT

12- 056214
12- ORA-90-1
11/ 02/ 06
TENTH
Bl D AMOUNT
50. 00 5500
20, 000. 00 20000
61, 000. 00 61000
.00 0
45. 00 4320
3, 000. 00 3000
2, 000. 00 4000
65. 00 4810
140. 00 65240
1, 000. 00 37000.
800. 00 144000.
4,000. 00 44000.
3, 500. 00 56000.
.00 0.
70. 00 30800.
3, 500. 00 3500.
860. 00 63640.
275. 00 30250.
70. 00 11200.
3, 200, 000. 00 3200000.

00

37,402, 530. 70

SUMMARY

OF

REMA/

N |

N G
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