STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 13

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

Bl D RANK

12/ 07/ 06
07-186104
07-LA-101-34.2/38.2

ENG NEERS EST

RAS

Bl D TOTAL

3, 959, 226. 00

4,672,973.00

4,967,112. 74

5,076, 174. 00

6, 166, 830. 00

HA27

BI D

SUMMARY

IN LOS ANGELES AND VENTURA CQOUNTI ES
AT VARI QUS LOCATI ONS

CONSTRUCT CONCRETE MEDI AN BARRI ER

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

7,725,000

6, 955, 211. 00 AMOUNT UNDER

Bl DDER | D

0. 0%

TOTAL NUMBER OF WORKI NG DAYS

2,995, 985. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

12/ 11/ 06
CONTRACT CODE "A '’
45 CONTRACT | TEMS

FEDERAL AlD ACST- QL01- (121)E
PHG QLO1- (121) E

520

PERCENT UNDER EST 43. 08

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

SECURI TY PAVI NG COVPANY | NC

P O BOX 1489
SUN VALLEY CA 91353-1489

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680

POVELL CONSTRUCTORS

P O BOX 698
FONTANA CA 92334-0698

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE

IRVINE CA 92614-5706

FAX

FAX

FAX

FAX

FAX

818 767-8418
00116307
818 767-3169

831 724-1011
00000089
831 768-4021

714 893- 0551
00652040
714 895-9924

909 356-8880
00858952
909 356-1299

949 252- 0441
00615876
949 252-0266



07-186104
07-LA-101-3
12/ 07/ 06

6, 245, 705. 00

6

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

Bl D245
PAGE 2
12/ 11/ 06

714 538-5156
00743775
FAX 714 538-5157



07-186104
07-LA-101-3
12/ 07/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
12/ 11/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTURY REI NFORCI NG | NC
10840 NORWALK BLVD
SANTA FE SPRINGS CA 90670

J F L ELECTRIC INC
8257 COVPTON AVENUE
LOS ANGELES CA 90001

K C | ENVI RONVENTAL | NC
P O BOX 3307
SAN LU S OBl SPO CA 93403

SUPER SEAL AND STRI PE
P O BOX 755
FI LLMORE CA 93016

REI NFCRCI NG STEEL

ELECTRI CAL

LANDSCAPI NG

STRI PI NG



07-186104 Bl D245

07-LA-101-3 PAGE 4

12/ 07/ 06 12/ 11/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 C AND W CONSTRUCTI ON SPECI ALTI ES REMOVE METAL BEAM GUARD RAI L
VENTURA CA
J L FELECTRIC ELECTRI CAL
LOS ANGELES CA
K C | ENVI RONMVENTAL LANDSCAPI NG
SAN LU S OBI SPO CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
VANGUARD CONSTRUCTI ON CONCRETE BARRI ER
OAKLAND CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 FI NE GRADE EQUI PMENT AGCREGATE BASE AND ROADWAY EXCAVATI ON ( PORTI ON)
LANCASTER CA
J FL ELECTRIC ELECTRI CAL ( PORTI ON)
LOS ANGELES CA
K C 1 ENVI RONMENTAL PLANTI NG AND | RRI GATI ON ( PORTI ON)
SAN LU S OBl SPO CA
K R C SAFETY CONTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)
VI SALI A CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE PAVEMENT ( PORTI ON)
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE



07-186104
07-LA-101-3

12/ 07/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

12/ 11/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

SUPER SEAL AND STRI PE
FI LLMORE CA

VI STA STEEL
VENTURA CA

WESTERN PAVI NG
| RW NDALE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND PAVEMENT MARKI NG ( PORTI ON)

REI NFORCI NG STEEL ( PORTI ON)

ASPHALT PAVI NG ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

J FL ELECTRIC
LOS ANGELES CA

ORTI Z ASPHALT
COLTON CA

SUDHAKAR COVPANY
VEEST COVI NA CA

VANGUARD CONSTRUCTI ON
CAKLAND CA

LANDSCAPI NG

ELECTRI CAL

ASPHALT CONCRETE

STRI PI NG

BARRI ER



07-186104
07-LA-101-3
12/ 07/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 6
12/ 11/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

K C | ENVI RONMVENTAL
SAN LU S OBI SPO CA

PACI FI C ELECTRI C
BELL GARDENS CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

SUDHAKAR COVPANY
WEST COVI NA CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

VEESTERN PAVI NG
| RW NDALE CA

Bl DDER | D NAME AND ADDRESS

PLANTI NG AND | RRI GATI ON

RAMP METERI NG

COLD PLANE

STRI PI NG

CONCRETE BARRI ERS ( PORTI ON)

ASPHALT ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

J L F ELECTRIC
LOS ANGELES CA

K C 1 ENVI ROVENTAL
SAN LU S OBl SPO CA

PAVEMENT RECYCLI NG SYSTEM
Rl VERSI DE CA

SUPER SEAL AND STRI PE
FI LLMORE CA

CONTI NUED ON NEXT PAGE

ELECTRI CAL ( PARTI AL)

LANDSCAPI NG ( PARTI AL)

COLD PLANE ( PARTI AL)

STRI PI NG ( PARTI AL)



07-186104
07-LA-101-3
12/ 07/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

12/ 11/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 VI STA STEEL COVPANY
VENTURA CA

REBAR ( PARTI AL)



07-186104 Bl D245

07- LA- 101- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8

12/ 07/ 06 12/ 11/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUVMP SUM 3, 000. 00 3, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 280 800. 00 224, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,000. 00 2, 000. 00

PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 30, 000. 00 30, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 500. 00 9, 500. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 130, 000. 00 130, 000. 00
7 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 170 35. 00 5, 950. 00
8 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 8 2,000. 00 16, 000. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 10, 600 36. 65 388, 490. 00
10 150221 ABANDON | NLET EA 1 1, 250. 00 1, 250. 00
11 150227 ABANDON PI PELI NE M 7 200. 00 1, 400. 00
12 150666 REMOVE METAL BEAM BARRI ER M 5, 000 40. 00 200, 000. 00
13 150710 REMOVE TRAFFI C STRI PE M 23, 600 1. 60 37, 760. 00
14 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 23, 600 1.10 25, 960. 00
15 152430 ADJUST | NLET EA 2 1, 600. 00 3, 200. 00
16 152604 MODI FY | NLET EA 1 1, 800. 00 1, 800. 00
17 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 24, 400 . 80 19, 520. 00
(25 MM MAXI MUM)

18 155003 CAP | NLET EA 21 1, 200. 00 25, 200. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 7,500. 00 7,500. 00
20 190101 ROADWAY EXCAVATI ON VB 140 56. 00 7, 840. 00
21 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 95, 000. 00 95, 000. 00
22 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 105, 800. 00 105, 800. 00
23 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 17, 600. 00 17, 600. 00
24 250401 CLASS 4 AGGREGATE SUBBASE VB 170 5. 00 850. 00
25 260201 CLASS 2 AGGREGATE BASE VB 13 118. 00 1, 534. 00
26 260301 CLASS 3 AGGREGATE BASE VB 8, 520 35.70 304, 164. 00
27 390103 ASPHALT CONCRETE ( TYPE B) TONN 11, 500 86. 50 994, 750. 00
28 394040 PLACE ASPHALT CONCRETE Di KE ( TYPE A) M 33 65. 00 2, 145. 00
29 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6.2 2,300. 00 14, 260. 00
30 650069 450 MM REI NFORCED CONCRETE PI PE M 16 350. 00 5, 600. 00
31 650075 600 MM REI NFORCED CONCRETE Pl PE M 15 400. 00 6, 000. 00
32 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1,422 9. 50 13, 509. 00
33 839701 CONCRETE BARRI ER ( TYPE 60) M 3, 090 142.00 438, 780. 00
34 839703 CONCRETE BARRI ER ( TYPE 60C) M 1, 650 207. 00 341, 550. 00
35 039907 CONCRETE BARRI ER ( TYPE 60W ( MOD) M 130 607. 00 78, 910. 00
36 839705 CONCRETE BARRI ER ( TYPE 60E) M 140 736. 00 103, 040. 00



07-186104 Bl D245

07-LA-101-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
12/ 07/ 06 12/ 11/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (S) 039908 300 MM YELLOW THERMOPLASTI C PAVEMENT MR 490 27.25 13, 352. 50
MARKI NG
38 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 13, 500 .76 10, 260. 00
39 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 40, 400 .54 21, 816. 00
(BROKEN 10.98 M- 3.66 M
40 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 13, 500 .33 4, 455. 00
41 (S) 039909 100 MM PAI NT TRAFFI C STRI PE ( 2- COAT) M 40, 400 .33 13, 332. 00
(BROKEN 10.98 M- 3.66 M
42 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 22,100 1.10 24,310. 00
43 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 7,730 2.45 18, 938. 50
44 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 28, 900. 00 28,900. 00
45 999990 MOBI LI ZATI ON LS LUVP SUM 160, 000. 00 160, 000. 00

TOTAL 3, 959, 226. 00



07-186104 Bl D245

07-LA-101-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
12/ 07/ 06 12/ 11/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 2,500. 00 2500. 00 4, 000. 00 4000. 00 3, 000. 00 3000. 00 4, 000. 00 4000. 00

2 1, 000. 00 280000. 00 204. 00 57120. 00 1, 600. 00 448000. 00 1, 600. 00 448000. 00

3 2, 000. 00 2000. 00 37, 500. 00 37500. 00 3, 000. 00 3000. 00 37, 500. 00 37500. 00

4 15, 000. 00 15000. 00 75, 500. 00 75500. 00 30, 000. 00 30000. 00 70, 000. 00 70000. 00

5 8, 000. 00 8000. 00 11, 600. 00 11600. 00 20, 000. 00 20000. 00 12, 000. 00 12000. 00

6 173, 490. 00 173490. 00 186, 600. 00 186600. 00 250, 000. 00 250000. 00 620, 000. 00 620000. 00

7 35. 00 5950. 00 36. 75 6247. 50 40. 00 6800. 00 40. 00 6800. 00

8 2,500. 00 20000. 00 1, 100. 00 8800. 00 2, 000. 00 16000. 00 1, 200. 00 9600. 00

9 35. 00 371000. 00 41. 00 434600. 00 40. 00 424000. 00 74. 00 784400. 00
10 350. 00 350. 00 929. 00 929. 00 800. 00 800. 00 800. 00 800. 00
11 400. 00 2800. 00 220.00 1540. 00 150. 00 1050. 00 100. 00 700. 00
12 30. 00 150000. 00 20. 00 100000. 00 20. 00 100000. 00 32.00 160000. 00
13 2.00 47200. 00 1.70 40120. 00 1.50 35400. 00 1.60 37760. 00
14 2.40 56640. 00 2.06 48616. 00 1.00 23600. 00 1.10 25960. 00
15 2, 000. 00 4000. 00 3, 060. 00 6120. 00 1, 500. 00 3000. 00 2,500. 00 5000. 00
16 2, 800. 00 2800. 00 4,200. 00 4200. 00 2, 000. 00 2000. 00 2,500. 00 2500. 00
17 2.25 54900. 00 3.11 75884. 00 2.50 61000. 00 3.20 78080. 00
18 1, 200. 00 25200. 00 2, 000. 00 42000. 00 1, 600. 00 33600. 00 1, 500. 00 31500. 00
19 4, 500. 00 4500. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
20 35. 00 4900. 00 37.00 5180. 00 50. 00 7000. 00 145. 00 20300. 00
21 40, 000. 00 40000. 00 42, 900. 00 42900. 00 165, 000. 00 165000. 00 33, 000. 00 33000. 00
22 50, 000. 00 50000. 00 56, 170. 00 56170. 00 15, 000. 00 15000. 00 58, 000. 00 58000. 00
23 35, 000. 00 35000. 00 38, 760. 00 38760. 00 25, 000. 00 25000. 00 40, 000. 00 40000. 00
24 1.00 170. 00 37.88 6439. 60 10. 00 1700. 00 80. 00 13600. 00
25 200. 00 2600. 00 37. 88 492. 44 260. 00 3380. 00 80. 00 1040. 00
26 60. 00 511200. 00 66. 90 569988. 00 50. 00 426000. 00 80. 00 681600. 00
27 105. 00 1207500. 00 125. 00 1437500. 00 115. 00 1322500. 00 112. 00 1288000. 00
28 100. 00 3300. 00 70. 00 2310. 00 60. 00 1980. 00 45. 00 1485. 00
29 3, 500. 00 21700. 00 4,169. 00 25847. 80 3, 000. 00 18600. 00 4, 000. 00 24800. 00
30 550. 00 8800. 00 814. 00 13024. 00 330. 00 5280. 00 300. 00 4800. 00
31 750. 00 11250. 00 1, 145. 00 17175. 00 370. 00 5550. 00 325. 00 4875. 00
32 3. 00 4266. 00 3. 00 4266. 00 2.00 2844. 00 4.00 5688. 00
33 150. 00 463500. 00 150. 00 463500. 00 155. 00 478950. 00 160. 00 494400. 00
34 185. 00 305250. 00 214. 00 353100. 00 180. 00 297000. 00 200. 00 330000. 00
35 600. 00 78000. 00 615. 00 79950. 00 600. 00 78000. 00 650. 00 84500. 00
36 600. 00 84000. 00 833. 00 116620. 00 980. 00 137200. 00 650. 00 91000. 00
37 26.50 12985. 00 29.10 14259. 00 45. 00 22050. 00 30. 00 14700. 00
38 1.25 16875. 00 1.52 20520. 00 .70 9450. 00 .80 10800. 00
39 .29 11716. 00 .37 14948. 00 .50 20200. 00 .55 22220. 00



| TEM

40
41
42
43
44
45

TOT

07-186104
07-LA-101-3
12/ 07/ 06
SECOND
Bl D AMOUNT
.32 4320. 00
.20 8080. 00
1.60 35360. 00
2.70 20871. 00
25, 000. 00 25000. 00
480, 000. 00 480000. 00
4,672,973. 00

SUMMARY

426, 000.

OF REMA

RD
AMOUNT

55 7425
27 10908
71 37791
88 22262.
00 28400.
00 426000

4,967,112. 74

NI NG BI DDERS

FOURTH

Bl D AMOUNT
.50 6750
.50 20200
1.00 22100
3. 00 23190
50, 000. 00 50000
440, 000. 00 440000
5,076, 174. 00

Bl D245

PAGE 11
12/ 11/ 06
FI FTH
Bl D AMOUNT
33 4455
33 13332
1.10 24310
2.50 19325.
36, 000. 00 36000
500, 000. 00 500000
6, 166, 830. 00



| TEM
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07-186104
07-LA-101-3
12/ 07/ 06

30, 000. 00
225, 000. 00
50. 00
2,000. 00
110. 00
500. 00
200. 00
43. 00
2.00

2.25

900. 00
2,500. 00
4.00

600. 00
10, 000. 00
100. 00
47,175. 00
87,800. 00
43, 950. 00
10. 00
850. 00
60. 00
100. 00
150. 00

5, 000. 00
500. 00
600. 00
10. 00
210. 00
290. 00

1, 200. 00
600. 00
35. 00
1.75

225000.
8500.
16000.
1166000.
500.
1400.
215000.
47200.
53100.
1800.
2500.
97600.
12600.
10000.
14000.
47175.
87800.
43950.
1700.
11050.
511200.
1150000.
4950.
31000.
8000.
9000.
14220.
648900.
478500.
156000.
84000.
17150.
23625.
30300.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 12
12/ 11/ 06



| TEM

40
41
42
43
44
45

TOT

07-186104
07-LA-101-3
12/ 07/ 06

400, 000. 00

400000. 00
6, 245, 705. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 13
12/ 11/ 06



