
 
                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    05/22/07                    IN SHASTA COUNTY FROM NORTH                                        05/24/07 
     CONTRACT NUMBER     02-2C74U4                   COTTONWOOD UNDERCROSSING TO CHURN                        CONTRACT CODE 'B ' 
     LOCATION            02-SHA-5-1.9/R19.0          CREEK BRIDGE                                              59 CONTRACT ITEMS 
 
 
                                                     RESURFACE RUBBERIZED ASPHALT              FEDERAL AID  NONE 
 
 
 
 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0% 
 PROPOSALS ISSUED     7   FUND TOTAL   HM1   ,HM3               0                  TOTAL NUMBER OF WORKING DAYS    125 
 
 NUMBER OF BIDDERS  4    ENGINEERS EST     10,346,490.25  AMOUNT UNDER      2,420,417.75        PERCENT UNDER EST 23.39 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1         7,926,072.50    4              J F SHEA CONSTRUCTION INC             530 246-4292  CC PREF CLAIMED 
                                                                                                  00769989 
                                                            P O BOX 494519                    FAX 530 246-9940 
                                                            REDDING CA  96049 
 
                   2         8,591,565.18    1              TULLIS INC                            530 241-5105  CC PREF CLAIMED 
                                                                                                  00295418 
                                                            P O BOX 493416                    FAX 530 241-5570 
                                                            REDDING CA  96049 
 
                   3         9,692,580.73    2              BALDWIN CONTRACTING COMPANY           530 891-6555  CC PREF CLAIMED 
                                                            INC                                   00091712 
                                                            1764 SKYWAY                       FAX 530 894-6220 
                                                            CHICO CA  95928 
 
                   4        10,216,205.00    3              MERCER FRASER COMPANY                 707 443-6371  CC PREF CLAIMED 
                                                                                                  00105709 
                                                            P O BOX 1006                      FAX 707 443-0277 
                                                            EUREKA CA  95502-1006 
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          02-SHA-5-1                                                                                               PAGE  2 
          05/22/07                                                                                                 05/24/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    04     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE (PARTIAL) 
           LINCOLN CA 
 
           APEX FENCE COMPANY                                           METAL BEAM GUARD RAIL 
           ANDERSON CA 
 
           CAMBLIN STEEL                                                REBAR 
           SACRAMENTO CA 
 
           RUBBERIZED CRACK SEALANT                                     CRACK SEAL 
           FULLERTON CA 
 
           TERRY HANSEN ELECTRIC                                        ELECTRICAL 
           REDDING CA 
 
           TITAN DVBE                                                   CONSTRUCTION SITE MANAGEMENT 
           REDDING CA 
 
           TITAN DVBE                                                   PREPARE WATER POLLUTION CONTROL PROGRAM 
           REDDING CA 
 
           TRAFFIC SOLUTIONS                                            CONSTRUCTION AREA SIGNS AND STRIPING 
           REDDING CA 
 
           TRUESDELL CORPORATION                                        POLYESTER CONCRETE AND JOINT SEAL 
           TEMPE AZ 
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          05/22/07                                                                                                 05/24/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     APEX FENCE COMPANY                                           METAL BEAM GUARD RAIL AND MINOR CONCRETE 
           ANDERSON CA 
 
           SHASTA CONSTRUCTORS                                          AGGREGATE BASE, APPROACH SLAB (PARTIAL) 
           REDDING CA 
 
           SHASTA CONSTRUCTORS                                          DECK RECONSTRUCTION, PAVING NOTCH EXTENSION (PARTIAL) 
           REDDING CA 
 
           SHASTA CONSTRUCTORS                                          MOBILIZATION (PARTIAL) 
           REDDING CA 
 
           SHASTA CONSTRUCTORS                                          STRUCTURAL CONCRETE APPROACH SLAB (PARTIAL) 
           REDDING CA 
 
           TERRY HANSEN ELECTRIC                                        MODIFY SIGNALS AND MOBILIZATION (PARTIAL) 
           REDDING CA 
 
           TRAFFIC SOLUTIONS                                            STRIPING AND PAVEMENT MARKING 
           REDDING CA 
 
           TRUESDELL CORPORATION                                        MOBILIZATION (PARTIAL) 
           TEMPE AZ 
 
           TRUESDELL CORPORATION                                        POLYESTER CONCRETE OVERLAY 
           TEMPE AZ 
 
           TRUESDELL CORPORATION                                        PREPARE AND CLEAN BRIDGE DECK EXPANSION JOINTS 
           TEMPE AZ 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     GLOBAL ENVIRONMENTAL NETWORK                                 ITEM 4 
           FOUNTAIN VALLEY CA 
 
           M B I                                                        ITEMS 12, 34 AND 44 THRU 53 
           LIVERMORE CA 
 
           RICHARD A HEAPS ELECTRIC                                     ITEMS 7, 57 AND 58 (PARTIAL) 
           SACRAMENTO CA 
 
           SHASTA CONSTRUCTORS                                          ITEMS 5, 24, 32, 33, 35 AND 59 (PARTIAL) 
           REDDING CA 
 
           TRAFFIC SOLUTIONS                                            ITEMS 6, 13 THRU 15, 23, 31 AND 54 THRU 56 
           REDDING CA 
 
           TRUESDELL CORPORATION                                        ITEMS 20, 21, 36 THRU 42 AND 59 (PARTIAL) 
           TEMPE AZ 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     APEX FENCE                                                   ITEMS 12 AND 44 THRU 51 
           ANDERSON CA 
 
           HARRIS SALINAS REBAR                                         ITEMS 33 THRU 35 (PARTIAL) 
           LIVERMORE CA 
 
           TRAFFIC SOLUTIONS                                            ITEMS 6, 13 THRU 15, 31 AND 54 THRU 56 
           REDDING CA 
 
           TRUESDELL CORPORATION                                        ITEMS 20, 21, 36 THRU 42 AND 59 (PARTIAL) 
           TEMPE AZ 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           20,000.00        20,000.00 
       2     070018      TIME-RELATED OVERHEAD                          WDAY        125              250.00        31,250.00 
       3     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM           15,000.00        15,000.00 
       4     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            3,000.00         3,000.00 
                         PROGRAM 
       5     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM            4,000.00         4,000.00 
       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           30,000.00        30,000.00 
       7 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          400,000.00       400,000.00 
       8 (S) 011603      TRAFFIC PLASTIC DRUM                           EA           96              100.00         9,600.00 
       9 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           60,000.00        60,000.00 
      10     129000      TEMPORARY RAILING (TYPE K)                     LF        2,400               25.00        60,000.00 
      11 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA          120               69.00         8,280.00 
      12 (S) 150662      REMOVE METAL BEAM GUARD RAILING                LF        2,400                6.00        14,400.00 
      13 (S) 150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            LF       14,700                3.40        49,980.00 
                         STRIPE 
      14 (S) 011604      REMOVE WHITE TRAFFIC STRIPE                    LF       43,400                 .85        36,890.00 
      15 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT      6,500                5.00        32,500.00 
      16     150846      REMOVE CONCRETE PAVEMENT                       CY        1,590               80.00       127,200.00 
      17     150857      REMOVE ASPHALT CONCRETE SURFACING              SQFT     47,717                2.00        95,434.00 
      18     041018      REMOVE POLYESTER CONCRETE OVERLAY              SQFT      4,560                4.00        18,240.00 
      19 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD     58,300                4.00       233,200.00 
      20     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           SQFT    122,676                 .25        30,669.00 
      21     153235      CLEAN BRIDGE DECK                              SQFT      9,691                1.00         9,691.00 
      22     190101      ROADWAY EXCAVATION                             CY          100              125.00        12,500.00 
      23     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,500.00         2,500.00 
      24     260210      AGGREGATE BASE (APPROACH SLAB)                 CY           41              150.00         6,150.00 
      25     374206      SEAL RANDOM CRACKS                             LNMI         15            2,000.00        30,000.00 
      26     390119      ASPHALT CONCRETE (TYPE A, 1 1/2"               TON       3,340              140.00       467,600.00 
                         MAXIMUM GRADING) 
      27     390120      ASPHALT CONCRETE (TYPE A, 3/4" MAXIMUM         TON       2,400              160.00       384,000.00 
                         GRADING) 
      28     390127      RUBBERIZED ASPHALT CONCRETE (TYPE O)           TON      31,000               90.00     2,790,000.00 
      29     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           LF           30                8.00           240.00 
      30     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           LF          500                8.00         4,000.00 
      31     394054      SHOULDER RUMBLE STRIP                          STA          54              400.00        21,600.00 
                         (AC, GROUND-IN INDENTATIONS) 
      32     041019      DECK RECONSTRUCTION                            LS     LUMP SUM           15,000.00        15,000.00 
      33     510087      STRUCTURAL CONCRETE, APPROACH SLAB             CY          392            1,000.00       392,000.00 
                         (TYPE R) 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      34 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               CY           15            3,700.00        55,500.00 
      35     510800      PAVING NOTCH EXTENSION                         CY           11.1          4,200.00        46,620.00 
      36     511118      CLEAN EXPANSION JOINT                          LF        1,877               30.00        56,310.00 
      37     515041      FURNISH POLYESTER CONCRETE OVERLAY             CF        9,208              100.00       920,800.00 
      38 (F) 515042      PLACE POLYESTER CONCRETE OVERLAY               SQFT    122,676                2.00       245,352.00 
      39 (S) 519081      JOINT SEAL (MR 1/2")                           LF          929               21.00        19,509.00 
      40 (S) 519088      JOINT SEAL (MR 1")                             LF        1,349               23.00        31,027.00 
      41 (F) 540102      TREAT BRIDGE DECK                              SQFT      9,691                 .50         4,845.50 
      42     540108      FURNISH BRIDGE DECK TREATMENT MATERIAL         GAL         107               90.00         9,630.00 
      43     820151      OBJECT MARKER (TYPE L-1)                       EA           12               45.00           540.00 
      44 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           LF        1,130               30.00        33,900.00 
      45 (S) 839220      DOUBLE METAL BEAM GUARD RAILING                LF        1,140               37.00        42,180.00 
                         (WOOD POST) 
      46 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA           17            4,100.00        69,700.00 
      47 (S) 839561      RAIL TENSIONING ASSEMBLY                       EA            7              550.00         3,850.00 
      48     839576      END CAP (TYPE A)                               EA            1              275.00           275.00 
      49     839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA            1            1,200.00         1,200.00 
      50 (S) 839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            4            3,300.00        13,200.00 
      51 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            5            2,400.00        12,000.00 
      52 (S) 839601      CRASH CUSHION (TYPE CAT)                       EA            6            5,700.00        34,200.00 
      53 (S) 839602      CRASH CUSHION (TYPE CAT) BACKUP                EA            6            1,120.00         6,720.00 
      54 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT      6,500                6.00        39,000.00 
      55 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   LF      549,000                 .24       131,760.00 
                         (SPRAYABLE) 
      56 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        9,000                3.67        33,030.00 
      57 (S) 861491      MODIFY SIGNAL (LOCATION 1)                     LS     LUMP SUM           15,000.00        15,000.00 
      58 (S) 861492      MODIFY SIGNAL (LOCATION 2)                     LS     LUMP SUM           10,000.00        10,000.00 
      59     999990      MOBILIZATION                                   LS     LUMP SUM          675,000.00       675,000.00 
 
                                                                                                  TOTAL         7,926,072.50 
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     |-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|------------------------------- 
   1 |         2,000.00       2000.00|         2,000.00       2000.00|        15,000.00      15000.00 
   2 |           100.00      12500.00|         4,500.00     562500.00|         1,000.00     125000.00 
   3 |         3,000.00       3000.00|        25,000.00      25000.00|        22,000.00      22000.00 
   4 |           800.00        800.00|           725.00        725.00|         5,100.00       5100.00 
   5 |        10,000.00      10000.00|        20,000.00      20000.00|        15,000.00      15000.00 
   6 |        35,000.00      35000.00|        47,295.00      47295.00|        48,000.00      48000.00 
   7 |       300,000.00     300000.00|       500,000.00     500000.00|       400,000.00     400000.00 
   8 |           100.00       9600.00|            40.00       3840.00|            87.00       8352.00 
   9 |        35,000.00      35000.00|       145,000.00     145000.00|        45,000.00      45000.00 
  10 |            23.00      55200.00|            40.00      96000.00|            48.00     115200.00 
  11 |           250.00      30000.00|           175.00      21000.00|           200.00      24000.00 
  12 |            10.00      24000.00|             7.55      18120.00|            10.00      24000.00 
  13 |             2.47      36309.00|             2.47      36309.00|             3.00      44100.00 
  14 |              .98      42532.00|              .98      42532.00|             2.00      86800.00 
  15 |             4.97      32305.00|             4.97      32305.00|             6.00      39000.00 
  16 |           100.00     159000.00|           100.00     159000.00|            25.00      39750.00 
  17 |             2.00      95434.00|             1.50      71575.50|            15.00     715755.00 
  18 |             6.00      27360.00|             3.50      15960.00|            22.00     100320.00 
  19 |             8.00     466400.00|             9.00     524700.00|             3.00     174900.00 
  20 |              .23      28215.48|              .23      28215.48|              .25      30669.00 
  21 |             1.00       9691.00|             1.00       9691.00|             1.00       9691.00 
  22 |           250.00      25000.00|            80.00       8000.00|            95.00       9500.00 
  23 |         2,500.00       2500.00|         2,000.00       2000.00|         7,000.00       7000.00 
  24 |           500.00      20500.00|           500.00      20500.00|           150.00       6150.00 
  25 |         2,450.00      36750.00|         1,907.07      28606.05|         5,500.00      82500.00 
  26 |           125.00     417500.00|           115.00     384100.00|           132.00     440880.00 
  27 |           140.00     336000.00|           120.00     288000.00|           180.00     432000.00 
  28 |           111.00    3441000.00|           120.00    3720000.00|           120.00    3720000.00 
  29 |             5.85        175.50|             5.85        175.50|            20.00        600.00 
  30 |             5.85       2925.00|             5.85       2925.00|            10.00       5000.00 
  31 |           100.00       5400.00|           100.00       5400.00|           110.00       5940.00 
  32 |        23,850.00      23850.00|        23,850.00      23850.00|        25,000.00      25000.00 
  33 |         1,300.00     509600.00|           925.00     362600.00|         1,200.00     470400.00 
  34 |         3,500.00      52500.00|         3,600.00      54000.00|         3,600.00      54000.00 
  35 |         5,500.00      61050.00|         5,500.00      61050.00|         4,500.00      49950.00 
  36 |            29.00      54433.00|            29.00      54433.00|            30.00      56310.00 
  37 |            98.00     902384.00|            98.00     902384.00|           100.00     920800.00 
  38 |             1.95     239218.20|             1.95     239218.20|             2.00     245352.00 
  39 |            21.00      19509.00|            21.00      19509.00|            21.00      19509.00 
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     |-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|------------------------------- 
  40 |            23.00      31027.00|            23.00      31027.00|            23.00      31027.00 
  41 |             1.00       9691.00|             1.00       9691.00|             1.00       9691.00 
  42 |            78.00       8346.00|            78.00       8346.00|            80.00       8560.00 
  43 |            75.00        900.00|            30.00        360.00|            42.00        504.00 
  44 |            29.00      32770.00|            34.30      38759.00|             9.00      10170.00 
  45 |            35.00      39900.00|            40.50      46170.00|            36.00      41040.00 
  46 |         4,000.00      68000.00|         3,800.00      64600.00|         4,500.00      76500.00 
  47 |           500.00       3500.00|           300.00       2100.00|           550.00       3850.00 
  48 |           250.00        250.00|           100.00        100.00|           275.00        275.00 
  49 |         1,000.00       1000.00|         1,000.00       1000.00|           260.00        260.00 
  50 |         3,200.00      12800.00|         2,600.00      10400.00|        13,000.00      52000.00 
  51 |         2,300.00      11500.00|         2,200.00      11000.00|         2,500.00      12500.00 
  52 |         5,500.00      33000.00|         5,500.00      33000.00|         6,000.00      36000.00 
  53 |         1,000.00       6000.00|           500.00       3000.00|         1,800.00      10800.00 
  54 |             5.30      34450.00|             5.30      34450.00|             6.00      39000.00 
  55 |              .24     131760.00|              .24     131760.00|              .50     274500.00 
  56 |             3.67      33030.00|             3.67      33030.00|             4.00      36000.00 
  57 |        10,000.00      10000.00|        14,121.00      14121.00|        20,000.00      20000.00 
  58 |         8,000.00       8000.00|        11,148.00      11148.00|        15,000.00      15000.00 
  59 |       551,000.00     551000.00|       670,000.00     670000.00|       900,000.00     900000.00 
 
 TOT                    8,591,565.18                   9,692,580.73                  10,216,205.00 


