
 
                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    10/11/07                    IN SAN BERNARDINO COUNTY NEAR                                      10/12/07 
     CONTRACT NUMBER     08-4393U4                   WHEATON SPRINGS FROM 2.4 KM SOUTH                        CONTRACT CODE 'A ' 
     LOCATION            08-SBD-15-169.8/181.9       OF BAILEY ROAD OVERCROSSING TO 1.2                       150 CONTRACT ITEMS 
                                                     KM NORTH OF YATES WELL ROAD 
 
                                                     CONSTRUCT TRUCK DESCENDING LANE           FEDERAL AID  ACIM-015-3(042)27E 
 
 
 
              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  0.0% 
 PROPOSALS ISSUED    23   FUND TOTAL   HA22  ,HB1      76,290,000                  TOTAL NUMBER OF WORKING DAYS    350 
 
 NUMBER OF BIDDERS  5    ENGINEERS EST     69,240,172.75  AMOUNT UNDER     11,080,680.20        PERCENT UNDER EST 16.00 
 PROGRAM ELEMENTS      RAS   RAS 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1 A)     58,159,492.55    1              LAS VEGAS PAVING CORPORATION          702 251-5800 
                                                                                                  00324223 
                     B)  350 DAYS X  93985                  4420 S DECATUR BLVD               FAX 702 251-4891 
                    -------------------- 
                   A+B)    91,054,242.55                    LAS VEGAS NV  89103 
 
                   2 A)     61,780,613.00    5              SKANSKA USA CIVIL WEST                951 684-5360 
                                                            CALIFORNIA DISTRICT INC               00140069 
                     B)  370 DAYS X  93985                  1995 AGUA MANSA ROAD              FAX 951 788-2449 
                    -------------------- 
                   A+B)    96,555,063.00                    RIVERSIDE CA  92509-2405 
 
                   3 A)     60,016,255.00    3              FREHNER CONSTRUCTION COMPANY          702 649-2530 
                                                            INC                                   00314554 
                     B)  425 DAYS X  93985                  4040 FREHNER ROAD                 FAX 702 649-8834 
                    -------------------- 
                   A+B)    99,959,880.00                    NORTH LAS VEGAS NV  89030 
 
                   4 A)     73,172,164.25    2              SECURITY PAVING COMPANY INC           818 767-8418 
                                                                                                  00116307 
                     B)  480 DAYS X  93985                  P O BOX 1489                      FAX 818 767-3169 
                    -------------------- 
                   A+B)   118,284,964.25                    SUN VALLEY CA  91353-1489 
 
                   5 A)     90,868,276.00    4              GRANITE CONSTRUCTION COMPANY          831 724-1011 
                                                                                                  00000089 
                     B)  405 DAYS X  93985                  P O BOX 50085                     FAX 831 768-4021 
                    -------------------- 
                   A+B)   128,932,201.00                    WATSONVILLE CA  95077-5085 
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          10/11/07                                                                                                 10/12/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     F C I CONSTRUCTORS                                           PORTLAND CEMENT CONCRETE PAVING 
           VISTA CA 
 
           MARINA LANDSCAPE                                             EROSION CONTROL 
           ANAHEIM CA 
 
           MOORE ELECTRICAL CONTRACTING                                 ELECTRICAL 
           CORONA CA 
 
           PACIFIC COAST STEEL                                          REINFORCING STEEL 
           LAS VEGAS NV 
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          10/11/07                                                                                                 10/12/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    05     ANDERSON DRILLING                                            CAST IN DRILLED HOLE PILE 
           CHINO CA 
 
           CMC FONTANA STEEL                                            REBAR 
           RANCHO CUCAMONGA CA 
 
           COFFMAN SPECIALTIES                                          LEAN CONCRETE BASE AND CONCRETE PAVING 
           SAN DIEGO CA 
 
           D C HUBBS CONSTRUCTION                                       FENCE AND METAL BEAM GUARD RAIL 
           YUCAIPA CA 
 
           EDICK AND WATT                                               ROCK EXCAVATION (PARTIAL) 
           EL CAJON CA 
 
           HARBER COMPANIES                                             SAW ASPHALT CONCRETE AND BRIDDGE AND STRUCTURE DEMOLITION 
           SAN BERNARDINO CA 
 
           J F L ELECTRIC INC                                           ELECTRICAL 
           LOS ANGELES CA 
 
           MARINA LANDSCAPE                                             EROSION CONTROL AND JOSHUA TREES 
           ANAHEIM CA 
 
           NATIVE RESOURCES                                             ROCK STAINING 
           LAS VEGAS NV 
 
           PAVEMENT RECYCLING SYSTEMS INC                               COLD PLANE ASPHALT CONCRETE AND GRIND RUMBLE STRIPS 
           RIVERSIDE CA 
 
           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS 
           PISMO BEACH CA 
 CONTINUED ON NEXT PAGE 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    05     SUDHAKAR CO INTERNATIONAL                                    STRIPING 
           RIALTO CA 
 
           TRUESDELL CORP                                               POLYESTER CONCRETE OVERLAY 
           TEMPE AZ 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     EDICK AND WATT INC                                           BLASTING 
           P O BOX 13428 
           EL CAJON CA  92022 
 
           ENBIOQUEST                                                   TORTOISE MONITOR 
           1586 BUFFALO BRUBAKER LN 
           HENDERSON NV  89002 
 
           GROUND SERVICE TECHNOLOGY                                    TEMPORARY FENCE AND EROSION CONTROL 
           502 SOUTH QUINCE ST 
           ESCONDIDO CA  92025 
 
           HIGHWAY STRIPING AND SIGNS                                   SIGNS AND METAL BEAM GUARD RAIL 
           3425 BUNKERHILL DR 
           NORTH LAS VEGAS NV  89032 
 
           PACIFIC COAST STEEL                                          REBAR 
           6442 S ARVILLE 
           LAS VEGAS NV  89118 
 
           SUDHAKAR COMPANY INC                                         TEMPORARY AND PERMANENT STRIPING 
           1450 N FITZGERALD AVE 
           RIALTO CA  92376 
 CONTINUED ON NEXT PAGE 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     VALENTINE SURFACING CO                                       ASPHALT CONCRETE MILLING 
           14018 NW THIRD COURT 
           VANCOUVER WA  98685 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     ANDERSON DRILLING                                            CAST IN DRILLED HOLE PILE 
           3592 COUNTY ROAD 
           CHINO CA  91710 
 
           D C HUBBS CONSTRUCTION                                       METAL BEAM GUARD RAIL AND FENCE 
           37306 VISTA VIEW DR 
           YUCAIPA CA  92599 
 
           HARBER COMPANIES                                             BRIDGE DEMOLITION 
           1880 E RIVERVIEW DRIVE 
           SAN BERNARDINO CA  92408 
 
           J F L ELECTRIC                                               LIGHTING 
           8257 COMPTON AVE 
           LOS ANGELES CA  90001 
 
           MARINA LANDSCAPE                                             PLANTING AND MULCH 
           1900 SOUTH LEWIS STREET 
           ANAHEIM CA  92805 
 
           PACIFIC COAST STEEL                                          REINFORCING STEEL 
           6442 SOUTH ARVILLE STREET 
           LAS VEGAS NV  89118 
 
           SUDHAKAR COMPANY                                             STRIPING 
           1450 N FITZGERALD AVE 
           RIALTO CA  92376 
 CONTINUED ON NEXT PAGE 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     TRUESDELL CORPORATION                                        POLYESTER CONCRETE OVERLAY 
           1310 W 23RD STREET 
           TEMPE AZ  85282 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    04     ANDERSON DRILLING                                            CAST IN DRILLED HOLE PILE 
           CHINO CA 
 
           CMC FONTANA STEEL                                            REBAR 
           RANCHO CUCAMONGA CA 
 
           ENGINEERED CONCRETE PLACEMENT INC                            CONCRETE PRODUCTION 
           HIDDEN VALLEY LAKE CA 
 
           J F L ELECTRIC                                               ELECTRICAL 
           LOS ANGELES CA 
 
           MODERN ALLOYS INC                                            METAL BEAM GUARD RAIL AND SIGN STRUCTURE 
           STANTON CA 
 
           PAVEMENT RECYCLING SYSTEMS INC                               COLD PLANE 
           RIVERSIDE CA 
 
           PENHALL                                                      SAW AND SEAL 
           ANAHEIM CA 
 
           SANDERS CONSTRUCTION INC                                     DRILL AND SHOOT 
           HENDERSON NV 
 CONTINUED ON NEXT PAGE 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    04     SUDHAKAR COMPANY                                             STRIPING 
           RIALTO CA 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            6,400.00         6,400.00 
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM        2,500,000.00     2,500,000.00 
       3     071325      TEMPORARY FENCE (TYPE ESA)                     M           220                8.80         1,936.00 
       4     012012      TEMPORARY FENCE (TYPE DESERT TORTOISE)         M           480               23.50        11,280.00 
       5     012013      DESERT TORTOISE MONITOR                        WDAY        475              480.00       228,000.00 
       6     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM           40,000.00        40,000.00 
       7     012014      ASBESTOS HEALTH AND SAFETY PLAN                LS     LUMP SUM            5,400.00         5,400.00 
       8     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            3,900.00         3,900.00 
                         PREVENTION PLAN 
       9     074028      TEMPORARY FIBER ROLL                           M        75,600                7.30       551,880.00 
      10     074029      TEMPORARY SILT FENCE                           M         4,000                5.90        23,600.00 
      11     074031      TEMPORARY GRAVEL BAG BERM                      M         4,000                1.62         6,480.00 
      12     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA           20              243.00         4,860.00 
      13     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA           16            2,650.00        42,400.00 
      14     074034      TEMPORARY COVER                                M2       10,000                3.75        37,500.00 
      15     074035      TEMPORARY CHECK DAM                            M           720                5.90         4,248.00 
      16     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA           60              297.00        17,820.00 
      17     074040      TEMPORARY HYDRAULIC MULCH                      M2      400,000                 .66       264,000.00 
                         (BONDED FIBER MATRIX) 
      18     074041      STREET SWEEPING                                LS     LUMP SUM          207,000.00       207,000.00 
      19     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM            3,240.00         3,240.00 
      20 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           14,000.00        14,000.00 
      21 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          400,000.00       400,000.00 
      22 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M       128,000                 .30        38,400.00 
      23 (S) 120200      FLASHING BEACON (PORTABLE)                     EA            4              580.00         2,320.00 
      24 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        6,560                1.25         8,200.00 
      25 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           20,000.00        20,000.00 
      26     129000      TEMPORARY RAILING (TYPE K)                     M        50,000               32.60     1,630,000.00 
      27 (S) 129110      TEMPORARY CRASH CUSHION                        EA            4            3,500.00        14,000.00 
      28 (S) 150662      REMOVE METAL BEAM GUARD RAILING                M           290               14.20         4,118.00 
      29     150668      REMOVE FLARED END SECTION                      EA           50              500.00        25,000.00 
      30     150771      REMOVE ASPHALT CONCRETE DIKE                   M         7,830                7.50        58,725.00 
      31     150801      REMOVE OVERSIDE DRAIN                          EA          120              214.00        25,680.00 
      32     150804      REMOVE DRAINAGE FACILITY                       LS     LUMP SUM          100,000.00       100,000.00 
      33     150805      REMOVE CULVERT                                 M            32              270.00         8,640.00 
      34     150857      REMOVE ASPHALT CONCRETE SURFACING              M2        2,280                6.60        15,048.00 
      35 (S) 151272      SALVAGE METAL BEAM GUARD RAILING               M         1,900               14.20        26,980.00 
      36 (S) 153154      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       32,500                2.43        78,975.00 
                         (60 MM MAXIMUM) 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      37 (S) 012015      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2      229,000                5.00     1,145,000.00 
                         (150 MM MAXIMUM) 
      38 (S) 012016      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       59,700                7.40       441,780.00 
                         (225 MM MAXIMUM) 
      39     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           M2        2,868               41.00       117,588.00 
      40     157561      BRIDGE REMOVAL (PORTION), LOCATION A           LS     LUMP SUM           32,400.00        32,400.00 
      41     157562      BRIDGE REMOVAL (PORTION), LOCATION B           LS     LUMP SUM           32,400.00        32,400.00 
      42     157563      BRIDGE REMOVAL (PORTION), LOCATION C           LS     LUMP SUM           32,400.00        32,400.00 
      43     157564      BRIDGE REMOVAL (PORTION), LOCATION D           LS     LUMP SUM           70,000.00        70,000.00 
      44     012017      SAWCUT ASPHALT CONCRETE (300 MM)               M        12,400                6.80        84,320.00 
      45     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           44,000.00        44,000.00 
      46     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM           88,000.00        88,000.00 
      47     190101      ROADWAY EXCAVATION                             M3      158,000               22.00     3,476,000.00 
      48     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            7,900.00         7,900.00 
      49     190161      ROCK EXCAVATION                                M3       69,200               19.40     1,342,480.00 
      50     190185      SHOULDER BACKING                               M3       24,900               29.50       734,550.00 
      51 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3          530               52.00        27,560.00 
      52     192037      STRUCTURE EXCAVATION (RETAINING WALL)          M3          690               49.00        33,810.00 
      53 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3           76               77.00         5,852.00 
      54     193013      STRUCTURE BACKFILL (RETAINING WALL)            M3          600               56.00        33,600.00 
      55 (F) 193031      PERVIOUS BACKFILL MATERIAL (RETAINING          M3           36               94.00         3,384.00 
                         WALL) 
      56     012018      ROCK STAINING                                  LS     LUMP SUM           65,000.00        65,000.00 
      57 (S) 202007      DUFF                                           HA           34           11,500.00       391,000.00 
      58 (S) 012019      TRANSPLANT JOSHUA TREE                         EA          120              700.00        84,000.00 
      59     220101      FINISHING ROADWAY                              LS     LUMP SUM           75,000.00        75,000.00 
      60     250201      CLASS 2 AGGREGATE SUBBASE                      M3       28,100               32.40       910,440.00 
      61     260201      CLASS 2 AGGREGATE BASE                         M3       47,400               32.50     1,540,500.00 
      62     260210      AGGREGATE BASE (APPROACH SLAB)                 M3           12              224.00         2,688.00 
      63     280000      LEAN CONCRETE BASE                             M3        9,190              131.00     1,203,890.00 
      64     390102      ASPHALT CONCRETE (TYPE A)                      TONN      5,820               61.00       355,020.00 
      65     390106      ASPHALT CONCRETE (OPEN GRADED)                 TONN     16,100               71.00     1,143,100.00 
      66     012020      ASPHALT CONCRETE (TYPE A, BOND BREAKER)        TONN      3,980               78.00       310,440.00 
      67     012021      ASPHALT CONCRETE (TYPE C)                      TONN    228,000               66.00    15,048,000.00 
      68     391003      PAVING ASPHALT (PAINT BINDER)                  TONN        530              970.00       514,100.00 
      69     391005      PAVING ASPHALT (BINDER-PAVEMENT                TONN         26            1,300.00        33,800.00 
                         REINFORCING FABRIC) 
      70     393001      PAVEMENT REINFORCING FABRIC                    M2       22,300                2.87        64,001.00 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      71     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2       27,700               10.80       299,160.00 
                         AREA) 
      72     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M           930                5.10         4,743.00 
      73     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M            96                5.10           489.60 
      74     394046      PLACE ASPHALT CONCRETE DIKE (TYPE D)           M         4,600                5.10        23,460.00 
      75     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         7,830                5.10        39,933.00 
      76     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M         1,640                5.10         8,364.00 
      77     394054      SHOULDER RUMBLE STRIP                          STA         520               38.00        19,760.00 
                         (AC, GROUND-IN INDENTATIONS) 
      78     401000      CONCRETE PAVEMENT                              M3       16,800              336.00     5,644,800.00 
      79     401082      SHOULDER RUMBLE STRIP                          STA         130              324.00        42,120.00 
                         (PCC, GROUND-IN INDENTATIONS) 
      80     404092      SEAL PAVEMENT JOINT                            M        26,100               10.60       276,660.00 
      81 (S) 490657      600 MM CAST-IN-DRILLED-HOLE CONCRETE           M           235              900.00       211,500.00 
                         PILING 
      82 (S) 490676      600 MM CAST-IN-DRILLED-HOLE CONCRETE           M            78            1,700.00       132,600.00 
                         PILING (ROCK SOCKET) 
      83 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            M3           38              580.00        22,040.00 
      84 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3          444            1,870.00       830,280.00 
      85 (F) 510060      STRUCTURAL CONCRETE, RETAINING WALL            M3          270              680.00       183,600.00 
      86 (F) 510086      STRUCTURAL CONCRETE, APPROACH SLAB             M3           12              570.00         6,840.00 
                         (TYPE N) 
      87     510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3          113              720.00        81,360.00 
                         (TYPE R) 
      88     510129      CLASS 2 CONCRETE (BOX CULVERT)                 M3          200            2,600.00       520,000.00 
      89     510135      CLASS 2 CONCRETE (HEADWALL)                    M3          280            1,960.00       548,800.00 
      90 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           65.2          4,100.00       267,320.00 
      91     510800      PAVING NOTCH EXTENSION                         M3            3            2,070.00         6,210.00 
      92 (F) 012022      CONCRETE SURFACE TREATMENT                     M2          240               17.00         4,080.00 
                         (AESTHETIC WALL) 
      93     511106      DRILL AND BOND DOWEL                           M           253              300.00        75,900.00 
      94     515041      FURNISH POLYESTER CONCRETE OVERLAY             M3           54            2,100.00       113,400.00 
      95 (F) 515042      PLACE POLYESTER CONCRETE OVERLAY               M2        2,868               27.70        79,443.60 
      96 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG       86,867                2.80       243,227.60 
      97 (SF)520103      BAR REINFORCING STEEL (RETAINING WALL)         KG       19,501                2.25        43,877.25 
      98 (SF)520107      BAR REINFORCING STEEL (BOX CULVERT)            KG       38,342                3.00       115,026.00 
      99 (SF)520110      BAR REINFORCING STEEL (EPOXY COATED)           KG          975               11.30        11,017.50 
                         (BRIDGE) 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
     100 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG       24,900                9.60       239,040.00 
     101 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG       24,900                1.14        28,386.00 
     102 (F) 560234      FURNISH LAMINATED PANEL SIGN                   M2           40              350.00        14,000.00 
                         (25.4 MM-TYPE A) 
     103 (S) 561015      1524 MM CAST-IN-DRILLED-HOLE                   M            21            1,770.00        37,170.00 
                         CONCRETE PILE (SIGN FOUNDATION) 
     104     620909      450 MM ALTERNATIVE PIPE CULVERT                M           340              510.00       173,400.00 
     105     620913      600 MM ALTERNATIVE PIPE CULVERT                M           230              630.00       144,900.00 
     106     620919      750 MM ALTERNATIVE PIPE CULVERT                M            98              770.00        75,460.00 
     107     620924      900 MM ALTERNATIVE PIPE CULVERT                M            69              890.00        61,410.00 
     108     012023      975 MM ALTERNATIVE PIPE CULVERT                M            10            1,780.00        17,800.00 
     109     620930      1050 MM ALTERNATIVE PIPE CULVERT               M            37            1,660.00        61,420.00 
     110     620933      1200 MM ALTERNATIVE PIPE CULVERT               M             8            2,170.00        17,360.00 
     111     012024      1275 MM ALTERNATIVE PIPE CULVERT               M             5            2,300.00        11,500.00 
     112     650075      600 MM REINFORCED CONCRETE PIPE                M         1,410              610.00       860,100.00 
     113     681134      80 MM PLASTIC PIPE (EDGE DRAIN)                M           460              150.00        69,000.00 
     114     681137      80 MM PLASTIC PIPE (EDGE DRAIN OUTLET)         M           130              296.00        38,480.00 
     115     703233      GRATED LINE DRAIN                              M             5            1,350.00         6,750.00 
     116     703271      450 MM CORRUGATED STEEL PIPE RISER             M             1            5,500.00         5,500.00 
                         (2.01 MM THICK) 
     117     703283      900 MM CORRUGATED STEEL PIPE RISER             M            17            3,100.00        52,700.00 
                         (2.01 MM THICK) 
     118     705044      450 MM STEEL FLARED END SECTION                EA           17              600.00        10,200.00 
     119     705045      600 MM STEEL FLARED END SECTION                EA           17              850.00        14,450.00 
     120     721008      ROCK SLOPE PROTECTION (LIGHT, METHOD B)        M3          160              257.00        41,120.00 
     121     721010      ROCK SLOPE PROTECTION                          M3           45              207.00         9,315.00 
                         (BACKING NO. 1, METHOD B) 
     122     721022      ROCK SLOPE PROTECTION (1T, METHOD B)           M3        1,020               55.00        56,100.00 
     123     721023      ROCK SLOPE PROTECTION (1/2T, METHOD B)         M3          220               77.00        16,940.00 
     124     721810      SLOPE PAVING (CONCRETE)                        M3            8            2,340.00        18,720.00 
     125     729010      ROCK SLOPE PROTECTION FABRIC                   M2        2,120                5.90        12,508.00 
     126     731502      MINOR CONCRETE (MISCELLANEOUS                  M3            2            1,340.00         2,680.00 
                         CONSTRUCTION) 
     127     731517      MINOR CONCRETE (GUTTER)                        M3           14            2,000.00        28,000.00 
     128     731530      MINOR CONCRETE (TEXTURED PAVING)               M2        2,470               85.00       209,950.00 
     129 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG        7,620                4.70        35,814.00 
     130 (S) 800007      FENCE (TYPE BW, 5 STRAND, METAL POST)          M           270               30.00         8,100.00 
     131 (S) 832002      METAL BEAM GUARD RAILING (STEEL POST)          M         6,010               66.00       396,660.00 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
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     132 (S) 839312      DOUBLE THRIE BEAM BARRIER (STEEL POST)         M         1,610              113.00       181,930.00 
     133 (S) 839521      CABLE RAILING                                  M           430               86.00        36,980.00 
     134 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA           29            2,380.00        69,020.00 
     135 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA           22            1,080.00        23,760.00 
     136 (S) 839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA           12            3,130.00        37,560.00 
     137 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           38            2,900.00       110,200.00 
     138 (S) 839601      CRASH CUSHION (TYPE CAT)                       EA            3            5,400.00        16,200.00 
     139     839703      CONCRETE BARRIER (TYPE 60C)                    M           780              680.00       530,400.00 
     140     839704      CONCRETE BARRIER (TYPE 60D)                    M           120              330.00        39,600.00 
     141     839705      CONCRETE BARRIER (TYPE 60E)                    M            75            1,260.00        94,500.00 
     142     012025      CONCRETE BARRIER (TYPE 60 MODIFIED)            M            68              800.00        54,400.00 
     143 (F) 839725      CONCRETE BARRIER (TYPE 736)                    M           265              490.00       129,850.00 
     144 (F) 839728      CONCRETE BARRIER (TYPE 736R)                   M           112            1,140.00       127,680.00 
     145 (F) 041044      CONCRETE BARRIER (TYPE 736AR) MODIFIED         M            18            1,670.00        30,060.00 
     146 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           12               54.00           648.00 
     147 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M       128,000                 .49        62,720.00 
                         (SPRAYABLE) 
     148 (S) 850122      PAVEMENT MARKER                                EA        6,630                8.90        59,007.00 
                         (RETROREFLECTIVE-RECESSED) 
     149 (S) 860460      LIGHTING AND SIGN ILLUMINATION                 LS     LUMP SUM        1,400,000.00     1,400,000.00 
     150     999990      MOBILIZATION                                   LS     LUMP SUM        6,600,000.00     6,600,000.00 
 
                                                                                                    A)         58,159,492.55 
                                                                                                    B)   35 DAYS X   93985 
                                                                                                           ----------------- 
                                                                                                   A+B)        91,054,242.55 
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     |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
   1 |         9,000.00       9000.00|        33,500.00      33500.00|         7,500.00       7500.00|         9,000.00       9000.00 
   2 |     2,400,000.75    2400000.75|     2,162,000.00    2162000.00|     2,750,000.00    2750000.00|    17,293,000.00   17293000.00 
   3 |            15.00       3300.00|            41.00       9020.00|            10.00       2200.00|            60.00      13200.00 
   4 |            50.00      24000.00|            52.00      24960.00|            25.00      12000.00|            60.00      28800.00 
   5 |           650.00     308750.00|         1,125.00     534375.00|         1,200.00     570000.00|           600.00     285000.00 
   6 |        60,000.00      60000.00|       280,000.00     280000.00|       225,000.00     225000.00|       225,000.00     225000.00 
   7 |         5,000.00       5000.00|        11,500.00      11500.00|         7,500.00       7500.00|        16,000.00      16000.00 
   8 |        20,000.00      20000.00|        11,500.00      11500.00|        15,000.00      15000.00|        20,000.00      20000.00 
   9 |             8.00     604800.00|             8.00     604800.00|             8.10     612360.00|             7.00     529200.00 
  10 |            10.00      40000.00|            18.00      72000.00|             3.50      14000.00|            20.00      80000.00 
  11 |            14.00      56000.00|            25.00     100000.00|             6.35      25400.00|             8.00      32000.00 
  12 |         4,500.00      90000.00|         1,000.00      20000.00|         2,000.00      40000.00|           850.00      17000.00 
  13 |         5,000.00      80000.00|         5,000.00      80000.00|         3,500.00      56000.00|         7,500.00     120000.00 
  14 |             3.00      30000.00|             8.00      80000.00|             5.50      55000.00|             6.00      60000.00 
  15 |            20.00      14400.00|            36.00      25920.00|             7.00       5040.00|            35.00      25200.00 
  16 |           225.00      13500.00|           450.00      27000.00|           100.00       6000.00|           750.00      45000.00 
  17 |              .60     240000.00|             1.00     400000.00|              .66     264000.00|              .20      80000.00 
  18 |       400,000.00     400000.00|       569,000.00     569000.00|       360,000.00     360000.00|       115,000.00     115000.00 
  19 |        60,000.00      60000.00|        35,000.00      35000.00|        40,000.00      40000.00|        10,000.00      10000.00 
  20 |        20,000.00      20000.00|        75,500.00      75500.00|        18,000.00      18000.00|        20,000.00      20000.00 
  21 |       800,000.00     800000.00|       800,000.00     800000.00|       700,000.00     700000.00|     3,100,000.00    3100000.00 
  22 |              .32      40960.00|              .50      64000.00|              .33      42240.00|              .30      38400.00 
  23 |         7,000.00      28000.00|           900.00       3600.00|         1,500.00       6000.00|         3,500.00      14000.00 
  24 |             3.25      21320.00|             2.50      16400.00|             3.30      21648.00|             3.00      19680.00 
  25 |        50,000.00      50000.00|       290,000.00     290000.00|        40,000.00      40000.00|       125,000.00     125000.00 
  26 |            30.00    1500000.00|            34.00    1700000.00|            65.00    3250000.00|            42.00    2100000.00 
  27 |         5,000.00      20000.00|        17,000.00      68000.00|         3,600.00      14400.00|         8,500.00      34000.00 
  28 |            27.00       7830.00|            14.50       4205.00|            50.00      14500.00|            30.00       8700.00 
  29 |           175.00       8750.00|           450.00      22500.00|           150.00       7500.00|           400.00      20000.00 
  30 |             2.00      15660.00|             4.00      31320.00|             5.50      43065.00|             3.00      23490.00 
  31 |           350.00      42000.00|           750.00      90000.00|           650.00      78000.00|           225.00      27000.00 
  32 |       200,000.00     200000.00|       126,000.00     126000.00|        88,000.00      88000.00|       225,000.00     225000.00 
  33 |           200.00       6400.00|           450.00      14400.00|           100.00       3200.00|           550.00      17600.00 
  34 |            17.00      38760.00|             5.00      11400.00|            10.00      22800.00|            12.00      27360.00 
  35 |            18.00      34200.00|            40.00      76000.00|            20.00      38000.00|            30.00      57000.00 
  36 |             2.20      71500.00|             3.00      97500.00|             2.40      78000.00|             6.00     195000.00 
  37 |             3.45     790050.00|             7.00    1603000.00|             4.87    1115230.00|             8.50    1946500.00 
  38 |             4.75     283575.00|            11.00     656700.00|             7.25     432825.00|             9.00     537300.00 
  39 |             3.50      10038.00|             3.50      10038.00|             3.30       9464.40|            10.00      28680.00 
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     |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
  40 |        16,000.00      16000.00|        63,000.00      63000.00|        39,000.00      39000.00|        30,000.00      30000.00 
  41 |        12,000.00      12000.00|        14,000.00      14000.00|        31,000.00      31000.00|        30,000.00      30000.00 
  42 |        12,000.00      12000.00|         9,000.00       9000.00|        29,700.00      29700.00|        30,000.00      30000.00 
  43 |        50,000.00      50000.00|         9,000.00       9000.00|        57,300.00      57300.00|        45,000.00      45000.00 
  44 |             7.00      86800.00|            11.00     136400.00|             7.45      92380.00|             3.00      37200.00 
  45 |        45,000.00      45000.00|       299,500.00     299500.00|        45,000.00      45000.00|        45,000.00      45000.00 
  46 |        88,000.00      88000.00|       350,000.00     350000.00|        88,000.00      88000.00|        88,000.00      88000.00 
  47 |            19.00    3002000.00|            21.00    3318000.00|            25.00    3950000.00|            42.00    6636000.00 
  48 |         8,000.00       8000.00|        11,500.00      11500.00|         7,500.00       7500.00|         5,000.00       5000.00 
  49 |            19.00    1314800.00|            48.00    3321600.00|            37.00    2560400.00|            33.00    2283600.00 
  50 |            29.00     722100.00|            16.00     398400.00|            42.00    1045800.00|            26.00     647400.00 
  51 |            90.00      47700.00|            20.00      10600.00|           140.00      74200.00|           250.00     132500.00 
  52 |            30.00      20700.00|            24.00      16560.00|            88.00      60720.00|            60.00      41400.00 
  53 |           750.00      57000.00|            56.00       4256.00|           440.00      33440.00|         1,400.00     106400.00 
  54 |            60.00      36000.00|            90.00      54000.00|            72.00      43200.00|           175.00     105000.00 
  55 |           150.00       5400.00|         1,050.00      37800.00|           160.00       5760.00|           525.00      18900.00 
  56 |       250,000.00     250000.00|        69,000.00      69000.00|        85,000.00      85000.00|        45,000.00      45000.00 
  57 |         4,000.00     136000.00|         4,900.00     166600.00|        11,000.00     374000.00|         1,400.00      47600.00 
  58 |           700.00      84000.00|         1,500.00     180000.00|           790.00      94800.00|         1,400.00     168000.00 
  59 |        35,000.00      35000.00|        64,000.00      64000.00|       190,000.00     190000.00|        55,000.00      55000.00 
  60 |            25.00     702500.00|            13.00     365300.00|            26.00     730600.00|            48.00    1348800.00 
  61 |            37.00    1753800.00|            42.00    1990800.00|            29.15    1381710.00|            48.00    2275200.00 
  62 |           225.00       2700.00|           900.00      10800.00|           350.00       4200.00|           300.00       3600.00 
  63 |           150.00    1378500.00|           100.00     919000.00|           154.00    1415260.00|           150.00    1378500.00 
  64 |           110.00     640200.00|            98.00     570360.00|           107.50     625650.00|           122.00     710040.00 
  65 |            95.00    1529500.00|           107.00    1722700.00|            85.60    1378160.00|            90.00    1449000.00 
  66 |           125.00     497500.00|            94.00     374120.00|            97.00     386060.00|           102.00     405960.00 
  67 |            92.50   21090000.00|            85.00   19380000.00|            91.50   20862000.00|            88.00   20064000.00 
  68 |           600.00     318000.00|           400.00     212000.00|           625.00     331250.00|           415.00     219950.00 
  69 |           600.00      15600.00|           400.00      10400.00|           625.00      16250.00|           725.00      18850.00 
  70 |             1.50      33450.00|             1.00      22300.00|              .85      18955.00|             4.00      89200.00 
  71 |            10.00     277000.00|            10.00     277000.00|             3.00      83100.00|            12.00     332400.00 
  72 |             6.00       5580.00|            11.00      10230.00|             5.25       4882.50|             4.00       3720.00 
  73 |             6.00        576.00|            10.50       1008.00|             5.25        504.00|             4.00        384.00 
  74 |             6.00      27600.00|            16.50      75900.00|             5.25      24150.00|             4.00      18400.00 
  75 |             6.00      46980.00|            10.00      78300.00|             5.25      41107.50|             4.00      31320.00 
  76 |             6.00       9840.00|             8.00      13120.00|             5.25       8610.00|             4.00       6560.00 
  77 |            80.00      41600.00|            50.00      26000.00|            40.00      20800.00|            75.00      39000.00 
  78 |           220.00    3696000.00|           170.00    2856000.00|           224.00    3763200.00|           295.00    4956000.00 
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     |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
  79 |           350.00      45500.00|           360.00      46800.00|           340.00      44200.00|           100.00      13000.00 
  80 |             9.00     234900.00|            18.00     469800.00|            18.50     482850.00|            25.00     652500.00 
  81 |         5,500.00    1292500.00|           800.00     188000.00|         5,720.00    1344200.00|         5,500.00    1292500.00 
  82 |         3,000.00     234000.00|         1,600.00     124800.00|         2,970.00     231660.00|         3,000.00     234000.00 
  83 |         1,000.00      38000.00|           600.00      22800.00|           625.00      23750.00|           900.00      34200.00 
  84 |         2,200.00     976800.00|         1,700.00     754800.00|         2,180.00     967920.00|         2,200.00     976800.00 
  85 |           600.00     162000.00|           845.00     228150.00|           765.00     206550.00|         1,000.00     270000.00 
  86 |         2,000.00      24000.00|         2,500.00      30000.00|         1,200.00      14400.00|         2,500.00      30000.00 
  87 |         2,000.00     226000.00|           600.00      67800.00|         1,400.00     158200.00|         1,200.00     135600.00 
  88 |         2,000.00     400000.00|         2,400.00     480000.00|         1,390.00     278000.00|         2,700.00     540000.00 
  89 |         1,300.00     364000.00|         2,750.00     770000.00|         1,745.00     488600.00|         2,000.00     560000.00 
  90 |         3,000.00     195600.00|         3,100.00     202120.00|         2,220.00     144744.00|         2,600.00     169520.00 
  91 |         9,000.00      27000.00|         3,100.00       9300.00|         5,500.00      16500.00|        12,000.00      36000.00 
  92 |           150.00      36000.00|           160.00      38400.00|            85.00      20400.00|           220.00      52800.00 
  93 |            85.00      21505.00|           148.00      37444.00|            85.00      21505.00|            90.00      22770.00 
  94 |         4,000.00     216000.00|         3,100.00     167400.00|         4,290.00     231660.00|         3,500.00     189000.00 
  95 |            25.00      71700.00|            61.00     174948.00|            24.20      69405.60|            44.00     126192.00 
  96 |             3.25     282317.75|             2.00     173734.00|             3.10     269287.70|             3.00     260601.00 
  97 |             2.50      48752.50|             2.50      48752.50|             2.50      48752.50|             3.00      58503.00 
  98 |             4.00     153368.00|             2.75     105440.50|             3.40     130362.80|             3.00     115026.00 
  99 |             2.00       1950.00|            12.00      11700.00|            11.75      11456.25|             3.00       2925.00 
 100 |            10.00     249000.00|            12.00     298800.00|             9.80     244020.00|            11.00     273900.00 
 101 |             1.00      24900.00|             2.50      62250.00|              .70      17430.00|             1.00      24900.00 
 102 |           185.00       7400.00|           350.00      14000.00|           250.00      10000.00|            15.00        600.00 
 103 |        10,000.00     210000.00|         2,000.00      42000.00|         2,450.00      51450.00|         2,800.00      58800.00 
 104 |           200.00      68000.00|           345.00     117300.00|           470.00     159800.00|           770.00     261800.00 
 105 |           300.00      69000.00|           410.00      94300.00|           470.00     108100.00|           920.00     211600.00 
 106 |           750.00      73500.00|           615.00      60270.00|           588.00      57624.00|           850.00      83300.00 
 107 |         1,100.00      75900.00|           900.00      62100.00|           595.00      41055.00|           875.00      60375.00 
 108 |         1,700.00      17000.00|         1,300.00      13000.00|           735.00       7350.00|           905.00       9050.00 
 109 |         1,200.00      44400.00|           760.00      28120.00|           570.00      21090.00|           910.00      33670.00 
 110 |         1,500.00      12000.00|         1,040.00       8320.00|           597.00       4776.00|         1,050.00       8400.00 
 111 |         2,000.00      10000.00|         1,500.00       7500.00|           745.00       3725.00|         1,100.00       5500.00 
 112 |           180.00     253800.00|           300.00     423000.00|           370.00     521700.00|           325.00     458250.00 
 113 |            55.00      25300.00|           150.00      69000.00|            60.00      27600.00|            45.00      20700.00 
 114 |           160.00      20800.00|           210.00      27300.00|            60.00       7800.00|            72.00       9360.00 
 115 |           350.00       1750.00|           830.00       4150.00|           450.00       2250.00|           300.00       1500.00 
 116 |         3,000.00       3000.00|         3,000.00       3000.00|         1,300.00       1300.00|           975.00        975.00 
 117 |         1,200.00      20400.00|         4,200.00      71400.00|         1,400.00      23800.00|         1,500.00      25500.00 
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     |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH 
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
 118 |           275.00       4675.00|         1,300.00      22100.00|           600.00      10200.00|         1,500.00      25500.00 
 119 |           300.00       5100.00|         1,360.00      23120.00|           700.00      11900.00|         1,200.00      20400.00 
 120 |            95.00      15200.00|           250.00      40000.00|           430.00      68800.00|            24.00       3840.00 
 121 |            95.00       4275.00|           100.00       4500.00|            85.00       3825.00|            20.00        900.00 
 122 |            85.00      86700.00|           140.00     142800.00|            75.00      76500.00|            18.00      18360.00 
 123 |            90.00      19800.00|           105.00      23100.00|           150.00      33000.00|            22.00       4840.00 
 124 |         1,600.00      12800.00|           975.00       7800.00|         1,500.00      12000.00|         1,500.00      12000.00 
 125 |             3.50       7420.00|             5.00      10600.00|             4.00       8480.00|             5.00      10600.00 
 126 |         2,500.00       5000.00|         3,100.00       6200.00|         1,300.00       2600.00|         2,200.00       4400.00 
 127 |         1,400.00      19600.00|           915.00      12810.00|         1,050.00      14700.00|         2,200.00      30800.00 
 128 |           100.00     247000.00|            85.00     209950.00|           130.00     321100.00|           120.00     296400.00 
 129 |             3.00      22860.00|             3.00      22860.00|             4.00      30480.00|             8.00      60960.00 
 130 |            16.00       4320.00|            52.00      14040.00|            17.60       4752.00|            85.00      22950.00 
 131 |            67.00     402670.00|            68.00     408680.00|            73.70     442937.00|            80.00     480800.00 
 132 |           130.00     209300.00|           115.00     185150.00|           143.00     230230.00|           125.00     201250.00 
 133 |            85.00      36550.00|           140.00      60200.00|            95.00      40850.00|           175.00      75250.00 
 134 |         3,300.00      95700.00|         4,000.00     116000.00|         3,630.00     105270.00|         3,800.00     110200.00 
 135 |           700.00      15400.00|         1,100.00      24200.00|           770.00      16940.00|           800.00      17600.00 
 136 |         3,300.00      39600.00|         3,200.00      38400.00|         3,630.00      43560.00|         3,000.00      36000.00 
 137 |         2,400.00      91200.00|         3,000.00     114000.00|         2,640.00     100320.00|         2,500.00      95000.00 
 138 |         6,000.00      18000.00|         5,500.00      16500.00|         6,600.00      19800.00|         6,500.00      19500.00 
 139 |           500.00     390000.00|           415.00     323700.00|           550.00     429000.00|           385.00     300300.00 
 140 |           430.00      51600.00|           250.00      30000.00|           235.00      28200.00|           710.00      85200.00 
 141 |         1,000.00      75000.00|           580.00      43500.00|           795.00      59625.00|           720.00      54000.00 
 142 |           750.00      51000.00|           530.00      36040.00|           440.00      29920.00|           725.00      49300.00 
 143 |           370.00      98050.00|           392.00     103880.00|           330.00      87450.00|           575.00     152375.00 
 144 |           475.00      53200.00|           825.00      92400.00|           545.00      61040.00|           900.00     100800.00 
 145 |         1,000.00      18000.00|           455.00       8190.00|           420.00       7560.00|         2,100.00      37800.00 
 146 |            55.00        660.00|            67.00        804.00|            55.00        660.00|            50.00        600.00 
 147 |              .50      64000.00|              .50      64000.00|              .50      64000.00|              .40      51200.00 
 148 |             9.00      59670.00|             8.00      53040.00|             9.00      59670.00|             8.00      53040.00 
 149 |       775,000.00     775000.00|     1,410,000.00    1410000.00|       838,000.00     838000.00|       800,000.00     800000.00 
 150 |     6,000,000.00    6000000.00|     2,500,000.00    2500000.00|    12,300,000.00   12300000.00|     8,800,000.00    8800000.00 
 
 TOT            A)     61,780,613.00           A)     60,016,255.00           A)     73,172,164.25           A)     90,868,276.00 
                B)   370 DAYS X  93985         B)   425 DAYS X  93985         B)   480 DAYS X  93985         B)   405 DAYS X  93985 
                   --------------------           --------------------           --------------------           -------------------- 
              A+B)     96,555,063.00         A+B)     99,959,880.00         A+B)    118,284,964.25         A+B)    128,932,201.00 


