STATE OF CALIFORNIA

BID OPENING DATE

CONTRACT NUMB
LOCATION

ER

DB GOALS:

PROPOSALS ISSUED

NUMBER OF BIDDERS
PROGRAM ELEMENTS

BID RANK

17

7

11/08/07
11-276104

11-SD-5-R10.0/R10.8

DISADVANTAGED BUSINESS ENTERPRISE - 0.0

FUND TOTAL HB1

ENGINEERS EST

RAS

BID TOTAL

4,820,500.00

79 DAYS X 11500

5,729,000.00
4,805,948.00

145 DAYS X 11500

6,473,448.00
6,120,045.00

50 DAYS X 11500

6,695,045.00
5,351,448.00

120 DAYS X 11500

6,731,448.00
5,270,865.00

180 DAYS X 11500

7,340,865.00

BID

SUMMARY

DEPARTMENT

IN SAN DIEGO COUNTY AT VARIOUS
LOCATIONS

REPLACE METAL RAILING

o\°

2,600,000

NUMBER OF WORKING DAYS OPEN TO TRAFFIC

6,040,790.00

BIDDER ID

79;

AMOUNT UNDER

BIDDER INFORMATION

TOTAL NUMBER OF WORKING DAYS
ADDITIONAL DAYS FOR ACCEPTANCE OF CONTRACT

1,220,290.00

OF TRANSPORTATION

PAGE

11/13/07

CONTRACT CODE

54 CONTRACT ITEMS

FEDERAL AID ACNH-X073-(082)E

199
120

PERCENT UNDER EST 20.20

(NAME/ADDRESS/LOCATION)

HAZARD CONSTRUCTION COMPANY

P O BOX 229000

SAN DIEGO CA

92192-9000

MODERN ALLOYS INC

11172 WESTERN AVENUE

STANTON CA

COOPER MYERS A JOINT VENTURE

90680

P O BOX 2948

RANCHO CORDOVA CA

PETERSON CHASE GENERAL

ENGINEERING CONSTRUCTION INC

1792 KAISER AVENUE

IRVINE CA

WIER CONSTRUCTION CORPORATION

92614-5706

2255 BARHAM DR

ESCONDIDO CA

92029

95741-2948

858 587-3600
00750542

FAX 858 453-6034

714 893-0551
00652040

FAX 714 895-9924

916 635-9370
00858149

FAX 916 635-1527

949 252-0442
00615876

FAX 949 252-0266

760 743-6776
00481419

FAX 760 746-5224

BID245

'B

1



11-276104
11-SD-5-R10
11/08/07
6 A) 5,773,840.00
B) 150 DAYS X 11500
A+B) 7,498,840.00
7 A) 6,668,540.00

B) 90 DAYS X 11500

A+B) 7,703,540.00

F C I CONSTRUCTORS INC

2585 BUSINESS PARK DRIVE

VISTA CA 92081-8831

DIABLO CONTRACTORS INC

7 CROW CANYON COURT SUITE 100

SAN RAMON CA 94583

760 727-9767
00772589
FAX 760 727-9803

925 552-8250
00732283
FAX 925 552-8254

BID245
PAGE 2
11/13/07



11-276104
11-SD-5-R10
11/08/07

BIDDER ID NAME AND ADDRESS

LIST

0]

F

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID245
PAGE 3
11/13/07

03

ATLAS FENCE CO
SAN DIEGO CA

LANDCO ENVIRONMENTAL
BAKERSFIELD CA

LEKOS ELECTRIC
EL CAJON CA

MODERN ALLOYS INC
STANTON CA

PARRIS TRAFFIC CONTROL
MURRIETA CA

METAL BEAM GUARD RAIL

PLANTING AND IRRIGATION

SIGNAL AND LIGHTING

CONCRETE BARRIER RAIL

CONSTRUCTION AREA SIGNS



11-276104 BID245

11-SD-5-R10 PAGE 4

11/08/07 11/13/07
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02 DIVERSIFIED LANDSCAPE IRRIGATION
WINCHESTER CA

LEKOS ELECTRIC ELECTRICAL
EL CAJON CA

R AND D STEEL REINFORCING STEEL
COMPTON CA

SMITH AND SON TRAFFIC CONTROL (PARTIAL)
FALLBROOK CA

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04 . ASPHALT CONCRETE PAVING (PARTIAL)

CLEARING AND GRUBBING (PARTIAL)

CONSTRUCTION AREA SIGNS (PARTIAL)

ATLAS FENCE COMPANY METAL BEAM GUARD RAIL AND CRASH CUSHIONS (PARTIAL)
SAN DIEGO CA

LANDCO ENVIRONMENTAL LANDSCAPING AND IRRIGATION (PARTIAL)

BAKERSFIELD CA

R AND D STEEL REBAR (PARTIAL)

COMPTON CA

CONTINUED ON NEXT PAGE



11-276104
11-SD-5-R10
11/08/07
LIST O F

BIDDER ID NAME AND ADDRESS

BID245

PAGE 5

11/13/07
SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04 SUTHERLIN CONTRACTING
EL CAJON CA

BIDDER ID NAME AND ADDRESS

ELECTRICAL (PARTIAL)

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

07 ALCORN FENCE
SAN DIEGO CA

LANDCO ENVIRONMENTAL
BAKERSFIELD CA

SUTHERLIN CONTRACTING
EL CAJON CA

BIDDER ID NAME AND ADDRESS

METAL BEAM GUARD RAIL

PLANTING AND IRRIGATION

LIGHTING

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01 ATLAS FENCE CO
SAN DIEGO CA

SUTHERLIN CONTRACTING INC

2007 MUIRA LANE
EL CAJON CA 92019

BIDDER ID NAME AND ADDRESS

METAL BEAM GUARD RAIL

ELECTRICAL

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05 ATLAS FENCE CO
SAN DIEGO CA
CONTINUED ON NEXT PAGE

METAL BEAM GUARD RAIL, CRASH CUSHIONS AND RELATED (PARTIAL)



BIDDER ID

11-276104
11-SD-5-R10
11/08/07

NAME AND ADDRESS

LIST

0]

F

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID245
PAGE 6
11/13/07

05 LANDCO ENVIRONMENTAL LANDSCAPING, IRRIGATION AND RELATED (PARTIAL)
BAKERSFIELD CA
SELECT ELECTRIC INC ELECTRICAL AND RELATED (PARTIAL)
LEMON GROVE CA
STATEWIDE SAFETY AND SIGNS TEMPORARY CRASH CUSHIONS AND RELATED (PARTIAL)
POWAY CA
VANGUARD CONSTRUCTION CONCRETE BARRIER AND RELATED (PARTIAL)
LIVERMORE CA

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

06 LANDCO ENVIRONMENTAL LANDSCAPE
BAKERSFIELD CA
MOORE ELECTRICAL CONTRACTING ELECTRICAL

CORONA CA



11-276104 BID245

11-SD-5-R10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/08/07 11/13/07
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 5,000.00 5,000.00
2 070018 TIME-RELATED OVERHEAD LS LUMP SUM 250,000.00 250,000.00
3 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 59,000.00 59,000.00
4 074017 PREPARE WATER POLLUTION CONTROL LS LUMP SUM 2,100.00 2,100.00
PROGRAM
5 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 13 500.00 6,500.00
6 074041 STREET SWEEPING LS LUMP SUM 20,000.00 20,000.00
7 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS LUMP SUM 40,000.00 40,000.00
8 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 27,000.00 27,000.00
9 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 200,000.00 200,000.00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 2 2,600.00 5,200.00
11 129000 TEMPORARY RAILING (TYPE K) M 9,020 32.00 288,640.00
12 (S) 011139 TRAFFIC PLASTIC DRUM EA 140 117.00 16,380.00
13 (8) 129100 TEMPORARY CRASH CUSHION MODULE EA 340 210.00 71,400.00
14 (S) 011140 TEMPORARY CRASH CUSHION (ADIEM) EA 2 12,000.00 24,000.00
15 (S) 150662 REMOVE METAL BEAM GUARD RAILING M 1,680 30.00 50,400.00
16 (S) 150666 REMOVE METAL BEAM BARRIER M 5,350 33.00 176,550.00
17 150771 REMOVE ASPHALT CONCRETE DIKE M 1,660 13.00 21,580.00
18 152604 MODIFY INLET EA 10 350.00 3,500.00
19 153214 REMOVE CONCRETE CURB M 390 32.00 12,480.00
20 (8) 156585 REMOVE CRASH CUSHION EA 5 1,000.00 5,000.00
21 160101 CLEARING AND GRUBBING LS LUMP SUM 14,100.00 14,100.00
22 190101 ROADWAY EXCAVATION M3 770 60.00 46,200.00
23 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 5,000.00 5,000.00
24 (8S) 200001 HIGHWAY PLANTING LS LUMP SUM 80,000.00 80,000.00
25 (S) 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM 35,000.00 35,000.00
26 (S) 208000 IRRIGATION SYSTEM LS LUMP SUM 90,000.00 90,000.00
27 208909 EXTEND 200 MM CONDUIT M 9 2,000.00 18,000.00
28 260201 CLASS 2 AGGREGATE BASE M3 1,010 220.00 222,200.00
29 390101 ASPHALT CONCRETE TONN 11 220.00 2,420.00
30 394001 PLACE ASPHALT CONCRETE DIKE M 44 100.00 4,400.00
31 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 59 100.00 5,900.00
AREA)
32 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 16 900.00 14,400.00
33 (8) 011141 PREPARE AND PAINT CONCRETE BARRIER M2 1,860 17.00 31,620.00
(TYPE K)
34 (F) 750001 MISCELLANEOUS IRON AND STEEL KG 1,070 5.00 5,350.00

35 (S) 832001 METAL BEAM GUARD RAILING M 16 100.00 1,600.00



11-276104 BID245

11-SD-5-R10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
11/08/07 11/13/07
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
36 833080 CONCRETE BARRIER (TYPE K) M 1,070 120.00 128,400.00
37 (S) 839301 SINGLE THRIE BEAM BARRIER M 310 130.00 40,300.00
38 (S) 839540 TRANSITION RAILING (TYPE STB) EA 1 4,000.00 4,000.00
39 (S) 839541 TRANSITION RAILING (TYPE WB) EA 2 4,000.00 8,000.00
40 (S) 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 2 3,000.00 6,000.00
41 (S) 839604 CRASH CUSHION (REACT 9CBB) EA 7 52,000.00 364,000.00
42 (S) 839605 CRASH CUSHION (REACT 9SCBS) EA 4 50,000.00 200,000.00
43 (S) 011142 CRASH CUSHION (REACT 4CBB) EA 3 49,000.00 147,000.00
44 011143 CONCRETE BARRIER (TYPE 60 MOD) M 5,130 220.00 1,128,600.00
45 839701 CONCRETE BARRIER (TYPE 60) M 1,330 160.00 212,800.00
46 839703 CONCRETE BARRIER (TYPE 60C) M 240 250.00 60,000.00
47 839710 CONCRETE BARRIER (TYPE 60S) M 67 440.00 29,480.00
48 839723 CONCRETE BARRIER (TYPE 732B) M 24 2,200.00 52,800.00
49 (S) 861088 MODIFY RAMP METERING SYSTEM LS LUMP SUM 2,000.00 2,000.00
50 (S) 861511 MODIFY LIGHTING (LOCATION 1) LS LUMP SUM 9,000.00 9,000.00
51 (S) 011144 MODIFY LIGHTING (LOCATION 15) LS LUMP SUM 23,000.00 23,000.00
52 000001 ITEM DELETED PER ADDENDUM LS LUMP SUM .00 0.00
53 198001 IMPORTED BORROW M3 1,570 60.00 94,200.00
54 999990 MOBILIZATION LS LUMP SUM 450,000.00 450,000.00
A) 4,820,500.00
B) 7 DAYS X 11500

A+B) 5,729,000.00



ITEM

WoOJOUTE WNRE

11-276104
11-SD-5-R10
11/08/07

940.
108.
102.

3,500.
3,500.

SUMMARY

900.

100.
110.
114.
3,675.
3,850.

INING BIDDERS
FOURTH
BID AMOUNT

00 5,000.00 5000
00 320,000.00 320000
00 5,000.00 5000
00 2,500.00 2500
00 300.00 3900
00 10,000.00 10000
00 15,000.00 15000
00 20,000.00 20000
00 380,000.00 380000
00 15,000.00 30000
00 50.00 451000
00 100.00 14000
00 350.00 119000
00 3,000.00 6000
00 31.00 52080
00 35.00 187250
00 5.00 8300
00 2,600.00 26000
00 20.00 7800
00 1,500.00 7500
00 14,100.00 14100
00 125.00 96250
00 5,000.00 5000
00 95,000.00 95000
00 42,000.00 42000
00 108,000.00 108000
00 650.00 5850
00 200.00 202000
00 100.00 1100
00 60.00 2640
00 90.00 5310
00 2,500.00 40000
00 11.00 20460
00 4.40 4708
00 105.00 1680
00 128.00 136960
00 126.00 39060
00 4,000.00 4000
00 4,200.00 8400

BID245
PAGE 9
11/13/07
FIFTH
BID AMOUNT
3,000.00 3000
247,000.00 247000
7,800.00 7800
1,980.00 1980
1,200.00 15600
4,800.00 4800
4,600.00 4600
31,149.60 31149
244,800.00 244800
21,300.00 42600
54.00 487080
54.00 7560
300.00 102000
19,440.00 38880
30.00 50400
30.00 160500
3.60 5976
4,200.00 42000
24.00 9360
1,080.00 5400
121,200.00 121200
36.00 27720
6,000.00 6000
121,808.40 121808
34,261.20 34261
105,487.20 105487
2,400.00 21600
78.00 78780
150.00 1650
114.00 5016
64.80 3823
1,800.00 28800
11.40 21204
6.00 6420
128.40 2054
120.00 128400
120.00 37200
3,720.00 3720
4,200.00 8400



ITEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54

TOT

11-27610
11-SD-5-
11/08/07

4
R10 SUMMARY O F REMAINTING BIDDERS
SECOND THIRD FOURTH
AMOUNT BID AMOUNT BID AMOUNT
60.00 4520.00 2,820.00 5640.00 3,000.00 6000.00
00.00 322000.00 52,400.00 366800.00 53,500.00 374500.00
00.00 192000.00 53,450.00 213800.00 55,000.00 220000.00
00.00 105000.00 40,300.00 120900.00 40,000.00 120000.00
85.00 949050.00 214.00 1097820.00 245.00 1256850.00
90.00 252700.00 212.00 281960.00 235.00 312550.00
10.00 50400.00 310.00 74400.00 500.00 120000.00
80.00 32160.00 400.00 26800.00 500.00 33500.00
20.00 22080.00 450.00 10800.00 925.00 22200.00
00.00 2200.00 3,000.00 3000.00 4,000.00 4000.00
00.00 8100.00 7,500.00 7500.00 10,000.00 10000.00
00.00 22000.00 36,500.00 36500.00 40,500.00 40500.00
.00 0.00 .00 0.00 .00 0.00
67.00 105190.00 75.00 117750.00 50.00 78500.00
00.00 400000.00 305,000.00 305000.00 250,000.00 250000.00
4,805,948.00 A) 6,120,045.00 A) 5,351,448.00
145 DAYS X 11500 B) 50 DAYS X 11500 B) 120 DAYS X 11500
6,473,448.00 A+B) 6,695,045.00 A+B) 6,731,448.00

BID245
PAGE 10
11/13/07
FIFTH
BID AMOUNT
3,600.00 7200.00
62,040.00 434280.00
60,660.00 242640.00
50,400.00 151200.00
300.00 1539000.00
240.00 319200.00
360.00 86400.00
300.00 20100.00
696.00 16704.00
3,600.00 3600.00
9,000.00 9000.00
43,800.00 43800.00
.00 0.00
54.00 84780.00
36,931.00 36931.00
A) 5,270,865.00
B) 180 DAYS X 11500
A+B) 7,340,865.00



ITEM

WoOJOUTE WNRE

11-276104

11-SD-5-R10

11/08/07

1,400.

175.
170.
115.
4,000.
4,000.

SUMMARY

)

REMA

BID245
PAGE 11
11/13/07

INING BIDDERS

5000.
1700000.
50000.
10000.
6500.
40000.
20000.
20000.
200000.
20000.
541200.
33600.
81600.
20000.
33600.
214000.
6640.
10000.
3900.
2500.
14000.
77000.
5000.
80000.
40000.
80000.
5400.
80800.
3300.
880.
5900.
32000.
37200.
10700.
4800.
74900.
46500.
4000.
8000.



ITEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54

TOT

11-276104 BID245
11-SD-5-R10 SUMMARY O F REMAINTING BIDDERS PAGE 12
11/08/07 11/13/07
SIXTH SEVENTH
BID AMOUNT BID AMOUNT
3,000.00 6000.00 3,000.00 6000.00
50,000.00 350000.00 50,000.00 350000.00
50,000.00 200000.00 50,000.00 200000.00
38,000.00 114000.00 30,000.00 90000.00
265.00 1359450.00 240.00 1231200.00
250.00 332500.00 200.00 266000.00
440.00 105600.00 240.00 57600.00
500.00 33500.00 160.00 10720.00
650.00 15600.00 400.00 9600.00
5,000.00 5000.00 10,000.00 10000.00
18,000.00 18000.00 30,000.00 30000.00
50,000.00 50000.00 50,000.00 50000.00
00 0.00 00 0.00
21.00 32970.00 50.00 78500.00
685,000.00 685000.00 650,000.00 650000.00
A) 5,773,840.00 A) 6,668,540.00
B) 150 DAYS X 11500 B) 90 DAYS X 11500
A+B) 7,498,840.00 A+B) 7,703,540.00



