
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    12/04/07                    IN ALAMEDA, CONTRA COSTA, MARIN,                                   12/06/07 
     CONTRACT NUMBER     04-010904                   SAN FRANCISCO, SOLANO, AND SAN                           CONTRACT CODE 'D ' 
     LOCATION            04-VAR-0-0.0                MATEO COUNTIES AT VARIOUS                                 79 CONTRACT ITEMS 
                                                     LOCATIONS 
 
                                                     UPGRADE SCADA SYSTEM                      FEDERAL AID  NONE 
 
 
 
 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0% 
 PROPOSALS ISSUED    19   FUND TOTAL   HB1               0                         TOTAL NUMBER OF WORKING DAYS    400 
 
 NUMBER OF BIDDERS  1    ENGINEERS EST      4,050,710.00   AMOUNT OVER      1,283,244.00         PERCENT OVER EST 31.68 
 PROGRAM ELEMENTS      OHCT 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1         5,333,954.00    1              BLEYCO INCORPORATED                   510 538-5228  CC PREF CLAIMED 
                                                                                                  00540588 
                                                            11425 CULL CANYON ROAD            FAX 510 538-5229 
                                                            CASTRO VALLEY CA  94552 
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          12/04/07                                                                                                 12/06/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     GLOBAL ENVIRONMENTAL NETWORK INC                             ITEMS 2 AND 3 (PARTIAL) 
           8390 CAPWELL DRIVE 
           OAKLAND CA  94621 
 
           THOMAS AND PRATT                                             ITEMS 6 THRU 8 (PARTIAL) 
           1988 BROADWAY STREET 
           VALLEJO CA  94589 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            2,381.00         2,381.00 
       2     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM            3,274.00         3,274.00 
       3     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            3,274.00         3,274.00 
                         PROGRAM 
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            5,952.00         5,952.00 
       5     074041      STREET SWEEPING                                LS     LUMP SUM            2,381.00         2,381.00 
       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           24,104.00        24,104.00 
       7 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          148,795.00       148,795.00 
       8     128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM            5,357.00         5,357.00 
       9     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA            8              940.00         7,520.00 
                         METHOD) 
      10     568007      INSTALL SIGN OVERLAY                           EA            4            1,880.00         7,520.00 
      11 (SF)750501      MISCELLANEOUS METAL (BRIDGE)                   KG          644               15.00         9,660.00 
      12     041147      INSTALL STATE FURNISHED BRACKETS               LS     LUMP SUM           29,759.00        29,759.00 
      13     041148      MODIFY CONCRETE BARRIER (LOCATION A)           LS     LUMP SUM              596.00           596.00 
      14     041149      MODIFY CONCRETE BARRIER (LOCATION B)           LS     LUMP SUM              596.00           596.00 
      15     041150      MODIFY CONCRETE BARRIER (LOCATION C)           LS     LUMP SUM              596.00           596.00 
      16     012654      SCADA SYSTEM (ALL BRIDGES) NETWORK             LS     LUMP SUM          491,738.00       491,738.00 
                         SUBSYSTEM 
      17     012655      SCADA SYSTEM (NORTH BRIDGES) RADIO             LS     LUMP SUM           68,296.00        68,296.00 
                         COMMUNICATION SUBSYSTEM 
      18     012656      SCADA SYSTEM (DISTRICT OFFICE)                 LS     LUMP SUM           27,319.00        27,319.00 
                         ELECTRICAL FACILITIES 
      19     012657      SCADA SYSTEM (ALL BRIDGES) WINDMETER           LS     LUMP SUM           60,102.00        60,102.00 
                         SUBSYSTEM 
      20     012658      SCADA SYSTEM (DUMBARTON BRIDGE) CALLBOX        LS     LUMP SUM           26,983.00        26,983.00 
                         WEST APPROACH 
      21     012659      SCADA SYSTEM (DUMBARTON BRIDGE) CALLBOX        LS     LUMP SUM           36,407.00        36,407.00 
                         BRIDGE 
      22     012660      SCADA SYSTEM (DUMBARTON BRIDGE) CALLBOX        LS     LUMP SUM           48,087.00        48,087.00 
                         EAST APPROACH 
      23     012661      SCADA SYSTEM (DUMBARTON BRIDGE)                LS     LUMP SUM            6,625.00         6,625.00 
                         ADMINISTRATION BUILDING 
      24     012662      SCADA SYSTEM (DUMBARTON BRIDGE) PLC AND        LS     LUMP SUM           68,718.00        68,718.00 
                         FCS SUBSYSTEM 
      25     012663      SCADA SYSTEM (DUMBARTON BRIDGE) SERIAL         LS     LUMP SUM           58,026.00        58,026.00 
                         SUBSYSTEM 
      26     012664      SCADA SYSTEM (SAN MATEO-HAYWARD BRIDGE)        LS     LUMP SUM            4,173.00         4,173.00 
                         CALLBOX WEST APPROACH 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      27     012665      SCADA SYSTEM (SAN MATEO-HAYWARD BRIDGE)        LS     LUMP SUM           86,395.00        86,395.00 
                         CALLBOX BRIDGE 
      28     012666      SCADA SYSTEM (SAN MATEO-HAYWARD BRIDGE)        LS     LUMP SUM            4,987.00         4,987.00 
                         CALLBOX EAST APPROACH 
      29     012667      SCADA SYSTEM (SAN MATEO-HAYWARD BRIDGE)        LS     LUMP SUM          116,484.00       116,484.00 
                         PLC AND FCS SUBSYSTEM 
      30     012668      SCADA SYSTEM (SAN MATEO-HAYWARD BRIDGE)        LS     LUMP SUM           31,079.00        31,079.00 
                         MAINTENANCE BUILDING 
      31     012669      SCADA SYSTEM (SAN MATEO-HAYWARD BRIDGE)        LS     LUMP SUM           42,007.00        42,007.00 
                         ADMINISTRATION BUILDING 
      32     012670      SCADA SYSTEM (SAN MATEO-HAYWARD BRIDGE)        LS     LUMP SUM           45,974.00        45,974.00 
                         WINDMETER SUBSYSTEM 
      33     012671      SCADA SYSTEM (SAN MATEO-HAYWARD BRIDGE)        LS     LUMP SUM          102,676.00       102,676.00 
                         SERIAL SUBSYSTEM 
      34     012672      SCADA SYSTEM (SFOBB) CALLBOX WEST              LS     LUMP SUM          122,829.00       122,829.00 
                         APPROACH 
      35     012673      SCADA SYSTEM (SFOBB) CALLBOX W1 TO W2          LS     LUMP SUM           89,271.00        89,271.00 
      36     012674      SCADA SYSTEM (SFOBB) CALLBOX W3 TO W4          LS     LUMP SUM           56,176.00        56,176.00 
      37     012675      SCADA SYSTEM (SFOBB) CALLBOX W5                LS     LUMP SUM           71,616.00        71,616.00 
      38     012676      SCADA SYSTEM (SFOBB) CALLBOX W6 TO YBI         LS     LUMP SUM          107,942.00       107,942.00 
      39     012677      SCADA SYSTEM (SFOBB) CALLBOX YBI TO E2         LS     LUMP SUM           61,278.00        61,278.00 
      40     012678      SCADA SYSTEM (SFOBB) CALLBOX E3 TO E8          LS     LUMP SUM           71,086.00        71,086.00 
      41     012679      SCADA SYSTEM (SFOBB) CALLBOX E9 TO E18         LS     LUMP SUM           71,960.00        71,960.00 
      42     012680      SCADA SYSTEM (SFOBB) CALLBOX E19 TO E39        LS     LUMP SUM          157,076.00       157,076.00 
      43     012681      SCADA SYSTEM (SFOBB) CALLBOX EAST              LS     LUMP SUM           83,449.00        83,449.00 
                         APPROACH 
      44     012682      SCADA SYSTEM (SFOBB) SERIAL SUBSYSTEM          LS     LUMP SUM          151,060.00       151,060.00 
      45     012683      SCADA SYSTEM (SFOBB) PLC AND FCS               LS     LUMP SUM          399,804.00       399,804.00 
                         SUBSYSTEM 
      46     012684      SCADA SYSTEM (SFOBB) MAINTENANCE AND           LS     LUMP SUM           76,280.00        76,280.00 
                         ADMINISTRATION BUILDING 
      47     012685      SCADA SYSTEM (SFOBB) CABLE LIGHTING            LS     LUMP SUM          242,889.00       242,889.00 
      48     012686      SCADA SYSTEM (SFOBB) RADIO SUBSYSTEM           LS     LUMP SUM           85,225.00        85,225.00 
      49     012687      SCADA SYSTEM (SFOBB) WINDMETER SUBSYSTEM       LS     LUMP SUM          100,562.00       100,562.00 
      50     012688      SCADA SYSTEM (RICHMOND-SAN RAFAEL              LS     LUMP SUM          169,569.00       169,569.00 
                         BRIDGE) CALLBOX FROM SUB 1 TO SUB 4 
      51     012689      SCADA SYSTEM (RICHMOND-SAN RAFAEL              LS     LUMP SUM           46,742.00        46,742.00 
                         BRIDGE) MAINTENANCE BUILDING 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      52     012690      SCADA SYSTEM (RICHMOND-SAN RAFAEL              LS     LUMP SUM           39,263.00        39,263.00 
                         BRIDGE) ADMINISTRATION BUILDING 
      53     012691      SCADA SYSTEM (RICHMOND-SAN RAFAEL              LS     LUMP SUM          130,587.00       130,587.00 
                         BRIDGE) PLC AND FCS SUBSYSTEM 
      54     012692      SCADA SYSTEM (RICHMOND-SAN RAFAEL              LS     LUMP SUM           28,443.00        28,443.00 
                         BRIDGE) RADIO SUBSYSTEM PIER 34 
      55     012693      SCADA SYSTEM (RICHMOND-SAN RAFAEL              LS     LUMP SUM           31,317.00        31,317.00 
                         BRIDGE) RADIO SUBSYSTEM PIER 48 
      56     012694      SCADA SYSTEM (RICHMOND-SAN RAFAEL              LS     LUMP SUM           32,309.00        32,309.00 
                         BRIDGE) SERIAL SUBSYSTEM 
      57     012695      SCADA SYSTEM (RICHMOND-SAN RAFAEL              LS     LUMP SUM           65,830.00        65,830.00 
                         BRIDGE) WINDMETER SUBSYSTEM 
      58     012696      SCADA SYSTEM (NAPA RIVER BRIDGE)               LS     LUMP SUM           41,322.00        41,322.00 
                         RADIO REPEATER 
      59     012697      SCADA SYSTEM (CARQUINEZ BRIDGE)                LS     LUMP SUM           29,487.00        29,487.00 
                         CALLBOX SOUTH APPROACH 
      60     012698      SCADA SYSTEM (CARQUINEZ BRIDGE) CALLBOX        LS     LUMP SUM           17,437.00        17,437.00 
                         EAST AND WEST APPROACH 
      61     012699      SCADA SYSTEM (CARQUINEZ BRIDGE) CALLBOX        LS     LUMP SUM            6,268.00         6,268.00 
                         NORTH APPROACH 
      62     012700      SCADA SYSTEM (CARQUINEZ BRIDGE)                LS     LUMP SUM           24,357.00        24,357.00 
                         ADMINISTRATION BUILDING 
      63     012701      SCADA SYSTEM (CARQUINEZ BRIDGE) PLC AND        LS     LUMP SUM           53,468.00        53,468.00 
                         FCS SUBSYSTEM 
      64     012702      SCADA SYSTEM (CARQUINEZ BRIDGE) RADIO          LS     LUMP SUM           36,136.00        36,136.00 
                         SUBSYSTEM 
      65     012703      SCADA SYSTEM (CARQUINEZ BRIDGE) SERIAL         LS     LUMP SUM           62,358.00        62,358.00 
                         SUBSYSTEM 
      66     012704      SCADA SYSTEM (CARQUINEZ BRIDGE)                LS     LUMP SUM           37,954.00        37,954.00 
                         WINDMETER SUBSYSTEM 
      67     012705      SCADA SYSTEM (BENICIA-MARTINEZ BRIDGE)         LS     LUMP SUM            6,717.00         6,717.00 
                         CALLBOX NORTH APPROACH 
      68     012706      SCADA SYSTEM (BENICIA-MARTINEZ BRIDGE)         LS     LUMP SUM           12,498.00        12,498.00 
                         CALLBOX BRIDGE 
      69     012707      SCADA SYSTEM (BENICIA-MARTINEZ BRIDGE)         LS     LUMP SUM           11,844.00        11,844.00 
                         CALLBOX SOUTH APPROACH 
      70     012708      SCADA SYSTEM (BENICIA-MARTINEZ BRIDGE)         LS     LUMP SUM           65,902.00        65,902.00 
                         ADMINISTRATION BUILDING 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      71     012709      SCADA SYSTEM (BENICIA-MARTINEZ BRIDGE)         LS     LUMP SUM           91,479.00        91,479.00 
                         PLC AND FCS SUBSYSTEM 
      72     012710      SCADA SYSTEM (BENICIA-MARTINEZ BRIDGE)         LS     LUMP SUM           65,091.00        65,091.00 
                         SERIAL SUBSYSTEM 
      73     012711      SCADA SYSTEM (BENICIA-MARTINEZ BRIDGE)         LS     LUMP SUM           53,894.00        53,894.00 
                         RADIO SUBSYSTEM 
      74     012712      SCADA SYSTEM (BENICIA-MARTINEZ BRIDGE)         LS     LUMP SUM           37,525.00        37,525.00 
                         WINDMETER SUBSYSTEM 
      75     012713      MOBILE SYSTEM ADMINISTRATION WORKSTATION       EA            1           13,659.00        13,659.00 
      76     012714      OPERATIONAL TRAINING                           LS     LUMP SUM           16,391.00        16,391.00 
      77     012715      SYSTEM ADMINISTRATION AND MAINTENANCE          LS     LUMP SUM           13,659.00        13,659.00 
                         TRAINING 
      78     012716      SCADA SYSTEM EVALUATION TEST PERIOD            LS     LUMP SUM           40,978.00        40,978.00 
      79     999990      MOBILIZATION                                   LS     LUMP SUM          525,126.00       525,126.00 
 
                                                                                                  TOTAL         5,333,954.00 


