STATE OF CALIFORNIA

BID OPENING DATE

CONTRACT NUMB
LOCATION

ER

DB GOALS:

PROPOSALS ISSUED

NUMBER OF BIDDERS
PROGRAM ELEMENTS

BID RANK

22

7

RAS

4,766,169.00

OF TRANSPORTATION

BID245

PAGE

1

TOTAL NUMBER OF WORKING DAYS

CONTRACT CODE

12/09/08
1 B 1
63 CONTRACT ITEMS

FEDERAL AID ACST-X085-(044)E
P-X085-(044)E

45

PERCENT UNDER EST 34.85

(NAME/ADDRESS/LOCATION)

ALAMO CA

BID SUMMARY DEPARTMENT
12/03/08 IN SANTA CLARA COUNTY IN SAN JOSE,
04-0A4804 CUPERTINO AND SUNNYVALLE AT
04-SCL-85-R17.8/R19.6 VARIOUS LOCATIONS
04-SCL-101-34.4/38.6
UPGRADE EXISTING MEDIAN BARRIER
DISADVANTAGED BUSINESS ENTERPRISE - 0.0%
FUND TOTAL HA27 6,669,000
ENGINEERS EST 5,876,885.25 AMOUNT UNDER 2,048,291.25
BID TOTAL BIDDER ID BIDDER INFORMATION
3,828,594.00 6 DE SILVA GATES CONSTRUCTION
45 DAYS X 10000 P O BOX 2909
4,278,594.00 DUBLIN CA
3,715,665.00 3 PAVEX CONSTRUCTION DIVISION
78 DAYS X 10000 120 GRANITE ROCK WAY
 4,495,665.00 SAN JOSE CA 95136
4,015,964.00 1 GRANITE CONSTRUCTION COMPANY
55 DAYS X 10000 P O BOX 50085
_-_-;:;é;:;é;jéé WATSONVILLE CA 95077-5085
4,084,434.75 7 O C JONES AND SONS INC
65 DAYS X 10000 1520 FOURTH STREET
4,732,434.75 BERKELEY CA 94710
4,186,169.00 2 GORDON N BALL INC
58 DAYS X 10000 333 CAMILLE AVENUE

FAX

FAX

FAX

FAX

FAX

925 829-9220
00704195
925 803-4263

408 574-1400
00000022
408 365-8349

831 724-1011
00000089
831 768-4021

510 526-3424
00759729
510 526-0990

925 838-5675
00710807
925 838-5915



04-0A4804
04-SCL-85-R
12/03/08
6 A) 4,735,578.00
B) 68 DAYS X 10000
A+B) 5,415,578.00
7 A) 4,806,762.00

B) 120 DAYS X 10000

A+B) 6,006,762.00

R G W CONSTRUCTION INC

P O BOX 2910

LIVERMORE CA 94551

O GRADY PAVING INC

2513 WYANDOTTE STREET

MOUNTAIN VIEW CA 94043

925 606-2400
00591940
FAX 925 961-1925

650 966-1926
00201696
FAX 650 966-1946

BID245
PAGE 2
12/09/08



04-0A4804
04-SCL-85-R
12/03/08
LIST 6}

BIDDER ID NAME AND ADDRESS

BID245

PAGE 3

12/09/08
F SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

06

CHRISP COMPANY
43650 OSGOOD ROAD
FREMONT CA 94538

CHRISP COMPANY
43650 OSGOOD ROAD
FREMONT CA 94538

F B D VANGUARD CONSTRUCTION INC
651 ENTERPRISE COURT
LIVERMORE CA 94550

FARWEST SAFETY INC
226 N MAIN STREET
LODI CA 95240

HEIM BROS INC
375 ARTHUR ROAD
MARTINEZ CA 94553

MIDSTATE BARRIER INC
P O BOX 30550
STOCKTON CA 95213

MURELCO ELECTRICAL CONSTRUCTION INC
P O BOX 246
PATTERSON CA 95363

PACIFIC STATES ENVIRONMENTAL CONTRACTORS INC
P O BOX 11357
DUBLIN CA 94568

ITEMS 10, 12, 19, 20 AND 55 THRU 57

ITEMS 9, 33 AND 63 (PARTIAL)

ITEMS 26 THRU 27, 40, 46, 47 AND 49 THRU 54

ITEMS 8, 21 AND 41 THRU 44

ITEMS 17, 18 AND 30 (PARTIAL)

ITEM 48

ITEMS 58 THRU 62

ITEM 32 (PARTIAL)



04-0A4804 BID245

04-SCL-85-R PAGE 4

12/03/08 12/09/08
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 CENTRAL FENCE CO ITEM 48
SACRAMENTO CA
DEKAY DEMOLITION AND CLEARING INC ITEM 17
OAKLAND CA
DEKAY DEMOLITION AND CLEARING INC ITEMS 18, 29 AND 30 (PARTIAL)

OAKLAND CA

F B D VANGUARD CONSTRUCTION INC ITEMS 49 THRU 54 (PARTIAL)
LIVERMORE CA

LINEAR OPTIONS INC ITEMS 10, 12, 19, 20 AND 55 THRU 57
MENLO PARK CA

MURELCO ELECTRICAL CONSTRUCTION INC ITEMS 58 THRU 62
PATTERSON CA

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 . ELECTRICAL

CHRISP COMPANY ITEMS 9 (PARTIAL), 10, 12, 19, 20, 33 AND 55 THRU 57
FREMONT CA
CORAL CONSTRUCTION COMPANY ITEM 48
WILSONVILLE OR
DILLARD ENVIRONMENTAL SERVICES ITEMS 32 THRU 34 (PARTIAL)
OAKLAND CA

CONTINUED ON NEXT PAGE



04-0A4804
04-SCL-85-R
12/03/08

BIDDER ID NAME AND ADDRESS

LIST

0]

F

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID245
PAGE 5
12/09/08

01 E D SAFETY SERVICES INC
LODI CA

HEIM BROS INC
MARTINEZ CA

STATEWIDE SAFETY
FAIRFIELD CA

WAYNE E SWISHER CEMENT CONTRACTOR INC

ANTIOCH CA

WAYNE E SWISHER CEMENT CONTRACTOR INC

ANTIOCH CA

BIDDER ID NAME AND ADDRESS

ITEMS 8 AND 9

ITEMS 17, 18, 29 AND 30

ITEMS 15, 16, 21 AND 41 THRU 44

ITEMS 40 AND 46 (PARTIAL)

ITEMS 49 THRU 54

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

07 APARICIO
SAN JOSE CA

CENTRAL FENCE CO
SACRAMENTO CA

LINEAR OPTIONS INC
MENLO PARK CA

LINEAR OPTIONS INC
MENLO PARK CA

MURELCO ELECTRICAL CONSTRUCTION INC

PATTERSON CA
CONTINUED ON NEXT PAGE

ITEMS 26 AND 27 (PARTIAL)

ITEM 48

ITEMS 10, 12, 19, 20 AND 55 THRU 57

ITEMS 9 AND 63 (PARTIAL)

ITEMS 58 THRU 62



04-0A4804 BID245

04-SCL-85-R PAGE 6

12/03/08 12/09/08
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07 PACIFIC STATES ENVIRONMENTAL CONTRACTORS INC ITEM 32 (PARTIAL)
DUBLIN CA
STATEWIDE SAFETY ITEMS 11, 16 AND 41 THRU 44

FAIRFIELD CA

STATEWIDE SAFETY ITEMS 8, 21 AND 63 (PARTIAL)
FAIRFIELD CA

VANGUARD CONSTRUCTION ITEMS 49 THRU 54
LIVERMORE CA

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 BENTANCOURT BROS CONSTRUCTION INC ITEMS 58 THRU 62 (PARTIAL)
LIVERMORE CA
CHRISP COMPANY ITEMS 10, 12, 19, 20, 33 AND 55 THRU 57 (PARTIAL)
FREMONT CA
MBI ITEM 48 (PARTIAL)

STOCKTON CA

STATEWIDE SAFETY ITEMS 8, 9, 11, 15, 16, 21 AND 41 THRU 44 (PARTIAL)
SAN JOSE CA

VANGUARD CONSTRUCTION ITEMS 49 THRU 54 (PARTIAL)
LIVERMORE CA



04-0A4804 BID245

04-SCL-85-R PAGE 7

12/03/08 12/09/08
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05 A C DIKE CO ITEM 38
LINCOLN CA

BENTANCOURT BROS CONSTRUCTION INC ITEMS 9 AND 58 THRU 63
LIVERMORE CA

CENTRAL FENCE CO ITEM 48

SACRAMENTO CA

CHRISP COMPANY ITEM 9, 10, 12, 19, 20, 33, 55 THRU 57 AND 63
FREMONT CA

HEIM BROS INC ITEMS 9, 17, 18, 29 AND 30

MARTINEZ CA

STATEWIDE SAFETY ITEM 8, 11, 15, 16, 21 AND 41 THRU 44

NIPOMO CA

WAYNE E SWISHER CEMENT CONTRACTOR INC ITEMS 9, 26, 27, 40, 46, 47 AND 49 THRU 54

ANTIOCH CA

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04 BENTANCOURT BROS CONSTRUCTION INC ITEMS 58 THRU 62
LIVERMORE CA

CHRISP COMPANY ITEMS 10, 12, 19, 20, 33, 55, 56 AND 58
FREMONT CA

DEKAY DEMOLITION AND CLEARING INC ITEMS 17, 18, 29 AND 30

OAKLAND CA

CONTINUED ON NEXT PAGE



04-0A4804
04-SCL-85-R
12/03/08

BIDDER ID NAME AND ADDRESS

BID245
PAGE 8
12/09/08

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04 DILLARD ENVIRONMENTAL SERVICES
OAKLAND CA

GLOBAL ENVIRONMENTAL NETWORK INC
FOUNTAIN VALLEY CA

MBI
STOCKTON CA

STATEWIDE SAFETY
SAN JOSE CA

VANGUARD CONSTRUCTION
LIVERMORE CA

WOOD VALLEY CONCRETE
WOODLAND CA

ITEM 32

ITEMS 3, 4 AND 33 THRU 35

ITEM 48

ITEMS 8, 11, 15, 21 AND 41 THRU 44

ITEMS 49 THRU 54

ITEMS 26, 27, 40, 46 AND 47



04-0A4804 BID245

04-SCL-85-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
12/03/08 12/09/08
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 1,000.00 1,000.00
2 070018 TIME-RELATED OVERHEAD LS LUMP SUM 315,000.00 315,000.00
3 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 1,000.00 1,000.00
4 074017 PREPARE WATER POLLUTION CONTROL LS LUMP SUM 1,000.00 1,000.00
PROGRAM
5 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 55 200.00 11,000.00
6 074041 STREET SWEEPING LS LUMP SUM 15,000.00 15,000.00
7 074043 TEMPORARY CONCRETE WASHOUT BIN EA 9 1,300.00 11,700.00
8 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 5,000.00 5,000.00
9 (8) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 215,000.00 215,000.00
10 (S) 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 1,100 4.00 4,400.00
11 (S) 120165 CHANNELIZER (SURFACE MOUNTED) EA 90 50.00 4,500.00
12 (S) 120300 TEMPORARY PAVEMENT MARKER EA 240 9.00 2,160.00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 6 3,000.00 18,000.00
14 (S) 129000 TEMPORARY RAILING (TYPE K) LF 40,500 7.00 283,500.00
15 (S) 129100 TEMPORARY CRASH CUSHION MODULE EA 130 300.00 39,000.00
16 (S) 014171 TEMPORARY ALTERNATIVE CRASH CUSHION EA 2 5,000.00 10,000.00
17 150666 REMOVE METAL BEAM BARRIER LF 20,000 8.00 160,000.00
18 150667 REMOVE DOUBLE METAL BEAM BARRIER LF 643 8.00 5,144.00
19 150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC LF 39,500 .40 15,800.00
STRIPE
20 150722 REMOVE PAVEMENT MARKER EA 1,070 1.00 1,070.00
21 150742 REMOVE ROADSIDE SIGN EA 21 100.00 2,100.00
22 150771 REMOVE ASPHALT CONCRETE DIKE LF 2,430 1.00 2,430.00
23 150820 REMOVE INLET EA 1 1,000.00 1,000.00
24 151274 SALVAGE CONCRETE BARRIER (TYPE K) LF 160 5.00 800.00
25 152372 RELOCATE CONCRETE BARRIER (TYPE K) LF 160 5.00 800.00
26 152430 ADJUST INLET EA 2 2,000.00 4,000.00
27 152604 MODIFY INLET EA 11 2,000.00 22,000.00
28 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 38,500 2.50 96,250.00
29 153230 REMOVE CONCRETE BARRIER (TYPE 50) LF 131 50.00 6,550.00
30 160101 CLEARING AND GRUBBING LS LUMP SUM 10,000.00 10,000.00
31 190101 ROADWAY EXCAVATION CY 100 180.00 18,000.00
32 014172 ROADWAY EXCAVATION (TYPE H) CcY 860 180.00 154,800.00
33 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 5,000.00 5,000.00
34 190115 ASBESTOS COMPLIANCE PLAN LS LUMP SUM 2,000.00 2,000.00
(NATURALLY OCCURING ASBESTOS)
35 190116 DUST CONTROL PLAN LS LUMP SUM 2,000.00 2,000.00

(NATURALLY OCCURRING ASBESTOS)



04-0A4804 BID245

04-SCL-85-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
12/03/08 12/09/08
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
36 250401 CLASS 4 AGGREGATE SUBBASE cYy 1,200 20.00 24,000.00
37 390132 HOT MIX ASPHALT (TYPE A) TON 6,290 90.00 566,100.00
38 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 340 10.00 3,400.00
39 397005 TACK COAT TON 20 100.00 2,000.00
40 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) cY 7.1 1,600.00 11,360.00
41 560248 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 260 12.00 3,120.00
(0.063"-UNFRAMED)
42 560249 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 60 12.00 720.00
(0.080"-UNFRAMED)
43 562004 METAL (RAIL MOUNTED SIGN) LB 2,160 8.00 17,280.00
44 566011 ROADSIDE SIGN - ONE POST EA 4 200.00 800.00
45 620100 18" ALTERNATIVE PIPE CULVERT LF 35 250.00 8,750.00
46 731502 MINOR CONCRETE (MISCELLANEOUS cY 15 500.00 7,500.00
CONSTRUCTION)
47 (SF)750001 MISCELLANEOUS IRON AND STEEL LB 1,630 2.00 3,260.00
48 (8) 839312 DOUBLE THRIE BEAM BARRIER (STEEL POST) LF 3,660 58.00 212,280.00
49 839701 CONCRETE BARRIER (TYPE 60) LF 7,120 51.00 363,120.00
50 839703 CONCRETE BARRIER (TYPE 60C) LF 4,460 57.00 254,220.00
51 (F) 041417 CONCRETE BARRIER (TYPE 60A MODIFIED) LF 704 60.00 42,240.00
52 839705 CONCRETE BARRIER (TYPE 60E) LF 920 180.00 165,600.00
53 839710 CONCRETE BARRIER (TYPE 60S) LF 2,000 40.00 80,000.00
54 014173 CONCRETE BARRIER (TYPE 60R) LF 310 240.00 74,400.00
55 (S) 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 39,500 1.00 39,500.00
56 (S) 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 190 2.00 380.00
57 (S) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 890 4.00 3,560.00
58 (S) 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT LS LUMP SUM 1,000.00 1,000.00
SYSTEM ELEMENTS DURING CONSTRUCTION
59 (S) 861503 MODIFY LIGHTING LS LUMP SUM 30,000.00 30,000.00
60 (S) 014174 MODIFY TRAFFIC OPERATIONS SYSTEM LS LUMP SUM 30,000.00 30,000.00
(LOCATION 1)
61 (S) 014175 MODIFY TRAFFIC OPERATIONS SYSTEM LS LUMP SUM 25,000.00 25,000.00
(LOCATION 2)
62 (S) 014176 MODIFY TRAFFIC OPERATIONS SYSTEM LS LUMP SUM 30,000.00 30,000.00
(LOCATION 3)
63 999990 MOBILIZATION LS LUMP SUM 382,000.00 382,000.00
A) 3,828,594.00
B) 4 DAYS X 10000

A+B) 4,278,594.00



ITEM

WoOJOUTE WNRE

04-0A4804

04-SCL-85-R

12/03/08

SUMMARY

INING

BIDDERS
FOURTH
BID AMOUNT

2,500.00 2500
85,000.00 85000
25,000.00 25000
3,500.00 3500
345.95 19027
13,000.00 13000
2,000.00 18000
15,000.00 15000
322,000.00 322000
4.00 4400
25.00 2250
10.00 2400
5,000.00 30000
11.00 445500
140.00 18200
4,000.00 8000
5.00 100000
20.00 12860
40 15800
1.00 1070
100.00 2100
1.00 2430
2,200.00 2200
4.00 640
4.00 640
2,000.00 4000
2,000.00 22000
3.25 125125
50.00 6550
10,000.00 10000
120.00 12000
190.00 163400
3,500.00 3500
2,000.00 2000
2,000.00 2000
20.00 24000
115.00 723350
10.00 3400
700.00 14000

BID245
PAGE 11
12/09/08

175.
3,000.

100.

2,000.

2,000.
4,000.

20.
10,000.
125.
150.
5,000.
5,000.
2,000.

110.

500.



ITEM

04-0A4804

04-SCL-85-R SUMMARY O F REMAINTING BIDDERS
12/03/08
SECOND THIRD FOURTH
BID AMOUNT BID AMOUNT BID AMOUNT
2,500.00 17750.00 3,000.00 21300.00 2,000.00 14200.00
11.00 2860.00 11.00 2860.00 11.00 2860.00
12.00 720.00 12.00 720.00 12.00 720.00
12.00 25920.00 11.00 23760.00 11.00 23760.00
300.00 1200.00 300.00 1200.00 280.00 1120.00
120.00 4200.00 200.00 7000.00 330.00 11550.00
1,200.00 18000.00 1,000.00 15000.00 480.00 7200.00
4.00 6520.00 5.00 8150.00 2.75 4482.50
57.00 208620.00 57.00 208620.00 57.00 208620.00
47.00 334640.00 45.00 320400.00 48.00 341760.00
64 .00 285440.00 50.00 223000.00 54.00 240840.00
86.00 60544.00 60.00 42240.00 60.00 42240.00
267.00 245640.00 220.00 202400.00 175.00 161000.00
49.00 98000.00 50.00 100000.00 43.00 86000.00
390.00 120900.00 400.00 124000.00 230.00 71300.00
50 19750.00 1.10 43450.00 1.00 39500.00
2.00 380.00 2.00 380.00 2.00 380.00
4.00 3560.00 4.00 3560.00 4.00 3560.00
5,000.00 5000.00 5,000.00 5000.00 1,500.00 1500.00
50,000.00 50000.00 50,000.00 50000.00 50,000.00 50000.00
21,000.00 21000.00 32,000.00 32000.00 25,000.00 25000.00
60,000.00 60000.00 50,000.00 50000.00 50,000.00 50000.00
30,000.00 30000.00 40,000.00 40000.00 30,000.00 30000.00
231,000.00 231000.00 127,000.00 127000.00 400,000.00 400000.00
A) 3,715,665.00 A) 4,015,964.00 A) 4,084,434.75
B) 78 DAYS X 10000 B) 55 DAYS X 10000 B) 65 DAYS X 10000
A+B) 4,495,665.00 A+B) 4,565,964.00 A+B) 4,734,434.75

BID245
PAGE 12
12/09/08
FIFTH
BID AMOUNT
1,200.00 8520
12.00 3120
12.00 720
12.00 25920
300.00 1200
135.00 4725
1,000.00 15000
1.00 1630
60.00 219600
45.00 320400
65.00 289900
95.00 66880
175.00 161000
60.00 120000
450.00 139500
1.00 39500
2.00 380
4.00 3560
5,000.00 5000
40,000.00 40000
30,000.00 30000
50,000.00 50000
40,000.00 40000.
390,000.00 390000.
A) 4,186,169.00
B) 58 DAYS X 10000
A+B) 4,766,169.00



ITEM

WoOJOUTE WNRE

04-0A4804

04-SCL-85-R

12/03/08

SUMMARY

)

REMA

1012500.
24700.
40000.

160000.
5144.
19750.
2140.
2310.
4860.
5000.
8000.
10400.
4000.
38500.
154000.
8515.
10000.
15000.
156520.
5000.
2000.
1500.
50400.
647870 .
5100.
20000.

BID245
PAGE 13
12/09/08

INING BIDDERS



ITEM

04-0A4804 BID245
04-SCL-85-R SUMMARY O F REMAINTING BIDDERS PAGE 14
12/03/08 12/09/08
SIXTH SEVENTH
BID AMOUNT BID AMOUNT
1,700.00 12070.00 1,000.00 7100.00
12.00 3120.00 12.00 3120.00
13.00 780.00 13.00 780.00
12.00 25920.00 12.00 25920.00
300.00 1200.00 325.00 1300.00
160.00 5600.00 500.00 17500.00
1,200.00 18000.00 2,000.00 30000.00
2.00 3260.00 4.00 6520.00
57.00 208620.00 65.00 237900.00
39.00 277680.00 59.00 420080.00
49.00 218540.00 70.00 312200.00
54.00 38016.00 80.00 56320.00
219.00 201480.00 330.00 303600.00
40.00 80000.00 60.00 120000.00
360.00 111600.00 450.00 139500.00
1.10 43450.00 1.20 47400.00
2.00 380.00 2.20 418.00
4.00 3560.00 4.50 4005.00
5,000.00 5000.00 2,000.00 2000.00
54,000.00 54000.00 55,000.00 55000.00
21,000.00 21000.00 23,000.00 23000.00
63,000.00 63000.00 65,000.00 65000.00
32,000.00 32000.00 35,000.00 35000.00
470,000.00 470000.00 150,000.00 150000.00
A) 4,735,578.00 A) 4,806,762.00
B) 68 DAYS X 10000 B) 120 DAYS X 10000
A+B) 5,415,578.00 A+B) 6,006,762.00



