STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 04/05/12
CONTRACT NUMBER 07-4Y8104
LOCATION 07-LA-10-28.5/46.7

IN LOS ANGELES COUNTY AT VARIOUS
LOCATIONS ON ROUTE 10 FROM RIO
HONDO BUSWAY TO SAN ANTONIO AVENUE
UNDERCROSSING AND ON ROUTE 164 AT

TREAT BRIDGE DECK, REPLACE SEALS

04/10/12
CONTRACT CODE 'E '
44 CONTRACT ITEMS

FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%

PROPOSALS ISSUED 10 FUND TOTAL HM3 0 TOTAL NUMBER OF WORKING DAYS 125

NUMBER OF BIDDERS 3 ENGINEERS EST 2,838,189.50 AMOUNT UNDER 204,871.50 PERCENT UNDER EST 7.22

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	2,633,318.00	2	J MCLOUGHLIN ENGINEERING CO INC 10641 FULTON CA RANCHO CUCAMONGA CA 91730	909 944-1037 00676575 FAX 909 944-1051	NSB PREF CLAIMED
2	2,891,314.65	3	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 1792 KAISER AVENUE IRVINE CA 92614	949 252-0441 00615876 FAX 919 252-0266	NSB PREF CLAIMED
3	3,195,195.00	1	MYERS AND SONS CONSTRUCTION LP 2554 MILLCREEK DR SACRAMENTO CA 95833	916 649-4504 00944155 FAX 916 920-2246	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ABSL CONSTRUCTION HAYWARD CA	ITEM 10
	ARROW SIGNS TEMECULA CA	ITEM 4
	CMC REBAR ETIWANDA CA	ITEM 22
	SUPER SEAL AND STRIP FILLMORE CA	ITEMS 5 THRU 9, 36 THRU 42, AND 44

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ABRASIVE BLASTING RIVERSIDE CA	ITEMS 6 THRU 9
	O C STRIPING ORANGE CA	ITEMS 36 THRU 42
	P R SYSTEMS MIRA LOMA CA	ITEM 10

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ABSL CONSTRUCTION HAYWARD CA	REMOVE AC SURFACING
	CMC REBAR RANCHO CUCAMONGA CA	REBAR
	SUPER SEAL AND STRIPE FILLMORE CA	STRIPING AND MARKERS

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	10,000.00	10,000.00
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,200.00	1,200.00
3	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	4,000.00	4,000.00
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	12,000.00	12,000.00
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	160,000.00	160,000.00
6	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	4,800	1.50	7,200.00
7	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	4,520	1.20	5,424.00
8	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	210	1.20	252.00
9	150722	REMOVE PAVEMENT MARKER	EA	1,570	1.20	1,884.00
10	150857	REMOVE ASPHALT CONCRETE SURFACING	SQFT	85,300	2.00	170,600.00
11	153223	REMOVE UNSOUND CONCRETE	CF	227	80.00	18,160.00
12	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	137,500	.25	34,375.00
13	153531	ACCESS OPENING, SOFFIT	EA	2	1,500.00	3,000.00
14	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	12,000.00	12,000.00
15	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	4,000.00	4,000.00
16	157563	BRIDGE REMOVAL (PORTION), LOCATION C	LS	LUMP SUM	7,000.00	7,000.00
17	157564	BRIDGE REMOVAL (PORTION), LOCATION D	LS	LUMP SUM	4,000.00	4,000.00
18	157565	BRIDGE REMOVAL (PORTION), LOCATION E	LS	LUMP SUM	4,000.00	4,000.00
19	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	3,000.00	3,000.00
20	260210	AGGREGATE BASE (APPROACH SLAB)	CY	19	350.00	6,650.00
21 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	27	1,500.00	40,500.00
22	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	181	1,100.00	199,100.00
23	510800	PAVING NOTCH EXTENSION	CF	111	150.00	16,650.00
24	511118	CLEAN EXPANSION JOINT	LF	645	22.00	14,190.00
25	511124	RAPID SETTING CONCRETE PATCH	CF	227	90.00	20,430.00
26	515028	REPAIR SPALLED SURFACE AREA	SQFT	8	650.00	5,200.00
27	515041	FURNISH POLYESTER CONCRETE OVERLAY	CF	21,325	61.00	1,300,825.00
28 (F)	515042	PLACE POLYESTER CONCRETE OVERLAY	SQFT	85,300	3.50	298,550.00
29	043622	PUBLIC SAFETY PLAN	LS	LUMP SUM	7,000.00	7,000.00
30	519081	JOINT SEAL (MR 1/2")	LF	697	25.00	17,425.00
31	519091	JOINT SEAL (MR 1 1/2")	LF	96	54.00	5,184.00
32	519133	JOINT SEAL (ASPHALTIC PLUG)	LF	120	200.00	24,000.00
33 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	4,935	3.00	14,805.00
34 (F)	540102	TREAT BRIDGE DECK	SQFT	52,200	.40	20,880.00
35	540108	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	655	53.00	34,715.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
36	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	7,100	.75	5,325.00
37	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	410	1.20	492.00
38	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	420	1.10	462.00
39	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	210	6.00	1,260.00
40	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	6,200	.65	4,030.00
41	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	450	3.00	1,350.00
42	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	340	5.00	1,700.00
43	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	500.00	500.00
44	999990	MOBILIZATION	LS	LUMP SUM	130,000.00	130,000.00
					TOTAL	2,633,318.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT
1	1,270.00	1270.00	2,500.00	2500.00
2	2,032.00	2032.00	1,500.00	1500.00
3	2,340.00	2340.00	1,000.00	1000.00
4	9,810.00	9810.00	10,000.00	10000.00
5	136,400.00	136400.00	225,042.00	225042.00
6	1.40	6720.00	1.60	7680.00
7	1.10	4972.00	1.25	5650.00
8	1.10	231.00	1.25	262.50
9	1.10	1727.00	1.25	1962.50
10	1.33	113449.00	.65	55445.00
11	51.00	11577.00	35.00	7945.00
12	.09	12375.00	.25	34375.00
13	1,458.00	2916.00	2,000.00	4000.00
14	17,302.75	17302.75	7,500.00	7500.00
15	13,726.20	13726.20	15,000.00	15000.00
16	20,623.50	20623.50	7,000.00	7000.00
17	20,810.70	20810.70	7,000.00	7000.00
18	12,560.00	12560.00	4,000.00	4000.00
19	3,810.00	3810.00	3,000.00	3000.00
20	431.00	8189.00	200.00	3800.00
21	1,496.00	40392.00	2,500.00	67500.00
22	1,201.00	217381.00	1,000.00	181000.00
23	131.00	14541.00	100.00	11100.00
24	12.00	7740.00	12.00	7740.00
25	96.00	21792.00	75.00	17025.00
26	522.00	4176.00	750.00	6000.00
27	85.00	1812625.00	80.00	1706000.00
28	1.60	136480.00	4.50	383850.00
29	19,305.00	19305.00	2,500.00	2500.00
30	21.20	14776.40	20.00	13940.00
31	65.60	6297.60	55.00	5280.00
32	116.20	13944.00	85.00	10200.00
33	1.70	8389.50	2.00	9870.00
34	.30	15660.00	.65	33930.00
35	40.00	26200.00	65.00	42575.00
36	.60	4260.00	.80	5680.00
37	1.70	697.00	1.25	512.50
38	1.40	588.00	1.15	483.00
39	6.60	1386.00	6.00	1260.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT
40	.40	2480.00	.70	4340.00
41	4.30	1935.00	3.25	1462.50
42	5.10	1734.00	5.25	1785.00
43	794.00	794.00	1,500.00	1500.00
44	114,900.00	114900.00	275,000.00	275000.00
TOT		2,891,314.65		3,195,195.00