STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 04/10/12
CONTRACT NUMBER 04-235644
LOCATION 04-SM-101-0.0/0.9
04-SCL-101-52.2/52.6

IN SAN MATEO AND SANTA CLARA
COUNTIES FROM EMBARCADERO ROAD
OVERCROSSING TO UNIVERSITY AVENUE
OVERCROSSING

04/12/12
CONTRACT CODE 'A '
109 CONTRACT ITEMS

WIDENING ROADWAY WITH AC & OVERLAY FEDERAL AID HPLU-L620-(409)6E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 13.0%
PROPOSALS ISSUED 15 FUND TOTAL HB4N 0 TOTAL NUMBER OF WORKING DAYS 290
NUMBER OF WORKING DAYS OPEN TO TRAFFIC 40; ADDITIONAL DAYS FOR ACCEPTANCE OF CONTRACT 250

NUMBER OF BIDDERS 8 ENGINEERS EST 10,026,992.00 AMOUNT UNDER 3,806,539.91 PERCENT UNDER EST 37.96
PROGRAM ELEMENTS RIP

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1 A)	6,220,452.09	4	GRANITE CONSTRUCTION COMPANY	831 724-1011
				00000089
B)	40 DAYS X 20715		P O BOX 50085	FAX 831 768-4021
A+B)	7,049,052.09		WATSONVILLE CA 95077-5085	
2 A)	6,437,256.00	5	PAVEX CONSTRUCTION DIVISION	408 574-1400
				00000022
B)	70 DAYS X 20715		120 GRANITE ROCK WAY	FAX 408 365-9548
A+B)	7,887,306.00		SAN JOSE CA 95136	
3 A)	6,651,184.00	8	SYNERGY PROJECT MANAGEMENT INC	415 467-3000
				00644102
B)	61 DAYS X 20715		30 GRANT AVE #300	FAX 415 467-3001
A+B)	7,914,799.00		SAN FRANCISCO CA 94108	
4 A)	7,000,070.50	3	RGW CONSTRUCTION INC	925 606-2400
				00591940
B)	61 DAYS X 20715		550 GREENVILLE ROAD	FAX 925 961-1925
A+B)	8,263,685.50		LIVERMORE CA 94550	
5 A)	7,053,144.00	7	DESILVA GATES CONSTRUCTION LP	925 829-9220
				00704195
B)	59 DAYS X 20715		P O BOX 2909	FAX 925 803-4263
A+B)	8,275,329.00		DUBLIN CA 94568	

6 A)	6,725,130.00	6	O C JONES & SONS INC	510 526-3424 00759729
B)	77 DAYS X 20715		1520 FOURTH STREET	FAX 510 526-0990
A+B)	8,320,185.00		BERKELEY CA 94710	
7 A)	7,411,107.50	2	GHILOTTI CONSTRUCTION COMPANY INC	707 585-1221 00644515
B)	90 DAYS X 20715		246 GHILOTTI AVENUE	FAX 707 585-1601
A+B)	9,275,457.50		SANTA ROSA CA 95407	
8 A)	7,945,675.40	1	O'GRADY PAVING INC	650 966-1926 00201696
B)	180 DAYS X 20715		2513 WYANDOTTE ST	FAX 650 966-1946
A+B)	11,674,375.40		MOUNTAIN VIEW CA 94043	

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ALL STEEL LATHROP CA	FENCING
	BROWN & SESTER LIVERMORE CA	ELECTRICAL
	CELL CRETE HAYWARD CA	SLURRY AND BACKFILL
	ED SAFETY LODI CA	TRAFFIC CONTROL
	FARWEST SAFETY LODI CA	CONSTRUCTION AREA & ROADSIDE SIGNS
	FRANK MEDINA OROVILLE CA	METAL BEAM GUARDRAIL
	GERCO AUBURN CA	OVERHEAD SIGNS
	JJ NGUYEN SAN JOSE CA	LANDSCAPE PLANTING
	JOE HEIM ALAMO CA	CLEAR AND GRUB
	LML ENTERPRISES LIVERMORE CA	HYDROSEED & EROSION CONTROL AND STRIPING
	SPIRIT ROAD OIL SAN JOSE CA	TACK

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	TCG DIXON CA	SWPPP PREPARATION
	VANGUARD LIVERMORE CA	CONCRETE BARRIER & LEAN CONCRETE BASE
	VANGUARD LIVERMORE CA	REPLACE RAPID STRENGTH CONCRETE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	BTI MARTINEZ CA	HAZARDOUS HAULER
	CARTERS TRUCKING SAN LEANDRO CA	TRUCKING
	CHRISP COMPANY FREMONT CA	STRIPING
	D & S TRUCKING CASTRO VALLEY CA	TRUCKING
	DBCI CONCRETE FAIRFIELD CA	ADJUST INLETS AND MINOR CONCRETE
	GERCO CONTRACTING AUBURN CA	SIGN STRUCTURE
	J & M LAND RESTROATION BAKERSFIELD CA	EROSION CONTROL
	J J NGUYEN SAN JOSE CA	LANDSCAPE AND IRRIGATION
	JOE HEIM ALAMO CA	REMOVE FENCE AND CLEAR & GRUB
	OLIVEIRA FENCE SANTA CLARA CA	FENCE
	PC & N CONSTRUCTION BYRON CA	METAL BEAM GUARDRAIL

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	ST FRANCIS ELECTRIC SAN LEANDRO CA	ELECTRICAL
	VANGUARD OAKLAND CA	BARRIER RAIL AND LEAN CONCRETE BASE

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	ALL STEEL FENCE LATHROP CA	REMOVE FENCE, FURNISH/INSTALL CHAIN LINK FENCE
	CARTER'S TRUCKING SAN LEANDRO CA	HAULING AND TRUCKING FOR AC CONCRETE AND DIRT
	CELL-CRETE CORP HAYWARD CA	SLURRY BACKFILL
	CENTRAL FENCE CO SACRAMENTO CA	MBGR
	D AND S TRUCKING CASTRO VALLEY CA	HAULING AND TRUCKING FOR AC CONCRETE AND DIRT
	ECONOMY TRUCKING SERVICES UNION CITY CA	HAULING AND TRUCKING FOR AC CONCRETE AND DIRT
	GERCO CONTRACTORS INC AUBURN CA	REMOVE SIGN STRUCTURE AND PANEL, SIGN STRUCTURE
	J J NGUYEN INC SAN JOSE CA	COMPOST, EROSION CONTROL HYDOSEEDING

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	J J NGUYEN INC SAN JOSE CA	TEMP FIBER ROLL, EROSION CONTROL, HYDRAULIC MULCH
	JAMES TRANSPORTATION GROUP FOLSOM CA	RAIN EVENT ACTION PLAN, STORM WATER REPORT
	JAMES TRANSPORTATION GROUP FOLSOM CA	STORM WATER SAMPLING
	JJ NGUYEN INC SAN JOSE CA	HIGHWAY PLANTING, PLANT ESTABLISHMENT, IRRIGATION SYS
	LABATS TREE CARE MARTINEZ CA	CLEAR AND GRUB
	LML ENTERPRISES INC LIVERMORE CA	STRIPING
	ST FRANCIS ELECTRIC SAN LEANDRO CA	ELECTRICAL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	BORTOLUSSI AND WATKINS SAN RAFAEL CA	LANDSCAPE
	DBCI FAIRFIELD CA	MINOR CONCRETE
	FBD VANGUARD LIVERMORE CA	TYPE 60 BARRIER AND LEAN CONCRETE BASE

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	GERCO AUBURN CA	SIGN STRUCTURE
	LINEAR OPTIONS DURHAM CA	STRIPING
	ST FRANCIS SAN LEANDRO CA	ELECTRICAL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	FARWEST SAFETY INC LODI CA	CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS
	GERCO CONTRACTORS INC AUBURN CA	SIGN STRUCTURES
	J J NGUYEN INC SAN JOSE CA	HIGHWAY PLANTING AND IRRIGATION
	JOE HEIM INC ALAMO CA	CLEARING AND GRUBBING, FENCE REMOVAL
	LINEAR OPTIONS INC MENLO PARK CA	STRIPING, PAVEMENT MARKERS
	OLIVEIRA FENCE INC SANTA CLARA CA	CHAIN LINK FENCE
	P C & N CONSTRUCTION INC BYRON CA	GUARDRAIL

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	SPIRIT ROAD OILS SAN JOSE CA	TACK COAT
	ST FRANCIS ELECTRIC SAN LEANDRO CA	ELECTRICAL
	T D W CONSTRUCTION INC LIVERMORE CA	MINOR CONCRETE, MINOR CONCRETE STRUCTURES, ADJUST INLETS
	T D W CONSTRUCTION INC LIVERMORE CA	UNDERGROUND
	VANGUARD CONSTRUCTION LIVERMORE CA	CONCRETE BARRIER AND SOUNDWALL CONCRETE BARRIER OPENINGS
	VANGUARD CONSTRUCTION LIVERMORE CA	LEAN CONCRETE BASE
	VANGUARD CONSTRUCTION LIVERMORE CA	REPLACE CONCRETE PAVEMENT, REPAIR SPALLED JOINTS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	BROWN & FESLER LIVERMORE CA	ELECTRICAL
	GERCO AUBURN CA	OVERHEAD SIGNS
	J J NGUYEN SAN JOSE CA	IRRIGATION AND PLANTING

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	JOE HEIM ALAMO CA	CLEARING
	LML LIVERMORE CA	STRIPING
	M F MAHER VALLEJO CA	MINOR CONCRETE
	MDF DUBLIN CA	UNDERGROUND
	R E SERANO MARTINEZ CA	REPLACE CONCRETE PAVEMENT
	VANGARD CONSTRUCTION LIVERMORE CA	CONCRETE BARRIER, LEAN CONCRETE BASE

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	BORTOLUSSI & WATKINS SAN RAFAEL CA	LANDSCAPE AND IRRIGATION
	CHRISP COMPANY FREMONT CA	STRIPING
	COLUMBIA ELECTRIC SAN LEANDRO CA	ELECTRICAL

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	FARWEST SAFETY LODI CA	ROADSIDE SIGNS
	FBD VANGUARD CONSTRUCTION LIVERMORE CA	CONCRETE BARRIER TYPE 60, LEAN CONCRETE BASE
	FDB VANGUARD CONSTRUCTION LIVERMORE CA	RAPID STRENGHT CONCRETE
	GERCO CONTRACTORS INC AUBURN CA	OVERHEAD SIGNS
	JOE HEIM INC ALAMO CA	CLEARING & GRUBBING

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ALL STEEL LATHROP	FENCING
	CENTRAL SACRAMENTO	MBGR
	CHRISP FREMONT	STRIPING
	FARWEST LODI	ITEM 18
	GERCO AUBURN	SIGNS

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	J & M BAKERSFIELD	HYDROSEED
	JJ NGUYEN SAN JOSE	LANDSCAPING
	JOE HEIM ALAMO	CLEARING
	KRC VISALIA	TRAFFIC CONTROL
	MDF DUBLIN	UNDERGROUND
	MF MAHER VALLEJO	MINOR CONCRETE
	SEQUOIA SAN LEANDRO	A C TESTING
	ST FRANCIS ELECT SAN LEANDRO	ELECTRICAL
	TCG DIXON	ITEM 5
	VANGUARD LIVERMORE	CONCRETE
	WATER COMPONENTS SAN RAFAEL	MATERIALS

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	3,000.00	3,000.00
2	070018	TIME-RELATED OVERHEAD	LS	LUMP SUM	350,000.00	350,000.00
3	071325	TEMPORARY FENCE (TYPE ESA)	LF	4,500	4.00	18,000.00
4	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	7,000.00	7,000.00
5	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	2,500.00	2,500.00
6	074028	TEMPORARY FIBER ROLL	LF	1,040	5.50	5,720.00
7	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	4	1,800.00	7,200.00
8	074034	TEMPORARY COVER	SQYD	560	3.00	1,680.00
9	074035	TEMPORARY CHECK DAM	LF	150	4.00	600.00
10	074037	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	2	600.00	1,200.00
11	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	39	160.00	6,240.00
12	074040	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	5,000	1.10	5,500.00
13	074041	STREET SWEEPING	LS	LUMP SUM	5,000.00	5,000.00
14	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	1,200.00	1,200.00
15	074056	RAIN EVENT ACTION PLAN	EA	40	500.00	20,000.00
16	074057	STORM WATER ANNUAL REPORT	EA	1	2,000.00	2,000.00
17	074058	STORM WATER SAMPLING AND ANALYSIS DAY	EA	22	100.00	2,200.00
18	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	6,900.00	6,900.00
19	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	75,000.00	75,000.00
20	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	160	5.00	800.00
21	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	44,700	.52	23,244.00
22	120165	CHANNELIZER (SURFACE MOUNTED)	EA	14	35.00	490.00
23	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	5,000.00	5,000.00
24	129000	TEMPORARY RAILING (TYPE K)	LF	12,500	10.00	125,000.00
25	129100	TEMPORARY CRASH CUSHION MODULE	EA	42	200.00	8,400.00
26	129110	TEMPORARY CRASH CUSHION	EA	2	4,000.00	8,000.00
27	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	13,600	.65	8,840.00
28	148005	NOISE MONITORING	LS	LUMP SUM	500.00	500.00
29	150662	REMOVE METAL BEAM GUARD RAILING	LF	300	10.00	3,000.00
30	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	26,200	.52	13,624.00
31	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	200	2.00	400.00
32	150722	REMOVE PAVEMENT MARKER	EA	6,890	1.00	6,890.00
33	150742	REMOVE ROADSIDE SIGN	EA	3	100.00	300.00
34	150760	REMOVE SIGN STRUCTURE	EA	1	2,850.00	2,850.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
35	150763	REMOVE SIGN PANEL	EA	2	800.00	1,600.00
36	150806	REMOVE PIPE	LF	33	50.00	1,650.00
37	152320	RESET ROADSIDE SIGN	EA	1	200.00	200.00
38	152430	ADJUST INLET	EA	16	2,000.00	32,000.00
39	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	49,400	2.00	98,800.00
40	153214	REMOVE CONCRETE CURB	LF	1,400	18.00	25,200.00
41	160101	CLEARING AND GRUBBING	LS	LUMP SUM	85,000.00	85,000.00
42	170101	DEVELOP WATER SUPPLY	LS	LUMP SUM	5,000.00	5,000.00
43	190101	ROADWAY EXCAVATION	CY	6,570	25.00	164,250.00
44	190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	CY	7,560	30.00	226,800.00
45	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,500.00	2,500.00
46	200001	HIGHWAY PLANTING	LS	LUMP SUM	25,000.00	25,000.00
47	203025	COMPOST (INCORPORATE)	SQYD	1,750	6.50	11,375.00
48	203031	EROSION CONTROL (HYDROSEED) (SQFT)	SQFT	15,800	.29	4,582.00
49	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	15,000.00	15,000.00
50	208000	IRRIGATION SYSTEM	LS	LUMP SUM	25,000.00	25,000.00
51	220101	FINISHING ROADWAY	LS	LUMP SUM	3,000.00	3,000.00
52	250401	CLASS 4 AGGREGATE SUBBASE	CY	5,890	21.00	123,690.00
53	260201	CLASS 2 AGGREGATE BASE	CY	1,070	70.00	74,900.00
54	280000	LEAN CONCRETE BASE	CY	3,790	126.00	477,540.00
55	390132	HOT MIX ASPHALT (TYPE A)	TON	6,800	90.00	612,000.00
56	390140	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	11,500	110.00	1,265,000.00
57	394060	DATA CORE	LS	LUMP SUM	1,500.00	1,500.00
58	397005	TACK COAT	TON	25	1,000.00	25,000.00
59	401108	REPLACE CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	CY	80	1,200.00	96,000.00
60	021892	REPAIR SPALLED JOINTS (POLYESTER GROUT)	SQYD	2	270.00	540.00
61	420201	GRIND EXISTING CONCRETE PAVEMENT	SQYD	770	18.00	13,860.00
62 (F)	490591	60" PERMANENT STEEL CASING	LF	25	850.00	21,250.00
63	490684	48" CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET)	LF	8	2,000.00	16,000.00
64 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	14	1,500.00	21,000.00
65 (F)	021893	BAR REINFORCING STEEL (ROCK SOCKET)	LB	1,473	3.00	4,419.00
66 (F)	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	13,896	4.55	63,226.80
67 (F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	13,896	.40	5,558.40
68	560233	FURNISH FORMED PANEL SIGN (OVERHEAD)	SQFT	410	16.20	6,642.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
69	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	45	12.00	540.00
70	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	23	17.00	391.00
71	561016	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	25	1,250.00	31,250.00
72	021894	SOUNDWALL MOUNTED SIGN	LB	2,320	6.00	13,920.00
73	566011	ROADSIDE SIGN - ONE POST	EA	1	350.00	350.00
74	566012	ROADSIDE SIGN - TWO POST	EA	1	650.00	650.00
75	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	4	350.00	1,400.00
76	568016	INSTALL SIGN PANEL ON EXISTING FRAME	SQFT	410	10.00	4,100.00
77	620080	15" ALTERNATIVE PIPE CULVERT	LF	33	60.00	1,980.00
78	620100	18" ALTERNATIVE PIPE CULVERT	LF	1,770	70.00	123,900.00
79	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	66	400.00	26,400.00
80 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	12,498	1.00	12,498.00
81	043437	SOUNDWALL AND CONCRETE BARRIER OPENINGS	LS	LUMP SUM	30,000.00	30,000.00
82	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
83	820134	OBJECT MARKER (TYPE P)	EA	1	40.00	40.00
84	832003	METAL BEAM GUARD RAILING (WOOD POST)	LF	99	42.00	4,158.00
85	021895	CONCRETE BARRIER MARKER	EA	140	20.00	2,800.00
86	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	3,000.00	3,000.00
87	839631	CRASH CUSHION MODULE, SAND FILLED	EA	14	370.00	5,180.00
88	839706	CONCRETE BARRIER (TYPE 60G)	LF	1,970	56.00	110,320.00
89	021896	CONCRETE BARRIER (TYPE 60R)	LF	280	215.00	60,200.00
90	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	68,900	.47	32,383.00
91	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	2,780	1.00	2,780.00
92	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	6,020	.80	4,816.00
93	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	250	5.00	1,250.00
94	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	1,130	.50	565.00
95	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	5,090	.70	3,563.00
96	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,600	1.15	2,990.00
97	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	2,500.00	2,500.00
98	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	65,000.00	65,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
99	021897	MODIFY TRAFFIC OPERATIONS SYSTEM	LS	LUMP SUM	500,000.00	500,000.00
100	021898	MODIFY LIGHTING AND SIGN ILLUMINATION (STAGE CONSTRUCTION)	LS	LUMP SUM	15,000.00	15,000.00
101	021899	MODIFY TRAFFIC OPERATIONS SYSTEM (STAGE CONSTRUCTION)	LS	LUMP SUM	60,000.00	60,000.00
102	000002	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
103	023100	SLURRY CEMENT BACKFILL	CY	720	66.00	47,520.00
104	129150	TEMPORARY TRAFFIC SCREEN	LF	930	7.00	6,510.00
105	150605	REMOVE FENCE	LF	2,280	4.00	9,120.00
106	510526	MINOR CONCRETE (BACKFILL)	CY	6	500.00	3,000.00
107	800302	CHAIN LINK FENCE (TYPE CL-3, VINYL-CLAD)	LF	1,350	15.00	20,250.00
108	839704	CONCRETE BARRIER (TYPE 60D)	LF	6,540	34.00	222,360.00
109	999990	MOBILIZATION	LS	LUMP SUM	504,406.89	504,406.89

A)		6,220,452.09
B)	40 DAYS X	20715
A+B)		7,049,052.09

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	2,000.00	2000.00	3,500.00	3500.00	5,000.00	5000.00	3,000.00	3000.00
2	300,000.00	300000.00	75,000.00	75000.00	330,000.00	330000.00	400,000.00	400000.00
3	5.00	22500.00	3.00	13500.00	3.00	13500.00	3.00	13500.00
4	5,000.00	5000.00	2,500.00	2500.00	10,000.00	10000.00	2,000.00	2000.00
5	2,000.00	2000.00	1,200.00	1200.00	2,500.00	2500.00	2,000.00	2000.00
6	6.00	6240.00	3.00	3120.00	4.40	4576.00	3.00	3120.00
7	1,500.00	6000.00	500.00	2000.00	2,600.00	10400.00	2,500.00	10000.00
8	5.00	2800.00	4.00	2240.00	3.00	1680.00	3.00	1680.00
9	10.00	1500.00	12.00	1800.00	5.00	750.00	6.00	900.00
10	600.00	1200.00	1,000.00	2000.00	800.00	1600.00	500.00	1000.00
11	150.00	5850.00	175.00	6825.00	160.00	6240.00	150.00	5850.00
12	1.00	5000.00	1.10	5500.00	.45	2250.00	1.00	5000.00
13	500.00	500.00	30,000.00	30000.00	10,000.00	10000.00	2,000.00	2000.00
14	7,500.00	7500.00	8,000.00	8000.00	6,600.00	6600.00	1,000.00	1000.00
15	500.00	20000.00	500.00	20000.00	500.00	20000.00	500.00	20000.00
16	2,000.00	2000.00	2,000.00	2000.00	2,000.00	2000.00	2,000.00	2000.00
17	75.00	1650.00	325.00	7150.00	100.00	2200.00	150.00	3300.00
18	6,900.00	6900.00	18,000.00	18000.00	7,500.00	7500.00	7,000.00	7000.00
19	10,000.00	10000.00	85,000.00	85000.00	177,000.00	177000.00	90,000.00	90000.00
20	6.00	960.00	5.00	800.00	5.00	800.00	2.00	320.00
21	.50	22350.00	.50	22350.00	.50	22350.00	.20	8940.00
22	35.00	490.00	50.00	700.00	35.00	490.00	50.00	700.00
23	5,000.00	5000.00	20,000.00	20000.00	12,000.00	12000.00	2,000.00	2000.00
24	20.00	250000.00	12.50	156250.00	11.00	137500.00	30.00	375000.00
25	500.00	21000.00	250.00	10500.00	200.00	8400.00	200.00	8400.00
26	10,000.00	20000.00	3,000.00	6000.00	1,200.00	2400.00	2,500.00	5000.00
27	.75	10200.00	.72	9792.00	.70	9520.00	.50	6800.00
28	100.00	100.00	2,000.00	2000.00	500.00	500.00	1,000.00	1000.00
29	10.00	3000.00	26.00	7800.00	21.50	6450.00	10.00	3000.00
30	.25	6550.00	.50	13100.00	.50	13100.00	.25	6550.00
31	3.00	600.00	3.00	600.00	3.00	600.00	2.00	400.00
32	1.00	6890.00	1.00	6890.00	1.00	6890.00	1.00	6890.00
33	100.00	300.00	150.00	450.00	280.00	840.00	100.00	300.00
34	4,400.00	4400.00	3,750.00	3750.00	3,000.00	3000.00	2,000.00	2000.00
35	800.00	1600.00	1,100.00	2200.00	500.00	1000.00	1,000.00	2000.00
36	10.00	330.00	50.00	1650.00	10.00	330.00	50.00	1650.00
37	150.00	150.00	250.00	250.00	300.00	300.00	200.00	200.00
38	1,500.00	24000.00	750.00	12000.00	2,100.00	33600.00	1,000.00	16000.00
39	2.00	98800.00	1.00	49400.00	1.20	59280.00	1.50	74100.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	4.00	5600.00	7.00	9800.00	40.00	56000.00	10.00	14000.00
41	84,000.00	84000.00	75,000.00	75000.00	100,000.00	100000.00	130,000.00	130000.00
42	2,500.00	2500.00	6,500.00	6500.00	10,000.00	10000.00	100.00	100.00
43	40.00	262800.00	21.00	137970.00	33.00	216810.00	35.00	229950.00
44	90.00	680400.00	40.00	302400.00	75.00	567000.00	70.00	529200.00
45	5,000.00	5000.00	2,500.00	2500.00	2,500.00	2500.00	2,000.00	2000.00
46	28,000.00	28000.00	25,000.00	25000.00	27,000.00	27000.00	2,500.00	2500.00
47	7.00	12250.00	8.50	14875.00	1.00	1750.00	8.00	14000.00
48	.40	6320.00	.30	4740.00	.25	3950.00	.25	3950.00
49	17,300.00	17300.00	16,000.00	16000.00	17,000.00	17000.00	15,000.00	15000.00
50	44,000.00	44000.00	39,000.00	39000.00	44,000.00	44000.00	40,000.00	40000.00
51	5,000.00	5000.00	25,000.00	25000.00	7,500.00	7500.00	1,000.00	1000.00
52	33.00	194370.00	12.00	70680.00	36.00	212040.00	20.00	117800.00
53	39.00	41730.00	15.00	16050.00	45.00	48150.00	30.00	32100.00
54	105.00	397950.00	89.00	337310.00	125.00	473750.00	125.00	473750.00
55	80.00	544000.00	86.00	584800.00	85.00	578000.00	100.00	680000.00
56	80.00	920000.00	115.00	1322500.00	102.00	1173000.00	110.00	1265000.00
57	1,000.00	1000.00	3,000.00	3000.00	3,500.00	3500.00	2,000.00	2000.00
58	1,800.00	45000.00	650.00	16250.00	1,100.00	27500.00	800.00	20000.00
59	1,600.00	128000.00	300.00	24000.00	745.00	59600.00	1,000.00	80000.00
60	2,850.00	5700.00	1,000.00	2000.00	2,200.00	4400.00	5,000.00	10000.00
61	12.00	9240.00	12.00	9240.00	14.00	10780.00	15.00	11550.00
62	850.00	21250.00	850.00	21250.00	850.00	21250.00	1,000.00	25000.00
63	2,000.00	16000.00	2,000.00	16000.00	2,000.00	16000.00	2,000.00	16000.00
64	3,200.00	44800.00	1.00	14.00	1,800.00	25200.00	3,000.00	42000.00
65	3.00	4419.00	1.00	1473.00	3.00	4419.00	3.00	4419.00
66	4.50	62532.00	4.60	63921.60	4.50	62532.00	4.50	62532.00
67	.50	6948.00	.40	5558.40	.50	6948.00	.50	6948.00
68	17.00	6970.00	12.00	4920.00	30.00	12300.00	15.00	6150.00
69	12.00	540.00	25.00	1125.00	15.00	675.00	15.00	675.00
70	17.00	391.00	28.00	644.00	20.00	460.00	20.00	460.00
71	1,300.00	32500.00	1,250.00	31250.00	1,250.00	31250.00	1,200.00	30000.00
72	6.00	13920.00	12.00	27840.00	6.00	13920.00	5.00	11600.00
73	250.00	250.00	1,600.00	1600.00	300.00	300.00	300.00	300.00
74	600.00	600.00	1,200.00	1200.00	500.00	500.00	500.00	500.00
75	125.00	500.00	325.00	1300.00	150.00	600.00	150.00	600.00
76	21.00	8610.00	10.00	4100.00	20.00	8200.00	20.00	8200.00
77	250.00	8250.00	65.00	2145.00	110.00	3630.00	60.00	1980.00
78	100.00	177000.00	40.00	70800.00	60.00	106200.00	60.00	106200.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
79	700.00	46200.00	350.00	23100.00	600.00	39600.00	500.00	33000.00
80	1.00	12498.00	1.00	12498.00	1.50	18747.00	2.00	24996.00
81	22,000.00	22000.00	275,000.00	275000.00	45,000.00	45000.00	30,000.00	30000.00
82	.00	0.00	.00	0.00	.00	0.00	.00	0.00
83	35.00	35.00	750.00	750.00	35.00	35.00	50.00	50.00
84	62.00	6138.00	12.00	1188.00	62.00	6138.00	50.00	4950.00
85	20.00	2800.00	30.00	4200.00	20.00	2800.00	20.00	2800.00
86	2,700.00	2700.00	1,000.00	1000.00	2,700.00	2700.00	2,500.00	2500.00
87	420.00	5880.00	300.00	4200.00	340.00	4760.00	500.00	7000.00
88	80.00	157600.00	115.00	226550.00	67.00	131990.00	55.00	108350.00
89	410.00	114800.00	115.00	32200.00	255.00	71400.00	215.00	60200.00
90	.50	34450.00	.45	31005.00	.45	31005.00	.40	27560.00
91	1.00	2780.00	1.00	2780.00	1.00	2780.00	.60	1668.00
92	1.00	6020.00	1.00	6020.00	1.00	6020.00	1.00	6020.00
93	9.00	2250.00	8.00	2000.00	8.00	2000.00	3.00	750.00
94	.50	565.00	.50	565.00	.35	395.50	.20	226.00
95	2.00	10180.00	2.00	10180.00	2.00	10180.00	2.00	10180.00
96	4.00	10400.00	3.50	9100.00	3.50	9100.00	3.00	7800.00
97	5,200.00	5200.00	3,000.00	3000.00	2,500.00	2500.00	2,000.00	2000.00
98	102,000.00	102000.00	72,000.00	72000.00	72,000.00	72000.00	75,000.00	75000.00
99	450,000.00	450000.00	725,000.00	725000.00	539,400.00	539400.00	450,000.00	450000.00
100	30,000.00	30000.00	25,000.00	25000.00	15,000.00	15000.00	10,000.00	10000.00
101	88,000.00	88000.00	69,000.00	69000.00	80,000.00	80000.00	75,000.00	75000.00
102	.00	0.00	.00	0.00	.00	0.00	.00	0.00
103	130.00	93600.00	63.00	45360.00	65.00	46800.00	100.00	72000.00
104	10.00	9300.00	3.00	2790.00	6.00	5580.00	10.00	9300.00
105	3.00	6840.00	3.00	6840.00	3.00	6840.00	1.00	2280.00
106	295.00	1770.00	2,400.00	14400.00	200.00	1200.00	300.00	1800.00
107	15.00	20250.00	15.50	20925.00	12.00	16200.00	5.00	6750.00
108	50.00	327000.00	74.00	483960.00	41.00	268140.00	35.00	228900.00
109	135,000.00	135000.00	625,000.00	625000.00	670,000.00	670000.00	700,000.00	700000.00
TOT	A)	6,437,256.00	A)	6,651,184.00	A)	7,000,070.50	A)	7,053,144.00
	B)	70 DAYS X 20715	B)	61 DAYS X 20715	B)	61 DAYS X 20715	B)	59 DAYS X 20715
	A+B)	7,887,306.00	A+B)	7,914,799.00	A+B)	8,263,685.50	A+B)	8,275,329.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT	EIGHTH BID	EIGHTH AMOUNT
1	3,500.00	3500.00	3,000.00	3000.00	6,500.00	6500.00
2	60,000.00	60000.00	250,000.00	250000.00	400,000.00	400000.00
3	2.10	9450.00	4.00	18000.00	3.00	13500.00
4	35,000.00	35000.00	10,000.00	10000.00	200.00	200.00
5	3,000.00	3000.00	2,500.00	2500.00	4,000.00	4000.00
6	6.00	6240.00	2.00	2080.00	6.00	6240.00
7	2,000.00	8000.00	2,000.00	8000.00	3,000.00	12000.00
8	5.00	2800.00	11.00	6160.00	3.00	1680.00
9	8.00	1200.00	11.00	1650.00	20.00	3000.00
10	1,000.00	2000.00	750.00	1500.00	1,200.00	2400.00
11	250.00	9750.00	180.00	7020.00	200.00	7800.00
12	.90	4500.00	.65	3250.00	1.00	5000.00
13	5,000.00	5000.00	5,000.00	5000.00	50,000.00	50000.00
14	7,000.00	7000.00	4,000.00	4000.00	10,000.00	10000.00
15	500.00	20000.00	500.00	20000.00	500.00	20000.00
16	2,000.00	2000.00	2,000.00	2000.00	2,000.00	2000.00
17	400.00	8800.00	10.00	220.00	500.00	11000.00
18	6,000.00	6000.00	10,000.00	10000.00	7,000.00	7000.00
19	140,000.00	140000.00	210,000.00	210000.00	100,000.00	100000.00
20	5.00	800.00	6.00	960.00	5.00	800.00
21	.45	20115.00	.55	24585.00	.50	22350.00
22	30.00	420.00	35.00	490.00	40.00	560.00
23	8,000.00	8000.00	4,000.00	4000.00	30,000.00	30000.00
24	12.00	150000.00	15.00	187500.00	30.00	375000.00
25	185.00	7770.00	350.00	14700.00	250.00	10500.00
26	6,000.00	12000.00	10,000.00	20000.00	10,000.00	20000.00
27	.65	8840.00	.75	10200.00	.70	9520.00
28	2,500.00	2500.00	1,000.00	1000.00	3,000.00	3000.00
29	15.00	4500.00	10.00	3000.00	11.00	3300.00
30	.45	11790.00	.55	14410.00	.50	13100.00
31	3.00	600.00	4.00	800.00	3.00	600.00
32	1.00	6890.00	.75	5167.50	1.00	6890.00
33	80.00	240.00	100.00	300.00	100.00	300.00
34	3,000.00	3000.00	4,500.00	4500.00	3,500.00	3500.00
35	100.00	200.00	50.00	100.00	900.00	1800.00
36	60.00	1980.00	12.00	396.00	40.00	1320.00
37	300.00	300.00	200.00	200.00	200.00	200.00
38	1,600.00	25600.00	2,000.00	32000.00	1,700.00	27200.00
39	1.40	69160.00	2.00	98800.00	4.00	197600.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT	EIGHTH BID	EIGHTH AMOUNT
40	6.50	9100.00	5.00	7000.00	20.00	28000.00
41	75,000.00	75000.00	125,000.00	125000.00	100,000.00	100000.00
42	10,000.00	10000.00	5,000.00	5000.00	5,000.00	5000.00
43	23.00	151110.00	30.00	197100.00	28.00	183960.00
44	87.00	657720.00	60.00	453600.00	168.00	1270080.00
45	3,000.00	3000.00	3,000.00	3000.00	2,500.00	2500.00
46	20,000.00	20000.00	25,000.00	25000.00	25,000.00	25000.00
47	6.00	10500.00	6.20	10850.00	8.00	14000.00
48	.30	4740.00	.33	5214.00	.15	2370.00
49	12,000.00	12000.00	15,000.00	15000.00	16,000.00	16000.00
50	30,000.00	30000.00	40,000.00	40000.00	40,000.00	40000.00
51	8,000.00	8000.00	35,000.00	35000.00	100,000.00	100000.00
52	19.00	111910.00	22.00	129580.00	38.00	223820.00
53	44.00	47080.00	44.00	47080.00	38.00	40660.00
54	125.00	473750.00	125.00	473750.00	125.00	473750.00
55	92.00	625600.00	85.00	578000.00	96.00	652800.00
56	116.00	1334000.00	110.00	1265000.00	117.00	1345500.00
57	5,000.00	5000.00	3,000.00	3000.00	5,000.00	5000.00
58	1,200.00	30000.00	1,300.00	32500.00	1,000.00	25000.00
59	950.00	76000.00	950.00	76000.00	1,100.00	88000.00
60	5,000.00	10000.00	3,000.00	6000.00	6,000.00	12000.00
61	22.00	16940.00	12.00	9240.00	30.00	23100.00
62	850.00	21250.00	850.00	21250.00	1,000.00	25000.00
63	2,000.00	16000.00	1,000.00	8000.00	2,200.00	17600.00
64	2,200.00	30800.00	2,700.00	37800.00	1,500.00	21000.00
65	3.00	4419.00	1.00	1473.00	3.00	4419.00
66	4.50	62532.00	4.00	55584.00	4.65	64616.40
67	.50	6948.00	.50	6948.00	.50	6948.00
68	16.00	6560.00	15.00	6150.00	16.20	6642.00
69	15.00	675.00	12.00	540.00	15.00	675.00
70	15.00	345.00	17.00	391.00	20.00	460.00
71	1,200.00	30000.00	1,650.00	41250.00	1,400.00	35000.00
72	6.00	13920.00	6.00	13920.00	7.00	16240.00
73	400.00	400.00	300.00	300.00	300.00	300.00
74	600.00	600.00	500.00	500.00	500.00	500.00
75	250.00	1000.00	150.00	600.00	200.00	800.00
76	10.00	4100.00	18.00	7380.00	12.00	4920.00
77	85.00	2805.00	50.00	1650.00	106.00	3498.00
78	58.00	102660.00	50.00	88500.00	60.00	106200.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT	EIGHTH BID	EIGHTH AMOUNT
79	480.00	31680.00	850.00	56100.00	525.00	34650.00
80	1.00	12498.00	1.00	12498.00	2.00	24996.00
81	40,000.00	40000.00	30,000.00	30000.00	27,000.00	27000.00
82	.00	0.00	.00	0.00	.00	0.00
83	50.00	50.00	40.00	40.00	50.00	50.00
84	60.00	5940.00	42.00	4158.00	61.00	6039.00
85	20.00	2800.00	20.00	2800.00	20.00	2800.00
86	2,700.00	2700.00	3,000.00	3000.00	3,100.00	3100.00
87	350.00	4900.00	125.00	1750.00	400.00	5600.00
88	55.00	108350.00	72.00	141840.00	56.00	110320.00
89	210.00	58800.00	375.00	105000.00	213.00	59640.00
90	.40	27560.00	.50	34450.00	.50	34450.00
91	1.00	2780.00	1.00	2780.00	1.00	2780.00
92	.90	5418.00	1.00	6020.00	1.00	6020.00
93	8.00	2000.00	8.00	2000.00	10.00	2500.00
94	.50	565.00	.40	452.00	.40	452.00
95	2.00	10180.00	2.10	10689.00	2.00	10180.00
96	3.00	7800.00	4.00	10400.00	4.00	10400.00
97	2,500.00	2500.00	500.00	500.00	2,500.00	2500.00
98	65,000.00	65000.00	90,000.00	90000.00	72,000.00	72000.00
99	540,000.00	540000.00	695,000.00	695000.00	540,000.00	540000.00
100	15,000.00	15000.00	50,000.00	50000.00	15,000.00	15000.00
101	75,000.00	75000.00	100,000.00	100000.00	50,000.00	50000.00
102	.00	0.00	.00	0.00	.00	0.00
103	100.00	72000.00	110.00	79200.00	105.00	75600.00
104	10.00	9300.00	6.00	5580.00	20.00	18600.00
105	3.00	6840.00	1.40	3192.00	4.00	9120.00
106	250.00	1500.00	120.00	720.00	350.00	2100.00
107	12.00	16200.00	12.00	16200.00	12.00	16200.00
108	34.00	222360.00	65.00	425100.00	34.00	222360.00
109	680,000.00	680000.00	700,000.00	700000.00	200,000.00	200000.00

TOT	SIXTH	SEVENTH	EIGHTH
	A) 6,725,130.00	A) 7,411,107.50	A) 7,945,675.40
	B) 77 DAYS X 20715	B) 90 DAYS X 20715	B) 180 DAYS X 20715
	A+B) 8,320,185.00	A+B) 9,275,457.50	A+B) 11,674,375.40