STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 04/10/12 IN SAN JOAQUIN COUNTY NEAR STOCKTON 04/12/12
CONTRACT NUMBER 10-0V5904 AT SAN JOAQUIN RIVER BRIDGE CONTRACT CODE 'C '
LOCATION 10-SJ-4-14.1 21 CONTRACT ITEMS

REPAINT BRIDGE FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%

PROPOSALS ISSUED 11 FUND TOTAL HM3 0 TOTAL NUMBER OF WORKING DAYS 100

NUMBER OF BIDDERS 7 ENGINEERS EST 2,312,852.00 AMOUNT UNDER 506,139.00 PERCENT UNDER EST 21.88

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	1,806,713.00	1	MURPHY INDUSTRIAL COATINGS INC 2704 GUNDRY AVENUE SIGNAL HILL CA 90755	562 427-7720 00310594 FAX 562 426-6751	SB PREF CLAIMED
2	1,962,782.00	4	JEFFCO PAINTING AND COATING INC P O BOX 1888 VALLEJO CA 94592	707 562-1900 00364702 FAX 707 562-1907	SB PREF CLAIMED
3	2,122,502.00	3	CERTIFIED COATINGS COMPANY 2320 CORDELIA ROAD FAIRFIELD CA 94534	707 639-4414 00887287 FAX 707 432-0574	
4	2,268,135.00	2	ABHE & SVOBODA INC P O BOX 251 PRIOR LAKE MN 55372	952 447-6025 00506526 FAX 952 447-1000	NSB PREF CLAIMED
5	2,488,000.00	5	F. D. THOMAS INC P O BOX 4663 MEDFORD OR 97501	541 664-3010 00610403 FAX 541 664-1105	
6	2,902,668.96	6	JERRY THOMPSON & SONS PAINTING INC 3 SIMMS STREET SAN RAFAEL CA 94901	415 454-1500 00684610 FAX 415 454-9170	CC PREF CLAIMED

7	1,804,000.00	7 (IRREGULAR)	TRI STATE PAINTING P O BOX 1240 TILTON NH 03276	619 846-0214 0PENDING FAX 603 286-7882

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	BENTANCOURT BROS 5933 NORTH FRONT RD LIVERMORE CA 94551	ITEM 8
	M&B ENTERPRISES 6676 HARRINGTON AVE ARBUCKLE CA 95912	ITEM 10
	SAMBRANO TRAFFIC CONTROL INCORPORATED 10057 COLLINGS RD WILTON CA 95693	ITEMS 3, 4 AND 9
	VERTICAL ACCESS INC 2015 N BATAVIA ST ORANGE CA 92865	ITEM 16

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	LEE CONTRACTORS AND CONSULTANTS INC 1978 EUCALYPTUS ROAD NIPOMO 93444	ITEM 8
	M & B ENTERPRISES 6676 HARRINGTON AVE ARBUCKLE CA 95912	ITEM 10
	SAFWAY SCAFFOLD 4072 B TEAL COURT BENECIA CA 94510	ITEM 16
	STATEWIDE TRAFFIC 130 GROBRIC COURT FAIRFIELD CA 94533	ITEMS 3, 4, 7, 9, 11
	4 CREEKS 2829 W MAIN ST SUITE A VISALIA CA 93291	ITEM 2

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	APPIAN UDBE SWPPP 5780 OLINDA ROAD EL SOBRANTE CA 94803	ITEM 2
	CHRISP COMPANY 1001 STOKES AVE STOCKTON CA 95215	ITEMS 5 THRU 7 AND 13, 14, 18, 19
	KRC SAFETY INC 6084 W HURLEY AVE VISALIA CA 93291	ITEMS 4 AND 9 THRU 11

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	LEE CONTRACTOR AND CONSULTANTS 1978 EUCALYPTUS ROAD NIPOMO CA 93444	ITEM 8
	ROAD TECH SAFETY SERVICES INC 9110 UNION PARKWAY SUITE 110 ELK GROVE CA 95624	ITEM 3

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	DIANA PRINCE CONSTRUCTION INC 1430 S GRAND AVE SANTA ANA CA 92705	ITEM 16
	LEE CONTRACTORS AND CONSULTANTS INC 1978 EUCALYPTUS ROAD NIPOMO CA 93444	ITEMS 8, 20

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	CHRISP COMPANY/STOCKTON OFFICE 1001 STOKES AVE STOCKTON CA 95215	ITEMS 5, 6, 13 THRU 15, 18 AND 19
	KRC SAFETY CO 6084 WEST HURLEY AVE VISALIA CA	ITEMS 3, 7 AND 9 THRU 11
	LEE CONTRACTORS AND CONSULTANTS INC 1978 EUCALYPTUS RD NIPOMO CA 93444	ITEMS 8 AND 20

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	SAFWAY SCAFFOLD 4072 B. TEAL CT. BENECIA CA	ITEM 16

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	CHRISP COMPANY STOCKTON CA	TRAFFIC MARKETING
	COMMERCIAL SCAFFOLDING	SCAFFOLD
	FARWEST SAFETY LODI CA	TRAFFIC CONTROL
	GLOBAL ENVIRONMENTAL OAKLAND CA	CSM/WPCP/CCP/MONITORING
	LEE CONTRACTORS NIPOMO CA	TRAFFIC SIGNAL SYSTEM
	STERLING ENVIRONMENTAL OAKLAND CA	CONTAINMENT/LEAD

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	BENTANCOURT BROS LIVERMORE CA	ITEMS 8, 20

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	CHRISP COMPANY STOCKTON CA	ITEMS 5 THRU 7 AND 13, 14, 18, 19
	KRC SAFETY VISALIA CA	ITEMS 3, 4 AND 9 THRU 11
	SAFWAY BENECIA CA	ITEM 16
	4 CREEKS VISALIA CA	ITEM 2

CONTRACT PROPOSAL OF LOW BIDDER

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	200.00	200.00
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,300.00	1,300.00
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	3,850.00	3,850.00
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	74,300.00	74,300.00
5	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	LF	1,800	5.00	9,000.00
6	120152	TEMPORARY PAVEMENT MARKING (TAPE)	SQFT	217	5.00	1,085.00
7	120165	CHANNELIZER (SURFACE MOUNTED)	EA	74	30.00	2,220.00
8	128601	TEMPORARY SIGNAL SYSTEM	LS	LUMP SUM	60,000.00	60,000.00
9	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	22,300.00	22,300.00
10	129000	TEMPORARY RAILING (TYPE K)	LF	1,000	40.00	40,000.00
11	129100	TEMPORARY CRASH CUSHION MODULE	EA	55	650.00	35,750.00
12	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
13	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	2,200	3.00	6,600.00
14	150722	REMOVE PAVEMENT MARKER	EA	94	2.00	188.00
15	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	5,000.00	5,000.00
16	590116	CLEAN AND PAINT STRUCTURAL STEEL (EXISTING BRIDGE)	LS	LUMP SUM	1,440,000.00	1,440,000.00
17	590301	WORK AREA MONITORING	LS	LUMP SUM	2,500.00	2,500.00
18	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	1,100	6.00	6,600.00
19	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	94	30.00	2,820.00
20	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	3,000.00	3,000.00
21	999990	MOBILIZATION	LS	LUMP SUM	90,000.00	90,000.00
					TOTAL	1,806,713.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	5,200.00	5200.00	5,000.00	5000.00	28,440.00	28440.00	10,000.00	10000.00
2	3,640.00	3640.00	5,000.00	5000.00	2,500.00	2500.00	10,000.00	10000.00
3	5,662.00	5662.00	5,000.00	5000.00	1,950.00	1950.00	5,300.00	5300.00
4	49,800.00	49800.00	15,000.00	15000.00	47,270.00	47270.00	15,000.00	15000.00
5	2.50	4500.00	2.60	4680.00	1.75	3150.00	3.00	5400.00
6	15.00	3255.00	25.00	5425.00	2.00	434.00	25.00	5425.00
7	40.00	2960.00	25.00	1850.00	10.00	740.00	30.00	2220.00
8	169,210.00	169210.00	160,000.00	160000.00	156,710.00	156710.00	160,000.00	160000.00
9	12,000.00	12000.00	7,800.00	7800.00	9,000.00	9000.00	30,000.00	30000.00
10	20.50	20500.00	20.00	20000.00	31.50	31500.00	30.00	30000.00
11	225.00	12375.00	150.00	8250.00	300.00	16500.00	145.00	7975.00
12	.00	0.00	.00	0.00	.00	0.00	.00	0.00
13	2.90	6380.00	2.35	5170.00	2.25	4950.00	2.50	5500.00
14	50.00	4700.00	1.00	94.00	3.00	282.00	1.00	94.00
15	3,800.00	3800.00	10,000.00	10000.00	1,660.00	1660.00	1,500.00	1500.00
16	1,521,350.00	1521350.00	1,641,013.00	1641013.00	1,723,219.00	1723219.00	2,053,722.00	2053722.00
17	4,800.00	4800.00	10,000.00	10000.00	8,260.00	8260.00	20,000.00	20000.00
18	4.50	4950.00	2.50	2750.00	1.70	1870.00	3.00	3300.00
19	60.00	5640.00	5.00	470.00	10.00	940.00	6.00	564.00
20	3,950.00	3950.00	15,000.00	15000.00	1,950.00	1950.00	2,000.00	2000.00
21	118,110.00	118110.00	200,000.00	200000.00	226,810.00	226810.00	120,000.00	120000.00
TOT		1,962,782.00		2,122,502.00		2,268,135.00		2,488,000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
1	9,404.00	9404.00	12,000.00	12000.00
2	1,280.00	1280.00	4,000.00	4000.00
3	2,040.00	2040.00	5,300.00	5300.00
4	17,734.00	17734.00	12,000.00	12000.00
5	2.73	4914.00	2.60	4680.00
6	26.25	5696.25	25.00	5425.00
7	26.24	1941.76	25.00	1850.00
8	200,000.00	200000.00	56,710.00	56710.00
9	945.00	945.00	3,900.00	3900.00
10	45.00	45000.00	28.00	28000.00
11	157.49	8661.95	145.00	7975.00
12	.00	0.00	.00	0.00
13	2.47	5434.00	2.35	5170.00
14	5.00	470.00	1.00	94.00
15	1,900.00	1900.00	5,000.00	5000.00
16	2,243,837.00	2243837.00	1,610,726.00	1610726.00
17	113,000.00	113000.00	36,000.00	36000.00
18	2.63	2893.00	2.50	2750.00
19	5.00	470.00	5.00	470.00
20	2,048.00	2048.00	1,950.00	1950.00
21	235,000.00	235000.00	.00	0.00
TOT		2,902,668.96		1,804,000.00