BID OPENING DATE 04/17/12
CONTRACT NUMBER 06-0M4404
LOCATION 06-KER-33-34.3/40.3

IN KERN COUNTY NEAR MCKITTRICK FROM
ROUTE 58 TO 0.7 MILE NORTH OF
CYMRIC ROAD NORTH

04/19/12
CONTRACT CODE 'G '
18 CONTRACT ITEMS

COLD IN-PLACE RECYCLING AND HMA FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%

PROPOSALS ISSUED 8 FUND TOTAL HM1 0 TOTAL NUMBER OF WORKING DAYS 50

NUMBER OF BIDDERS 4 ENGINEERS EST 1,355,035.00 AMOUNT OVER 200,270.00 PERCENT OVER EST 14.78

| BID RANK | BID TOTAL | BIDDER ID | BIDDER INFORMATION (NAME/ADDRESS/LOCATION) | | |
|---|---|---|---|---|---|
| 1 | 1,555,305.00 | 4 | GRANITE CONSTRUCTION COMPANY<br>P O BOX 50085<br>WATSONVILLE CA 95077 | 831 724-1011<br>00000089<br>FAX 831 768-4021 | NSB PREF CLAIMED |
| 2 | 1,679,942.00 | 3 | BOWMAN ASPHALT INC<br>3527 BRIAN WAY<br>BAKERSFIELD CA 93308 | 661 334-1356<br>00862672<br>FAX 661 334-1879 | NSB PREF CLAIMED |
| 3 | 1,835,835.00 | 1 | GRIFFITH COMPANY<br>1128 CARRIER PARKWAY AVENUE<br>BAKERSFIELD CA 93308 | 661 392-6640<br>00000088<br>FAX 661 393-9525 | CC PREF CLAIMED |
| 4 | 1,860,000.00 | 2 | PAPICH CONSTRUCTION COMPANY INC<br>P O BOX 2210<br>PISMO BEACH CA 93448 | 805 473-3016<br>00767055<br>FAX 805 473-3016 | CC PREF CLAIMED |

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

# SUMMARY OF REMAINING BIDDERS



## LIST OF SUBCONTRACTORS

| BIDDER ID | NAME AND ADDRESS | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|
| 04 | PAVEMENT RECYCLING SYSTEMS<br>MIRA LOMA CA 91752 | ITEMS 9 THRU 11 |
| | SAFETY STRIPING SERVICE<br>GOSHEN CA 93227 | ITEMS 4 AND 14 THRU 18 |

# S U M M A R Y  O F  R E M A I N I N G  B I D D E R S



## L I S T  O F  S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|
| 03 | GLOBAL ENVIRONMENTAL NETWORK<br>OAKLAND CA | LEAD COMPLIANCE PLAN, SWPPP |
| | PAVEMENT RECYCLING SYSTEMS<br>MIRA LOMA CA | COLD IN PLACE RECYCLING, EMULSIFIED AGENT |
| | PAVEMENT RECYCLING SYSTEMS<br>MIRA LOMA CA | RECYCLING ADDITIVE (CEMENT) |
| | SAFETY STRIPING SERVICE INC<br>GOSHEN CA | STRIPING, MARKERS |
| | STATEWIDE SAFETY & SIGNS<br>BAKERSFIELD CA | CONSTRUCTION AREA SIGNS |
| | TRINITY ENGINEERING<br>CLOVIS CA | CONSTRUCTION SITE MANAGEMENT, DATA CORE |

| BIDDER ID | NAME AND ADDRESS | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|
| 01 | GLOBAL ENVIRONMENTAL NETWORK INC<br>FOUNTAIN VALLEY CA | SWPPP & LEAD PLAN |
| | PAVEMENT RECYCLING SYSTEMS INC<br>MIRA LOMA CA | COLD IN PLACE RECYCLE |
| | SAFETY STRIPING<br>GOSHEN CA | STRIPING AND MARKERS |
| | STATEWIDE TRAFFIC SAFETY<br>BAKERSFIELD CA | CONSTRUCTION AREA SIGNS |

CONTINUED ON NEXT PAGE

# S U M M A R Y  O F  R E M A I N I N G  B I D D E R S



## L I S T  O F  S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|
| 01 | TWINING LABORATORIES<br>LONG BEACH CA | HMA OC |

| BIDDER ID | NAME AND ADDRESS | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|
| 02 | AUSTIN ENTERPRISES<br>BAKERSFIELD, CA | CONSTRUCTION AREA SIGNS |
| | PAVEMENT RECYCLING SYSTEMS<br>MIRA LOMA, CA | COLD IN-PLACE RECYCLING, EMOSULFIED RECYCLING AGENT |
| | PAVEMENT RECYCLING SYSTEMS<br>MIRA LOMA, CA | RECYCLING ADDITIVE |
| | TOSTE CONSTRUCTION<br>ARROYO GRANDE, CA | STRIPING |

C O N T R A C T  P R O P O S A L  O F  L O W  B I D D E R



| ITEM NO. | ITEM CODE | ITEM DESCRIPTION | UNIT OF MEASURE | ESTIMATED QUANTITY | BID | AMOUNT |
|---|---|---|---|---|---|---|
| 1 | 074016 | CONSTRUCTION SITE MANAGEMENT | LS | LUMP SUM | 15,000.00 | 15,000.00 |
| 2 | 074017 | PREPARE WATER POLLUTION CONTROL PROGRAM | LS | LUMP SUM | 1,500.00 | 1,500.00 |
| 3 | 120090 | CONSTRUCTION AREA SIGNS | LS | LUMP SUM | 3,000.00 | 3,000.00 |
| 4 | 120100 | TRAFFIC CONTROL SYSTEM | LS | LUMP SUM | 66,519.00 | 66,519.00 |
| 5 | 128650 | PORTABLE CHANGEABLE MESSAGE SIGN | LS | LUMP SUM | 3,000.00 | 3,000.00 |
| 6 | 190110 | LEAD COMPLIANCE PLAN | LS | LUMP SUM | 1,500.00 | 1,500.00 |
| 7 | 370001 | SAND COVER (SEAL) | TON | 80 | 69.80 | 5,584.00 |
| 8 | 374002 | ASPHALTIC EMULSION (FOG SEAL COAT) | TON | 240 | 10.00 | 2,400.00 |
| 9 | 022806 | COLD IN-PLACE RECYCLING | SQYD | 100,000 | 3.55 | 355,000.00 |
| 10 | 022807 | EMULSIFIED RECYCLING AGENT | TON | 650 | 500.00 | 325,000.00 |
| 11 | 022808 | RECYCLING ADDITIVE (CEMENT) | TON | 200 | 89.25 | 17,850.00 |
| 12 | 390132 | HOT MIX ASPHALT (TYPE A) | TON | 6,400 | 110.00 | 704,000.00 |
| 13 | 394060 | DATA CORE | LS | LUMP SUM | 4,000.00 | 4,000.00 |
| 14 | 840504 | 4" THERMOPLASTIC TRAFFIC STRIPE | LF | 79,200 | .46 | 36,432.00 |
| 15 | 840515 | THERMOPLASTIC PAVEMENT MARKING | SQFT | 35 | 32.00 | 1,120.00 |
| 16 | 840523 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) | LF | 600 | .40 | 240.00 |
| 17 | 840525 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) | LF | 25,900 | .40 | 10,360.00 |
| 18 | 850111 | PAVEMENT MARKER (RETROREFLECTIVE) | EA | 1,400 | 2.00 | 2,800.00 |
| | | | | | TOTAL | 1,555,305.00 |

S U M M A R Y  O F  R E M A I N I N G  B I D D E R S



| ITEM | SECOND BID | SECOND AMOUNT | THIRD BID | THIRD AMOUNT | FOURTH BID | FOURTH AMOUNT |
|---|---|---|---|---|---|---|
| 1 | 90,050.00 | 90050.00 | 2,500.00 | 2500.00 | 49,946.00 | 49946.00 |
| 2 | 1,000.00 | 1000.00 | 1,500.00 | 1500.00 | 500.00 | 500.00 |
| 3 | 1,500.00 | 1500.00 | 2,000.00 | 2000.00 | 1,405.00 | 1405.00 |
| 4 | 54,875.00 | 54875.00 | 157,899.00 | 157899.00 | 81,000.00 | 81000.00 |
| 5 | 2,225.00 | 2225.00 | 5,000.00 | 5000.00 | 2,000.00 | 2000.00 |
| 6 | 875.00 | 875.00 | 1,000.00 | 1000.00 | 1,000.00 | 1000.00 |
| 7 | 47.00 | 3760.00 | 115.00 | 9200.00 | 131.00 | 10480.00 |
| 8 | 180.00 | 43200.00 | 639.15 | 153396.00 | 500.00 | 120000.00 |
| 9 | 3.27 | 327000.00 | 4.00 | 400000.00 | 4.59 | 459000.00 |
| 10 | 723.00 | 469950.00 | 685.00 | 445250.00 | 650.00 | 422500.00 |
| 11 | 99.00 | 19800.00 | 95.00 | 19000.00 | 89.25 | 17850.00 |
| 12 | 95.00 | 608000.00 | 91.00 | 582400.00 | 100.00 | 640000.00 |
| 13 | 1,700.00 | 1700.00 | 1,000.00 | 1000.00 | 2,200.00 | 2200.00 |
| 14 | .51 | 40392.00 | .50 | 39600.00 | .50 | 39600.00 |
| 15 | 33.00 | 1155.00 | 33.00 | 1155.00 | 20.00 | 700.00 |
| 16 | .44 | 264.00 | .45 | 270.00 | .46 | 276.00 |
| 17 | .44 | 11396.00 | .45 | 11655.00 | .27 | 6993.00 |
| 18 | 2.00 | 2800.00 | 2.15 | 3010.00 | 3.25 | 4550.00 |
| TOT | | 1,679,942.00 | | 1,835,835.00 | | 1,860,000.00 |