STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 04/19/12
CONTRACT NUMBER 08-0L5904
LOCATION 08-RIV-10-135.0

IN RIVERSIDE COUNTY ABOUT 17.5 MILE
WEST OF BLYTHE AT WILEY'S WELL
SAFETY ROADSIDE REST AREA AND ABOUT
8.2 MILES WEST OF BLYTHE AT BLYTHE

REPLACE SEPTIC SYSTEM

04/24/12
CONTRACT CODE 'E '
9 CONTRACT ITEMS

FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%

PROPOSALS ISSUED 22 FUND TOTAL HA42 1,556,000 TOTAL NUMBER OF WORKING DAYS 180

NUMBER OF BIDDERS 8 ENGINEERS EST 591,556.00 AMOUNT UNDER 26,556.00 PERCENT UNDER EST 4.49
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	565,000.00	1	HEATHCOTE GEOTECHNICAL 1884 EASTMAN AVENUE #105 VENTURA CA 93003	805 644-9978 00910004 FAX 805 644-9906	NSB PREF CLAIMED
2	925,000.00	8	4-CON ENGINEERING INC 2751 AVALON STREET RIVERSIDE CA 92509	951 222-2241 00748284 FAX 951 222-2285	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
3	969,534.00	6	DESERT CONCEPTS CONSTRUCTION INC 77-770 COUNTRY CLUB DR STE D PALM DESERT CA 92211	760 200-9007 00849837 FAX 760 200-9014	CC PREF CLAIMED
4	1,030,305.00	3	HAL HAYS CONSTRUCTION INC 1835 CHICAGO AVENUE SUITE C RIVERSIDE CA 92507	951 788-0703 00667560 FAX 951 275-0752	NSB PREF CLAIMED
5	1,040,512.00	2	DOUG WALL CONSTRUCTION INC 78450 AVENUE 41 BERMUDA DUNES CA 92203	760 772-8446 00743112 FAX 760 772-9407	CC PREF CLAIMED

6	1,052,777.00	4	GENESIS CONSTRUCTION PO BOX 5399 HEMET, CA 92544	951 652-6977 00433661 FAX 951 925-6585	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
7	1,072,800.00	7	CORA CONSTRUCTORS INC 75140 ST CHARLES PLACE #A PALM DESERT CA 92211	760 674-3201 00766304 FAX 760 674-3202	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
8	1,250,000.00	5	J P I DEVELOPMENT GROUP INC 41205 GOLDEN GATE CIRCLE MURRIETA CA 92562	951 973-7680 00778930 FAX 951 973-7690	NSB PREF CLAIMED

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	VENCO ELECTRIC	ITEM 9

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	ALCORN FENCE RIVERISDE CA	FENCE AND GATE
	CALIFORNIA TREE SERVICE SAN MARCO CA	TREE REMOVAL
	DAVIS ELECTRIC YUCAIPA CA	ELECTRICAL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	BIOSOLUTIONS INCORPORATED 5310 DERRY AVENUE SUITE E AGOURA HILLS CA 91301	ITEM 9
	GLOBAL ENVIRONMENTAL NETWORK INC P O BOX 8068 FOUNTAIN VALLEY CA 92728-8068	ITEMS 1 AND 2

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ALCORN FENCE RIVERSIDE CA	ITEM 9
	ALL VETS CORP SANTA ANA CA	ITEM 9
	DAVIS ELECTRIC YUCAIPA CA	ITEM 9

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ALL CITY FENCE COMPANY CORONA CA	ITEM 9
	DAVIS ELECTRIC YUCAIPA CA	ITEM 9
	SO CAL AND ASSOCIATES PLUMBING YUCCA VALLEY CA	ITEM 9
	STATEWIDE TRAFFIC SAFETY AND SIGNS POWAY CA	ITEMS 6, 7
	VE TREE SERVICE ORANGE CA	ITEM 8

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	A & A FENCE COMPANY INC 579 E. LINCOLN STREET BANNING, CA 92220	ITEM 9
	U.S. CONTROLS 2024 BOCA RATON ONTARIO, CA 91761	ITEM 9

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	ALL CITIES FENCE CO CORONA CA	ITEM 9

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	DAVIS ELECTRIC YUCAIPA CA	ITEM 9
	VE & E TREE SERVICE ORANGE CA	ITEM 8

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	DAVIS ELECTRIC INC 13556 DOUGLAS ST YUCAIPA CA 92399	ITEM 9

C O N T R A C T P R O P O S A L O F L O W B I D D E R

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	35,000.00	35,000.00
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	10,000.00	10,000.00
3	074028	TEMPORARY FIBER ROLL	LS	LUMP SUM	10,000.00	10,000.00
4	074034	TEMPORARY COVER	SQYD	100	100.00	10,000.00
5	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	5,000.00	5,000.00
6	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	10,000.00	10,000.00
7	120120	TYPE III BARRICADE	EA	4	2,500.00	10,000.00
8	200002	ROADSIDE CLEARING	LS	LUMP SUM	25,000.00	25,000.00
9	994650	BUILDING WORK	LS	LUMP SUM	450,000.00	450,000.00
					TOTAL	565,000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	2,500.00	2500.00	6,870.00	6870.00	3,775.00	3775.00	96,000.00	96000.00
2	2,000.00	2000.00	865.00	865.00	2,400.00	2400.00	18,000.00	18000.00
3	1,000.00	1000.00	4,000.00	4000.00	2,550.00	2550.00	12,000.00	12000.00
4	5.00	500.00	20.00	2000.00	20.00	2000.00	180.00	18000.00
5	1,200.00	1200.00	2,500.00	2500.00	2,100.00	2100.00	3,838.00	3838.00
6	4,000.00	4000.00	4,500.00	4500.00	5,840.00	5840.00	8,600.00	8600.00
7	200.00	800.00	500.00	2000.00	390.00	1560.00	200.00	800.00
8	13,000.00	13000.00	23,400.00	23400.00	19,885.00	19885.00	25,200.00	25200.00
9	900,000.00	900000.00	923,399.00	923399.00	990,195.00	990195.00	858,074.00	858074.00
TOT		925,000.00		969,534.00		1,030,305.00		1,040,512.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT	EIGHTH BID	EIGHTH AMOUNT
1	75,000.00	75000.00	1,000.00	1000.00	75,000.00	75000.00
2	1,277.00	1277.00	600.00	600.00	1,000.00	1000.00
3	500.00	500.00	4,000.00	4000.00	2,000.00	2000.00
4	5.00	500.00	40.00	4000.00	20.00	2000.00
5	1,000.00	1000.00	2,000.00	2000.00	2,000.00	2000.00
6	2,500.00	2500.00	10,000.00	10000.00	2,000.00	2000.00
7	500.00	2000.00	300.00	1200.00	1,000.00	4000.00
8	20,000.00	20000.00	25,000.00	25000.00	25,000.00	25000.00
9	950,000.00	950000.00	1,025,000.00	1025000.00	1,137,000.00	1137000.00
TOT		1,052,777.00		1,072,800.00		1,250,000.00