STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 04/18/12
CONTRACT NUMBER 10-0V2104
LOCATION 10-SJ-132-1.0/3.0

IN SAN JOAQUIN COUNTY ABOUT 10.5 MILES WEST OF MODESTO AT SERVICE ROAD OVERCROSSING AND AT DELTA-MENDOTA CANAL BRIDGE

REPLACE BRIDGE GIRDER

04/24/12
CONTRACT CODE 'D '
37 CONTRACT ITEMS

FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%

PROPOSALS ISSUED 12 FUND TOTAL HM3 0 TOTAL NUMBER OF WORKING DAYS 60

NUMBER OF BIDDERS 2 ENGINEERS EST 615,025.00 AMOUNT UNDER 69,805.00 PERCENT UNDER EST 11.35

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	545,220.00	1	VIKING CONSTRUCTION COMPANY INC P O BOX 1508 RANCHO CORDOVA CA 95741	916 852-5530 00745029 FAX 916 852-5533	CC PREF CLAIMED
2	654,645.00	2	BUGLER CONSTRUCTION 4847 HOPYARD ROAD, STE 4 #395 PLEASANTON, CA 94588	925 416-0700 00740863 FAX 925 416-7746	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	BELLICITTI AND BELLICIOPPI EQUIPMENT CO INC SANTA CLARA CA	EXCAVATION AND PAVING
	CENTERLINE STRIPING ELK GROVE CA	STRIPING
	M B I STOCKTON CA	ITEM 22
	STATEWIDE SAFETY AND SIGNS 130 GROBRICK COURT FAIRFIELD CA	ITEM 5

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	BELLICITTI AND PELLICCOTTI EQUIPMENT COMPANY SANTA CLARA, CA	GRADING AND PAVING
	CENTERLINE STRIPING COMPANY ELK GROVE, CA	PAVEMENT MARKING
	SENTORO TRANSPORTATION SALINAS, CA	TRUCKING OF CONSTRUCTION MATERIAL

C O N T R A C T P R O P O S A L O F L O W B I D D E R

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	072006	TEMPORARY SUPPORT	LS	LUMP SUM	56,200.00	56,200.00
2	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	10,000.00	10,000.00
3	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	5,000.00	5,000.00
4	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	5,250.00	5,250.00
5	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	20,000.00	20,000.00
6	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	25,000.00	25,000.00
7	120120	TYPE III BARRICADE	EA	9	300.00	2,700.00
8	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	290	4.00	1,160.00
9	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	LF	300	3.00	900.00
10	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	10,900	1.00	10,900.00
11	120165	CHANNELIZER (SURFACE MOUNTED)	EA	290	40.00	11,600.00
12	120300	TEMPORARY PAVEMENT MARKER	EA	300	5.00	1,500.00
13	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	18,000.00	18,000.00
14	129000	TEMPORARY RAILING (TYPE K)	LF	220	70.00	15,400.00
15	129100	TEMPORARY CRASH CUSHION MODULE	EA	22	375.00	8,250.00
16	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	4,410	2.00	8,820.00
17	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	4,620	1.00	4,620.00
18	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	140	3.00	420.00
19	150722	REMOVE PAVEMENT MARKER	EA	210	2.00	420.00
20	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	490	10.00	4,900.00
21	157560	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM	7,530.00	7,530.00
22	159010	RECONSTRUCT METAL RAILING (BRIDGE)	LF	637	90.00	57,330.00
23	190101	ROADWAY EXCAVATION	CY	2,990	15.00	44,850.00
24	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,500.00	2,500.00
25	198010	IMPORTED BORROW (CY)	CY	1,600	15.00	24,000.00
26	260203	CLASS 2 AGGREGATE BASE (CY)	CY	1,200	30.00	36,000.00
27	390132	HOT MIX ASPHALT (TYPE A)	TON	860	80.00	68,800.00
28	397005	TACK COAT	TON	3	250.00	750.00
29 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	4.5	5,000.00	22,500.00
30	511110	DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)	EA	52	40.00	2,080.00
31	043652	CORE CONCRETE (1-1/4")	LF	14	250.00	3,500.00
32	515065	CORE CONCRETE (6")	LF	5	350.00	1,750.00
33 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	370	5.00	1,850.00
34	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	140	5.00	700.00
35	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	8,720	1.00	8,720.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
36	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	220	6.00	1,320.00
37	999990	MOBILIZATION	LS	LUMP SUM	50,000.00	50,000.00
					TOTAL	545,220.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	AMOUNT
1	30,000.00	30000.00
2	12,000.00	12000.00
3	1,500.00	1500.00
4	2,000.00	2000.00
5	6,000.00	6000.00
6	42,000.00	42000.00
7	100.00	900.00
8	10.00	2900.00
9	5.00	1500.00
10	1.00	10900.00
11	40.00	11600.00
12	5.00	1500.00
13	8,000.00	8000.00
14	30.00	6600.00
15	300.00	6600.00
16	1.00	4410.00
17	1.00	4620.00
18	10.00	1400.00
19	5.00	1050.00
20	25.00	12250.00
21	16,000.00	16000.00
22	105.00	66885.00
23	28.00	83720.00
24	2,500.00	2500.00
25	25.00	40000.00
26	48.00	57600.00
27	130.00	111800.00
28	2,000.00	6000.00
29	2,000.00	9000.00
30	100.00	5200.00
31	250.00	3500.00
32	700.00	3500.00
33	3.00	1110.00
34	5.00	700.00
35	1.50	13080.00
36	6.00	1320.00
37	65,000.00	65000.00
TOT		654,645.00