STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 04/24/12 IN FRESNO COUNTY AT VARIOUS 04/27/12
CONTRACT NUMBER 06-0M2304 LOCATIONS CONTRACT CODE 'H '
LOCATION 06-FRE-41-R24.2/R24.7 29 CONTRACT ITEMS
06-FRE-168-R6.8
06-FRE-180-R56.6/R59.9

REPAIR BRIDGE DECKS, JOINT SEALS FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%

PROPOSALS ISSUED 11 FUND TOTAL HM3 0 TOTAL NUMBER OF WORKING DAYS 95

NUMBER OF BIDDERS 8 ENGINEERS EST 538,192.47 AMOUNT OVER 29,744.36 PERCENT OVER EST 5.53

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	567,936.83	7	PETERSON CHASE GENERAL ENGINEERING CONSTRUCTION INC 1792 KAISER AVENUE IRVINE CA 92614	949 252-0441 00615876 FAX 949 252-0266	NSB PREF CLAIMED
2	573,411.65	2	O'DONNELL CONSTRUCTION 559 W COVINA BLVD SAN DIMAS CA 91773	909 394-4510 00772905 FAX 909 394-4750	SB PREF CLAIMED COMPARISON AMT: 545,014.81
3	579,578.00	5	AGEE CONSTRUCTION CORPORATION PO BOX 629 CLOVIS, CA 93613	559 299-3290 00631980 FAX 559 299-3503	SB PREF CLAIMED COMPARISON AMT: 551,181.16
4	608,952.93	8	J. MCLOUGHLIN ENGINEERING CO INC 10641 FUKTON CT RANCHO CUCAMONGA CA 91730	909 944-1037 00676575 FAX 909 944-1051	NSB PREF CLAIMED
5	623,875.70	6	AMERICAN PAVING CO. P O BOX 4348 FRESNO CA 93744	559 268-9886 00181430 FAX 559 268-2908	NSB PREF CLAIMED
6	658,596.49	1	VELARDE CONCRETE CONSTRUCTION INC 523 S BRAND BLVD SUITE 201 SAN FERNANDO CA 91340	818 898-2300 00662355 FAX 818 898-2330	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS

7	663,663.00	4	TRUESDELL CORPORATION OF CALIFORNIA INC 1310 W 23RD STREET TEMPE AZ 85282	602 437-1711 00615058 FAX 602 437-1821	NSB PREF CLAIMED
8	822,254.49	3	PENHALL COMPANY P O BOX 310 ROGERS MN 55374	763 428-2244 00568673 FAX 763 428-2245	NSB PREF CLAIMED

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	STERNDAHL ENTERPRISES SUN VALLEY CA	ITEMS 7 THRU 9 AND 20 THRU 27

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	STERNDAHL ENTERPRISES SUN VALLEY CA	ITEMS 5 AND 7 THRU 9 AND 12 AND 20 THRU 27

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	EXTREME PRESSURE SYSTEMS INC 539 CALLE SAN PABLO CAMARILLO, CA 93012	PREPARE CONCRETE BRIDGE DECK
	GLOBAL ENVIRONMENTAL NETWORK INC 8390 CAPWELL DRIVE OAKLAND, CA 94621	PREPARE WATER POLLUTION CONTROL PLAN
	SAFETY STRIPING SERVICES INC 6868 AVENUE 30S GOSHEN, CA 93227	STRIPING AND STRIPING REMOVAL
	STATEWEIDE SAFETY & SIGNS 3049 SOUTH GOLDEN GATE STREET FRESNO CA 93725	TRAFFIC CONTROL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	SAFETY STRIPING SERVICE INC GOSHEN CA	STRIPING

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	EXTREME PRESSURE SYSTEMS INC CAMRILLO CA	ITEM 10
	KRC SAFETY COMPANY INC VISALIA CA	ITEMS 4 AND 5
	SAFETY STRIPING SERVICE INC GOSHEN CA	ITEMS 5, 7 THRU 9, 12 AND 20 THRU 27

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ARROW SIGNS TEMECULA CA	ITEM 4
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	ITEM 18
	JONICADE INC PALMDALE CA	ITEM 5
	SUPER SEAL AND STRIPE FILLMORE CA	ITEMS 7 THRU 9, AND 20 THRU 27

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	J MCLOUGHLIN ENGINEERING CO RANCHO CUCAMONGA CA	ITEMS 3, 11, 13, 16, 17
	MANERI TRAFFIC CONTROL FALLBROOK CA	ITEM 4

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	SAFETY STRIPING SVC GOSHEN CA	ITEMS 20 THRU 27

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ARROW SIGNS 42085 VANDAMERE TEMECULA CA	ITEM 4
	GLOBAL ENVIRONMENTAL P O BOX 8068 FOUNTAIN VALLEY CA	ITEMS 1, 2
	STERNDAHL 11861 BRANFORD STREET SUN VALLEY CA	ITEMS 7 THRU 9 AND 20 THRU 27
	TITAN P O BOX 492336 REDDING CA	ITEMS 5, 6

C O N T R A C T P R O P O S A L O F L O W B I D D E R

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	2,720.00	2,720.00
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	2,000.00	2,000.00
3	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	1,150.00	1,150.00
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	14,600.00	14,600.00
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	72,100.00	72,100.00
6	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	3,375.00	3,375.00
7	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	3,120	2.20	6,864.00
8	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	11,520	.80	9,216.00
9	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	420	3.30	1,386.00
10	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	257,459	.11	28,320.49
11	157560	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM	24,272.00	24,272.00
12	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	4,375.00	4,375.00
13	510053	STRUCTURAL CONCRETE, BRIDGE	CY	10	2,112.00	21,120.00
14	511118	CLEAN EXPANSION JOINT	LF	1,978	17.00	33,626.00
15	519088	JOINT SEAL (MR 1")	LF	1,811	19.00	34,409.00
16	519093	JOINT SEAL ASSEMBLY (MR 3")	LF	75	218.00	16,350.00
17	519094	JOINT SEAL ASSEMBLY (MR 3 1/2")	LF	92	246.00	22,632.00
18	540102	TREAT BRIDGE DECK	SQFT	257,459	.26	66,939.34
19	540108	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	2,865	40.00	114,600.00
20	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	8,680	.80	6,944.00
21	840505	6" THERMOPLASTIC TRAFFIC STRIPE	LF	160	2.20	352.00
22	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	1,960	2.20	4,312.00
23	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	430	2.20	946.00
24	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	420	11.00	4,620.00
25	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	7,280	.40	2,912.00
26	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	1,960	.40	784.00
27	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	410	6.60	2,706.00
28	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	906.00	906.00
29	999990	MOBILIZATION	LS	LUMP SUM	63,400.00	63,400.00
					TOTAL	567,936.83

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	4,500.00	4500.00	550.00	550.00	3,000.00	3000.00	250.00	250.00
2	900.00	900.00	1,100.00	1100.00	3,000.00	3000.00	1,000.00	1000.00
3	500.00	500.00	500.00	500.00	450.00	450.00	1,000.00	1000.00
4	9,900.00	9900.00	10,900.00	10900.00	11,000.00	11000.00	10,000.00	10000.00
5	60,000.00	60000.00	96,813.30	96813.30	90,000.00	90000.00	120,000.00	120000.00
6	5,500.00	5500.00	9,100.00	9100.00	1,200.00	1200.00	10,000.00	10000.00
7	2.20	6864.00	3.95	12324.00	3.50	10920.00	3.50	10920.00
8	.75	8640.00	.55	6336.00	.50	5760.00	.50	5760.00
9	3.30	1386.00	2.25	945.00	2.00	840.00	2.00	840.00
10	.15	38618.85	.13	33469.67	.10	25745.90	.15	38618.85
11	21,000.00	21000.00	43,900.33	43900.33	47,000.00	47000.00	42,000.00	42000.00
12	2,200.00	2200.00	1,040.00	1040.00	920.00	920.00	920.00	920.00
13	1,600.00	16000.00	2,090.00	20900.00	2,000.00	20000.00	1,600.00	16000.00
14	14.00	27692.00	8.90	17604.20	30.00	59340.00	14.00	27692.00
15	24.00	43464.00	24.90	45093.90	18.50	33503.50	18.00	32598.00
16	220.00	16500.00	109.00	8175.00	250.00	18750.00	270.00	20250.00
17	220.00	20240.00	109.00	10028.00	230.00	21160.00	275.00	25300.00
18	.20	51491.80	.23	59215.57	.17	43768.03	.15	38618.85
19	52.00	148980.00	51.00	146115.00	52.50	150412.50	55.00	157575.00
20	.80	6944.00	.90	7812.00	.80	6944.00	.80	6944.00
21	2.20	352.00	1.13	180.80	1.00	160.00	1.00	160.00
22	2.20	4312.00	1.69	3312.40	1.50	2940.00	1.50	2940.00
23	2.20	946.00	1.75	752.50	1.50	645.00	1.50	645.00
24	11.00	4620.00	6.75	2835.00	6.00	2520.00	6.00	2520.00
25	.40	2912.00	.35	2548.00	.60	4368.00	.60	4368.00
26	.40	784.00	.70	1372.00	.60	1176.00	.60	1176.00
27	6.50	2665.00	9.00	3690.00	8.00	3280.00	8.00	3280.00
28	500.00	500.00	465.00	465.00	150.00	150.00	100.00	100.00
29	65,000.00	65000.00	32,500.33	32500.33	40,000.00	40000.00	42,400.00	42400.00
TOT		573,411.65		579,578.00		608,952.93		623,875.70

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT	EIGHTH BID	EIGHTH AMOUNT
1	1,800.00	1800.00	1,000.00	1000.00	3,140.00	3140.00
2	720.00	720.00	10,000.00	10000.00	835.00	835.00
3	660.00	660.00	600.00	600.00	1,000.00	1000.00
4	12,300.00	12300.00	10,000.00	10000.00	9,900.00	9900.00
5	80,000.00	80000.00	104,490.43	104490.43	140,000.00	140000.00
6	3,620.00	3620.00	6,000.00	6000.00	3,300.00	3300.00
7	1.50	4680.00	1.50	4680.00	3.10	9672.00
8	1.20	13824.00	1.00	11520.00	1.08	12441.60
9	1.45	609.00	3.75	1575.00	4.65	1953.00
10	.16	41193.44	.08	20596.72	.21	54066.39
11	55,420.00	55420.00	58,000.00	58000.00	36,000.00	36000.00
12	1,650.00	1650.00	7,000.00	7000.00	2,000.00	2000.00
13	1,400.00	14000.00	2,600.00	26000.00	2,000.00	20000.00
14	15.00	29670.00	15.00	29670.00	20.00	39560.00
15	37.25	67459.75	15.00	27165.00	30.00	54330.00
16	260.00	19500.00	300.00	22500.00	385.00	28875.00
17	260.00	23920.00	300.00	27600.00	403.00	37076.00
18	.20	51491.80	.15	38618.85	.50	128729.50
19	50.00	143250.00	58.00	166170.00	65.00	186225.00
20	1.35	11718.00	.85	7378.00	1.15	9982.00
21	1.50	240.00	2.00	320.00	2.75	440.00
22	2.00	3920.00	1.60	3136.00	3.10	6076.00
23	1.35	580.50	2.00	860.00	3.10	1333.00
24	8.00	3360.00	6.50	2730.00	15.50	6510.00
25	.70	5096.00	.70	5096.00	.50	3640.00
26	.70	1372.00	.70	1372.00	.50	980.00
27	6.20	2542.00	8.50	3485.00	9.00	3690.00
28	2,000.00	2000.00	100.00	100.00	500.00	500.00
29	62,000.00	62000.00	66,000.00	66000.00	20,000.00	20000.00
TOT		658,596.49		663,663.00		822,254.49