BID OPENING DATE 05/01/12
CONTRACT NUMBER 10-0A8724
LOCATION 10-STA-219-2.9/4.9

IN STANISLAUS COUNTY NEAR MODESTO
ON ROUTE 219 FROM 0.4 KM EAST OF
DALE ROAD TO ROUTE 108 AND ON ROUTE
108 FROM 0.7 KM NORTH OF BANGS

CONTRACT CODE 'A '
147 CONTRACT ITEMS

WIDEN TO 4 LANES

FEDERAL AID HPLU-6210-(009)E
L-6210-(009)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 10.0%
PROPOSALS ISSUED 15 FUND TOTAL HB4C 0 TOTAL NUMBER OF WORKING DAYS 450

NUMBER OF BIDDERS 6 ENGINEERS EST 12,747,538.80 AMOUNT OVER 2,206,639.23 PERCENT OVER EST 17.31
PROGRAM ELEMENTS FCR

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	14,954,178.03	2	GEORGE REED, INC PO BOX 4760 MODESTO, CA 95352	209 523-0734 00211337 FAX 209 523-4927
2	15,685,611.26	1	BAY CITIES PAVING AND GRADING INC P O BOX 6227 CONCORD CA 94524	925 687-6666 00238650 FAX 925 687-2122
3	15,944,493.00	6	GRANITE CONSTRUCTION COMPANY P O BOX 50085 WATSONVILLE CA 95077-5085	831 724-1011 00000089 FAX 831 768-4021
4	16,325,775.00	5	TEICHERT CONSTRUCTION P O BOX 1118 STOCKTON CA 95201	209 983-2300 00000008 FAX 209 983-2375
5	16,905,091.00	4	DESILVA GATES CONSTRUCTION LP P O BOX 2909 DUBLIN CA 94568	925 829-9220 00704195 FAX 925 803-4263

6	17,386,834.70	3	KNIFE RIVER CONSTRUCTION P O BOX 6099 STOCKTON CA 95206-0099	209 948-0302 00334653 FAX 209 948-6652

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ALL-STEEL FENCE LATHROP, CA	FENCING
	COLLINS ELECTRIC MODESTO, CA	ELECTRICAL
	CRISP COMPANY STOCKTON, CA	STRIPING
	EP JARRETT FOUNDATION INC WEST SACRAMENTO, CA	CIDH PILE
	FAR WEST SAFETY INC LODI, CA	SIGNS
	MID STATE BARRIER INC STOCKTON, CA	GAURD RAIL/SIGN STRUCTURE/TRUSS
	MODESTO SAND AND GRAVEL MODESTO, CA	DEMO
	MOZINGO OAKDALE, CA	UNDERGROUND
	PTS MASONRY INC SACRAMENTO, CA	MASONRY WALL
	SELBYS EROSION CONTROL LOOMIS, CA	EROSION CONTROL/LANDSCAPING

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ALL STEEL FENCE INC LATHROP CA	FENCING
	ATLAS TREE SURGERY SANTA ROSA CA	CLEARING AND GRUBBING
	CENTRAL STRIPE RANCHO CORDOVA CA	STRIPING
	COLLINS ELECTRICAL COMPANY MODESTO CA	ELECTRICAL
	CORAL CONSTRUCTION WILSONVILLE CA	SIGN STRUCTURE
	FARWEST SAFETY LODI CA	CONSTRUCTION AREA SIGNS, ROADSIDE SIGNS, MARKERS
	JOHN JACKSON MASONRY SACRAMENTO CA	SOUND WALL
	SELBY'S EROSION CONTROL LOOMIS CA	EROSION CONTROL, LANDSCAPE

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	ALL STEEL FENCE LATHROP CA	CHAIN LINK FENCING
	CHRISP COMPANY STOCKTON CA	PAVEMENT MARKINGSAND STRIPING

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	COLLINS ELECTRIC MODESTO CA	ELECTRICAL, SIGNS LIGHTING
	JOHN JACKSON SACRAMENTO CA	MASONARY SOUND WALL
	MBI INC STOCKTON CA	OVERHEAD SIGN STRUCTURE
	MODESTO SAND AND GRAVEL MODESTO CA	CLEARING - GRUBBING
	MOZINGO CONSTRUCTION OAKDALE CA	CONCRETE (STRUCTURES)
	MOZINGO CONSTRUCTION OAKDALE CA	UNDERGROUND STORM DRAINAGE, UNDERGROUND IRRIGATION WORK
	PC&N CONSTRUCTION BYRON CA	MBGR
	SELBY'S SOIL LOOMIS CA	EROSION CONTROL, LANDSCAPING
	SJD CONSTRUCTION INC OAKDALE CA	TRAFFIC CONTROL

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	ALL STEEL FENCE INC LATHROP CA	FENCING
	ATLAS TREE SURGERY INC SANTA ROSA CA	CLEAR AND GRUB
	CHRISP COMPANY FREMONT CA	STRIPING AND MARKERS
	COLLINS ELECTRICAL COMPANY INC MODESTO CA	ELECTRICAL
	FARWEST SAFETY INC LODI CA	ROADWAY SIGNS
	JOHN JACKSON MASONRY SACRAMENTO CA	SOUNDWALL MASONRY BLOCK
	MIDSTATE BARRIER INC STOCKTON CA	OVERHEAD SIGN STRUCTURES AND METAL BEAM GUARDRAIL
	MOZINGO CONSTRUCTION INC OAKDALE CA	MINOR CONCRETE (MINOR STRUCTURE) AND UNDERGROUND PIPING
	MOZINGO CONSTRUCTION INC OAKDALE CA	MINOR CONCRETE BACKFILL AND ROCK SLOPE PROTECTION
	MOZINGO CONSTRUCTION INC OAKDALE CA	MISC IRON AND STEEL
	MOZINGO CONSTRUCTION INC OAKDALE CA	REMOVE EXISTING & ADJUST UNDERGROUND UTILITIES

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	SELBYS SOIL EROSION CONTROL COMPANY INC NEWCASTLE CA	HIGHWAY PLANTING & IRRIGATION & PLANT ESTABLISHMENT
	SELBYS SOIL EROSION CONTROL COMPANY INC NEWCASTLE CA	TEMPORARY AND PERMANENT EROSION CONTROL
	W C MALONEY INC STOCKTON CA	REMOVE FENCE AND REMOVE RAODWAY PAVEMENT

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ALL STEEL FENCE INC LATHROP CA	REMOVE/RECONSTRUCT FENCE AND CHAIN LINK FENCE
	CHRISP COMPANY FREMONT CA	STRIPING, PAVEMENT MARKERS, CHANNELIZERS, SURVEY MONUMENTS
	COLLINS ELECTRICAL COMPANY INC STOCKTON CA	ELECTRICAL
	FARWEST SAFETY INC LODI CA	ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, RELOCATE MAILBOXES
	JOHN JACKSON MASONRY SACRAMENTO CA	MASONRY SOUNDWALL
	MIDSTATE BARRIER INC STOCKTON CA	SIGN STRUCTURES
	MOZINGO CONSTRUCTION INC OAKDALE CA	MINOR CONCRETE STRUCTURES

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	MOZINGO CONSTRUCTION INC OAKDALE CA	UNDERGROUND
	NOR-CAL CONCRETE INC SUISUN CA	MINOR CONCRETE
	SELBY'S SOIL EROSION CONTROL LOOMIS CA	HIGHWAY PLANTING AND IRRIGATION SYSTEMS
	SELBY'S SOIL EROSION CONTROL LOOMIS CA	PERMANENT EROSION CONTROL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ALL STEEL FENCE LATHROP CA	FENCING
	CAL-TEX MASONRY VACAVILLE CA	SOUNDWALL
	CHRISP COMPANY STOCKTON CA	STRIPING, REMOVE STRIPING AND TEMPORARY STRIPING
	COLLINS ELECTRICAL MODESTO CA	CHANGEABLE MESSAGE SIGN SYSTEMS
	COLLINS ELECTRICAL MODESTO CA	CLOSED CIRCUIT TV SYSTEMS
	COLLINS ELECTRICAL MODESTO CA	ELECTRICAL, SIGNAL & LIGHTING AND DETECTOR LOOPS

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	COLLINS ELECTRICAL MODESTO CA	WEATHER MONITORING SYSTEM
	FARWEST SAFETY LODI CA	SIGNS, DELINEATORS AND MARKERS
	HILLSIDE DRILLING CO RICHMOND CA	400 MM CAST-IN-DRILLED HOLE CONCRETE PILING (SOUNDWALL)
	MIDSTATE BARRIERS INC STOCKTON CA	SIGN STRUCTURE AND 1220 MM CAST-IN-PLACE DRILLED CONC PILE
	PC & N CONSTRUCTION BYRON CA	GUARD RAIL
	S J D CONSTRUCTION OAKDALE CA	CONSTRUCTION AREA SIGNS
	S J D CONSTRUCTION OAKDALE CA	MINOR CONCRETE (MINOR STRUCTURE)
	SELBYS SOIL AND EROSION CONTROL CO LOOMIS CA	EROSION CONTROL
	SELBYS SOIL AND EROSION CONTROL CO LOOMIS CA	HWY PLANTING AND MAINTENANCE AND IRRIGATION
	W C MALONEY STOCKTON CA	REMOVE CONCRETE (CHANNEL) AND CLEARING & GRUBBING
	W C MALONEY STOCKTON CA	REMOVE CONCRETE, REMOVE CONCRETE STRUCTURE

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	W C MALONEY STOCKTON CA	ROADWAY EXCAVATION AND REMOVE HEADWALL

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	5,000.00	5,000.00
2	070018	TIME-RELATED OVERHEAD	WDAY	390	1,000.00	390,000.00
3	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	5,000.00	5,000.00
4	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	3,500.03	3,500.03
5	074029	TEMPORARY SILT FENCE	M	13,200	7.50	99,000.00
6	074032	TEMPORARY CONCRETE WASHOUT FACILITY	EA	5	1.00	5.00
7	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	22	1,500.00	33,000.00
8	074034	TEMPORARY COVER	M2	1,000	4.00	4,000.00
9	074037	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	12	750.00	9,000.00
10	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	62	200.00	12,400.00
11	074040	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	M2	99,000	.65	64,350.00
12	074041	STREET SWEEPING	LS	LUMP SUM	150,000.00	150,000.00
13	074057	STORM WATER ANNUAL REPORT	EA	3	2,000.00	6,000.00
14	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	15,000.00	15,000.00
15	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	150,000.00	150,000.00
16	120120	TYPE III BARRICADE	EA	12	75.00	900.00
17	120149	TEMPORARY PAVEMENT MARKING (PAINT)	M2	440	27.00	11,880.00
18	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	M	30,600	1.25	38,250.00
19	120165	CHANNELIZER (SURFACE MOUNTED)	EA	1,350	25.00	33,750.00
20	120300	TEMPORARY PAVEMENT MARKER	EA	2,540	3.00	7,620.00
21	128201	TEMPORARY DELINEATOR (CLASS 1)	EA	5	35.00	175.00
22	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	75,000.00	75,000.00
23	129000	TEMPORARY RAILING (TYPE K)	M	3,170	30.00	95,100.00
24	129100	TEMPORARY CRASH CUSHION MODULE	EA	120	200.00	24,000.00
25	150605	REMOVE FENCE	M	720	5.50	3,960.00
26	150620	REMOVE GATE	EA	1	200.00	200.00
27	150630	REMOVE MARKER	EA	13	5.00	65.00
28	150662	REMOVE METAL BEAM GUARD RAILING	M	35	30.00	1,050.00
29	150668	REMOVE FLARED END SECTION	EA	4	150.00	600.00
30	150704	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	M	21,600	1.50	32,400.00
31	150705	REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING	M2	45	50.00	2,250.00
32	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	M	19,600	1.00	19,600.00
33	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	M2	280	30.00	8,400.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
34	150722	REMOVE PAVEMENT MARKER	EA	2,870	1.00	2,870.00
35	019300	REMOVE MILEPOST MARKER	EA	5	5.00	25.00
36	150742	REMOVE ROADSIDE SIGN	EA	68	80.00	5,440.00
37	019301	ABANDON DRYWELL	EA	21	1,250.00	26,250.00
38	150805	REMOVE CULVERT	M	1,110	50.00	55,500.00
39	019302	REMOVE VALVE	EA	7	300.00	2,100.00
40	019303	REMOVE AIR VENT	EA	1	150.00	150.00
41	150820	REMOVE INLET	EA	10	400.00	4,000.00
42	150821	REMOVE HEADWALL	EA	1	750.00	750.00
43	150826	REMOVE MANHOLE	EA	5	850.00	4,250.00
44	019304	REMOVE ROCK SLOPE PROTECTION	M3	5	100.00	500.00
45	151224	REMOVE DELINEATOR	EA	54	5.00	270.00
46	151531	RECONSTRUCT FENCE	M	800	60.00	48,000.00
47	152320	RESET ROADSIDE SIGN	EA	10	150.00	1,500.00
48	152370	RELOCATE MAILBOX	EA	14	200.00	2,800.00
49	152390	RELOCATE ROADSIDE SIGN	EA	75	150.00	11,250.00
50	152440	ADJUST MANHOLE TO GRADE	EA	9	600.00	5,400.00
51	152453	ADJUST VALVE BOX	EA	9	500.00	4,500.00
52	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	15,200	3.50	53,200.00
53	153210	REMOVE CONCRETE	M3	420	70.00	29,400.00
54	153213	REMOVE CONCRETE (STRUCTURE)	M3	15	250.00	3,750.00
55	153220	REMOVE CONCRETE (CHANNEL)	M	140	50.00	7,000.00
56	019305	REMOVE CRASH CUSHION MODULE	EA	24	50.00	1,200.00
57	160101	CLEARING AND GRUBBING	LS	LUMP SUM	80,000.00	80,000.00
58	170101	DEVELOP WATER SUPPLY	LS	LUMP SUM	35,000.00	35,000.00
59	190101	ROADWAY EXCAVATION	M3	91,200	11.50	1,048,800.00
60	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,500.00	1,500.00
61	198007	IMPORTED MATERIAL (SHOULDER BACKING)	TONN	6,140	22.50	138,150.00
62	200001	HIGHWAY PLANTING	LS	LUMP SUM	30,000.00	30,000.00
63	203016	EROSION CONTROL (TYPE D)	HA	21	6,800.00	142,800.00
64	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	12	750.00	9,000.00
65	204096	MAINTAIN EXISTING PLANTED AREAS	LS	LUMP SUM	21,000.00	21,000.00
66	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	3,150.00	3,150.00
67	208000	IRRIGATION SYSTEM	LS	LUMP SUM	21,000.00	21,000.00
68	208310	IRRIGATION SLEEVE	M	40	35.00	1,400.00
69	019306	150 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	M	120	50.00	6,000.00
70	260201	CLASS 2 AGGREGATE BASE	M3	38,600	35.00	1,351,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
71	390095	REPLACE ASPHALT CONCRETE SURFACING	M3	25	350.00	8,750.00
72	390131	HOT MIX ASPHALT	TONN	72,400	78.00	5,647,200.00
73	394048	PLACE ASPHALT CONCRETE DIKE (TYPE E)	M	2,820	5.00	14,100.00
74	394060	DATA CORE	LS	LUMP SUM	5,000.00	5,000.00
75	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	M2	620	7.00	4,340.00
76	397005	TACK COAT	TONN	140	1,050.00	147,000.00
77	498027	400 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	M	200	195.00	39,000.00
78 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	M3	159	2,100.00	333,900.00
79	510526	MINOR CONCRETE (BACKFILL)	M3	52	135.00	7,020.00
80 (F)	518002	SOUND WALL (MASONRY BLOCK)	M2	857	212.00	181,684.00
81	560218	FURNISH SIGN STRUCTURE (TRUSS)	KG	9,920	8.25	81,840.00
82 (F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	KG	9,920	.40	3,968.00
83	560238	FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED)	M2	130	123.00	15,990.00
84	560239	FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED)	M2	11	151.00	1,661.00
85	560241	FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-FRAMED)	M2	8	165.00	1,320.00
86	561012	1220 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	M	12	2,400.00	28,800.00
87	566011	ROADSIDE SIGN - ONE POST	EA	190	150.00	28,500.00
88	566012	ROADSIDE SIGN - TWO POST	EA	1	200.00	200.00
89	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	18	80.00	1,440.00
90	650079	900 MM REINFORCED CONCRETE PIPE	M	150	500.00	75,000.00
91	650081	1050 MM REINFORCED CONCRETE PIPE	M	170	500.00	85,000.00
92	650127	450 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	M	2,930	182.00	533,260.00
93	650128	600 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	M	490	182.00	89,180.00
94	650129	750 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	M	280	300.00	84,000.00
95	664015	450 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	M	95	150.00	14,250.00
96	019307	STEEL AIR VENT	M	12	525.00	6,300.00
97	664035	900 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	M	15	500.00	7,500.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
98	019308	1800 MM PERPORATED STEEL PIPE UNDERDRAIN (3.51 MM THICK)	M	340	970.00	329,800.00
99	019309	2400 MM PERFORATED STEEL PIPE UNDERDRAIN (4.27 MM THICK)	M	90	1,280.00	115,200.00
100	019310	200 MM PLASTIC PIPE	M	3	70.00	210.00
101	703285	900 MM CORRUGATED STEEL PIPE RISER (3.51 MM THICK)	M	47	1,600.00	75,200.00
102	705222	450 MM CONCRETE FLARED END SECTION	EA	43	800.00	34,400.00
103	705224	600 MM CONCRETE FLARED END SECTION	EA	4	900.00	3,600.00
104	705226	750 MM CONCRETE FLARED END SECTION	EA	1	1,200.00	1,200.00
105	707133	900 MM PRECAST CONCRETE PIPE INLET	M	68	1,500.00	102,000.00
106	719306	MANHOLE (TYPE B)	EA	12	3,000.00	36,000.00
107	019311	FIELD VALVE STRUCTURE	EA	1	4,800.00	4,800.00
108	721009	ROCK SLOPE PROTECTION (FACING, METHOD B)	M3	58	575.00	33,350.00
109	729010	ROCK SLOPE PROTECTION FABRIC	M2	250	3.00	750.00
110	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	M3	1,070	400.00	428,000.00
111 (F)	750001	MISCELLANEOUS IRON AND STEEL	KG	13,284	2.50	33,210.00
112	750008	FRAME AND COVER	EA	39	450.00	17,550.00
113	800391	CHAIN LINK FENCE (TYPE CL-1.8)	M	420	33.00	13,860.00
114	800395	CHAIN LINK FENCE (TYPE CL-1.8, SLATTED)	M	1,330	41.00	54,530.00
115	019312	CHAIN LINK GATE (TYPE CL-1.8)	EA	6	1,300.00	7,800.00
116	810116	SURVEY MONUMENT (TYPE D)	EA	18	450.00	8,100.00
117	820107	DELINEATOR (CLASS 1)	EA	150	70.00	10,500.00
118	820110	MILEPOST MARKER	EA	5	35.00	175.00
119	820130	OBJECT MARKER	EA	14	35.00	490.00
120	832061	METAL BEAM GUARD RAILING (2.1 M WOOD POST)	M	27	275.00	7,425.00
121	839568	TERMINAL ANCHOR ASSEMBLY (TYPE SFT)	EA	3	675.00	2,025.00
122	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	3	2,300.00	6,900.00
123	840501	THERMOPLASTIC TRAFFIC STRIPE	M	28,200	1.50	42,300.00
124	840515	THERMOPLASTIC PAVEMENT MARKING	M2	1,800	43.00	77,400.00
125	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	M	41,900	1.20	50,280.00
126	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	64	2.50	160.00
127	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	5,100	4.00	20,400.00
128	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	2,000.00	2,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
129	860251	SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM	200,000.00	200,000.00
130	860252	SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM	254,000.00	254,000.00
131	860253	SIGNAL AND LIGHTING (LOCATION 3)	LS	LUMP SUM	255,000.00	255,000.00
132	860254	SIGNAL AND LIGHTING (LOCATION 4)	LS	LUMP SUM	360,000.00	360,000.00
133	860400	LIGHTING (TEMPORARY)	LS	LUMP SUM	45,000.00	45,000.00
134	860407	LIGHTING (PARKING LOT)	LS	LUMP SUM	50,000.00	50,000.00
135	019313	CHANGEABLE MESSAGE SIGN SYSTEM (LOCATION 1)	LS	LUMP SUM	12,000.00	12,000.00
136	019314	CHANGEABLE MESSAGE SIGN SYSTEM (LOCATION 2)	LS	LUMP SUM	11,000.00	11,000.00
137	019315	EMERGENCY VEHICLE DETECTOR SYSTEM (LOCATION 1)	LS	LUMP SUM	5,000.00	5,000.00
138	019316	EMERGENCY VEHICLE DETECTOR SYSTEM (LOCATION 2)	LS	LUMP SUM	8,000.00	8,000.00
139	019317	EMERGENCY VEHICLE DETECTOR SYSTEM (LOCATION 3)	LS	LUMP SUM	8,000.00	8,000.00
140	019318	EMERGENCY VEHICLE DETECTOR SYSTEM (LOCATION 4)	LS	LUMP SUM	8,000.00	8,000.00
141	860931	TRAFFIC MONITORING STATION (LOCATION 1)	LS	LUMP SUM	35,000.00	35,000.00
142	860932	TRAFFIC MONITORING STATION (LOCATION 2)	LS	LUMP SUM	20,000.00	20,000.00
143	019319	WEATHER MONITORING STATION (LOCATION 1)	LS	LUMP SUM	14,000.00	14,000.00
144	019320	WEATHER MONITORING STATION (LOCATION 2)	LS	LUMP SUM	16,000.00	16,000.00
145	019321	CLOSED CIRCUIT TELEVISION SYSTEM (LOCATION 1)	LS	LUMP SUM	14,000.00	14,000.00
146	019322	CLOSED CIRCUIT TELEVISION SYSTEM (LOCATION 2)	LS	LUMP SUM	18,000.00	18,000.00
147	999990	MOBILIZATION	LS	LUMP SUM	195,000.00	195,000.00
					TOTAL	14,954,178.03

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	7,500.00	7500.00	10,000.00	10000.00	5,000.00	5000.00	2,500.00	2500.00
2	1,940.00	756600.00	800.00	312000.00	1,600.00	624000.00	2,000.00	780000.00
3	9,000.00	9000.00	20,000.00	20000.00	20,000.00	20000.00	10,000.00	10000.00
4	2,100.00	2100.00	3,000.00	3000.00	2,500.00	2500.00	2,500.00	2500.00
5	2.00	26400.00	7.00	92400.00	7.50	99000.00	5.00	66000.00
6	750.00	3750.00	1,500.00	7500.00	1,000.00	5000.00	2,000.00	10000.00
7	2,100.00	46200.00	1,000.00	22000.00	1,000.00	22000.00	500.00	11000.00
8	2.50	2500.00	3.00	3000.00	3.00	3000.00	5.00	5000.00
9	793.00	9516.00	500.00	6000.00	750.00	9000.00	750.00	9000.00
10	200.00	12400.00	200.00	12400.00	150.00	9300.00	200.00	12400.00
11	.69	68310.00	.80	79200.00	.65	64350.00	.65	64350.00
12	34,000.00	34000.00	50,000.00	50000.00	25,000.00	25000.00	4,000.00	4000.00
13	2,000.00	6000.00	2,000.00	6000.00	2,000.00	6000.00	2,000.00	6000.00
14	15,853.00	15853.00	10,000.00	10000.00	15,000.00	15000.00	15,000.00	15000.00
15	81,500.00	81500.00	165,000.00	165000.00	50,000.00	50000.00	75,000.00	75000.00
16	120.00	1440.00	250.00	3000.00	70.00	840.00	100.00	1200.00
17	28.54	12557.60	30.00	13200.00	30.00	13200.00	25.00	11000.00
18	1.32	40392.00	1.30	39780.00	1.00	30600.00	1.00	30600.00
19	26.42	35667.00	28.00	37800.00	27.00	36450.00	30.00	40500.00
20	3.17	8051.80	3.30	8382.00	3.00	7620.00	3.00	7620.00
21	32.00	160.00	50.00	250.00	30.00	150.00	40.00	200.00
22	26,400.00	26400.00	30,000.00	30000.00	25,000.00	25000.00	5,000.00	5000.00
23	30.50	96685.00	4.00	12680.00	30.00	95100.00	25.00	79250.00
24	211.40	25368.00	125.00	15000.00	200.00	24000.00	100.00	12000.00
25	10.23	7365.60	15.00	10800.00	5.00	3600.00	5.00	3600.00
26	120.00	120.00	500.00	500.00	1,500.00	1500.00	200.00	200.00
27	33.00	429.00	10.00	130.00	20.00	260.00	10.00	130.00
28	32.00	1120.00	35.00	1225.00	20.00	700.00	10.00	350.00
29	106.00	424.00	200.00	800.00	600.00	2400.00	200.00	800.00
30	1.59	34344.00	1.60	34560.00	1.65	35640.00	1.00	21600.00
31	52.84	2377.80	55.00	2475.00	55.00	2475.00	50.00	2250.00
32	1.06	20776.00	1.10	21560.00	1.10	21560.00	1.00	19600.00
33	31.71	8878.80	33.00	9240.00	35.00	9800.00	25.00	7000.00
34	1.06	3042.20	1.00	2870.00	1.20	3444.00	1.00	2870.00
35	5.28	26.40	150.00	750.00	5.00	25.00	10.00	50.00
36	84.55	5749.40	95.00	6460.00	80.00	5440.00	50.00	3400.00
37	6,000.00	126000.00	1,400.00	29400.00	1,500.00	31500.00	1,000.00	21000.00
38	71.70	79587.00	70.00	77700.00	110.00	122100.00	20.00	22200.00
39	350.00	2450.00	400.00	2800.00	150.00	1050.00	300.00	2100.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	600.00	600.00	250.00	250.00	300.00	300.00	500.00	500.00
41	620.00	6200.00	400.00	4000.00	750.00	7500.00	500.00	5000.00
42	395.00	395.00	1,000.00	1000.00	2,000.00	2000.00	500.00	500.00
43	1,320.00	6600.00	900.00	4500.00	1,200.00	6000.00	500.00	2500.00
44	200.00	1000.00	400.00	2000.00	70.00	350.00	100.00	500.00
45	5.30	286.20	15.00	810.00	5.00	270.00	10.00	540.00
46	64.07	51256.00	66.00	52800.00	62.00	49600.00	60.00	48000.00
47	423.00	4230.00	150.00	1500.00	150.00	1500.00	200.00	2000.00
48	120.00	1680.00	200.00	2800.00	200.00	2800.00	250.00	3500.00
49	422.75	31706.25	150.00	11250.00	150.00	11250.00	200.00	15000.00
50	635.00	5715.00	650.00	5850.00	800.00	7200.00	500.00	4500.00
51	422.00	3798.00	550.00	4950.00	400.00	3600.00	500.00	4500.00
52	3.09	46968.00	1.00	15200.00	5.00	76000.00	1.00	15200.00
53	102.00	42840.00	40.00	16800.00	75.00	31500.00	50.00	21000.00
54	220.00	3300.00	120.00	1800.00	250.00	3750.00	250.00	3750.00
55	40.00	5600.00	35.00	4900.00	50.00	7000.00	50.00	7000.00
56	53.00	1272.00	100.00	2400.00	1.00	24.00	100.00	2400.00
57	77,155.00	77155.00	225,000.00	225000.00	50,000.00	50000.00	250,000.00	250000.00
58	11,000.00	11000.00	15,000.00	15000.00	25,000.00	25000.00	10,000.00	10000.00
59	9.00	820800.00	8.00	729600.00	15.00	1368000.00	16.00	1459200.00
60	1,585.00	1585.00	1,600.00	1600.00	1,500.00	1500.00	1,500.00	1500.00
61	24.00	147360.00	18.00	110520.00	14.00	85960.00	15.00	92100.00
62	33,300.00	33300.00	30,000.00	30000.00	20,000.00	20000.00	30,000.00	30000.00
63	7,030.50	147640.50	7,000.00	147000.00	6,500.00	136500.00	6,500.00	136500.00
64	792.65	9511.80	500.00	6000.00	750.00	9000.00	750.00	9000.00
65	22,200.00	22200.00	20,000.00	20000.00	10,000.00	10000.00	20,000.00	20000.00
66	3,330.00	3330.00	3,500.00	3500.00	2,500.00	2500.00	3,000.00	3000.00
67	22,195.00	22195.00	20,000.00	20000.00	15,000.00	15000.00	20,000.00	20000.00
68	85.00	3400.00	65.00	2600.00	35.00	1400.00	60.00	2400.00
69	127.00	15240.00	40.00	4800.00	37.00	4440.00	150.00	18000.00
70	46.17	1782162.00	36.00	1389600.00	39.00	1505400.00	40.00	1544000.00
71	436.23	10905.75	250.00	6250.00	525.00	13125.00	500.00	12500.00
72	85.18	6167032.00	92.00	6660800.00	81.50	5900600.00	83.00	6009200.00
73	9.84	27748.80	6.00	16920.00	5.00	14100.00	3.00	8460.00
74	7,900.00	7900.00	6,000.00	6000.00	2,500.00	2500.00	2,000.00	2000.00
75	17.20	10664.00	45.00	27900.00	20.00	12400.00	10.00	6200.00
76	1,100.00	154000.00	500.00	70000.00	1.00	140.00	1.00	140.00
77	303.32	60664.00	190.00	38000.00	240.00	48000.00	250.00	50000.00
78	420.20	66811.80	2,259.00	359181.00	1,500.00	238500.00	1,600.00	254400.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
79	286.00	14872.00	140.00	7280.00	280.00	14560.00	150.00	7800.00
80	184.70	158287.90	190.00	162830.00	165.00	141405.00	175.00	149975.00
81	9.51	94339.20	10.00	99200.00	8.00	79360.00	9.00	89280.00
82	1.53	15177.60	.35	3472.00	.40	3968.00	1.50	14880.00
83	130.00	16900.00	150.00	19500.00	120.00	15600.00	120.00	15600.00
84	160.00	1760.00	170.00	1870.00	150.00	1650.00	150.00	1650.00
85	175.00	1400.00	200.00	1600.00	165.00	1320.00	175.00	1400.00
86	2,325.00	27900.00	2,400.00	28800.00	2,400.00	28800.00	2,000.00	24000.00
87	158.55	30124.50	250.00	47500.00	150.00	28500.00	150.00	28500.00
88	212.00	212.00	600.00	600.00	200.00	200.00	200.00	200.00
89	84.55	1521.90	200.00	3600.00	80.00	1440.00	100.00	1800.00
90	361.00	54150.00	540.00	81000.00	500.00	75000.00	500.00	75000.00
91	435.00	73950.00	540.00	91800.00	500.00	85000.00	500.00	85000.00
92	205.00	600650.00	200.00	586000.00	187.00	547910.00	170.00	498100.00
93	281.00	137690.00	200.00	98000.00	187.00	91630.00	180.00	88200.00
94	311.00	87080.00	325.00	91000.00	300.00	84000.00	300.00	84000.00
95	223.00	21185.00	150.00	14250.00	150.00	14250.00	150.00	14250.00
96	600.00	7200.00	200.00	2400.00	525.00	6300.00	500.00	6000.00
97	1,100.00	16500.00	540.00	8100.00	500.00	7500.00	500.00	7500.00
98	894.00	303960.00	1,200.00	408000.00	1,025.00	348500.00	900.00	306000.00
99	1,172.00	105480.00	1,500.00	135000.00	1,400.00	126000.00	1,200.00	108000.00
100	123.00	369.00	78.00	234.00	70.00	210.00	100.00	300.00
101	1,245.00	58515.00	1,600.00	75200.00	1,600.00	75200.00	1,000.00	47000.00
102	1,295.00	55685.00	875.00	37625.00	800.00	34400.00	800.00	34400.00
103	1,688.00	6752.00	950.00	3800.00	900.00	3600.00	1,000.00	4000.00
104	2,060.00	2060.00	1,300.00	1300.00	1,200.00	1200.00	1,200.00	1200.00
105	296.00	20128.00	1,650.00	112200.00	1,500.00	102000.00	1,500.00	102000.00
106	4,400.00	52800.00	3,200.00	38400.00	3,000.00	36000.00	1,500.00	18000.00
107	2,460.00	2460.00	5,000.00	5000.00	4,800.00	4800.00	5,000.00	5000.00
108	606.00	35148.00	630.00	36540.00	575.00	33350.00	300.00	17400.00
109	3.15	787.50	4.00	1000.00	3.00	750.00	3.00	750.00
110	317.06	339254.20	385.00	411950.00	300.00	321000.00	450.00	481500.00
111	2.91	38656.44	3.00	39852.00	3.00	39852.00	2.00	26568.00
112	623.44	24314.16	450.00	17550.00	500.00	19500.00	500.00	19500.00
113	35.00	14700.00	15.00	6300.00	34.00	14280.00	30.00	12600.00
114	45.00	59850.00	46.00	61180.00	44.00	58520.00	40.00	53200.00
115	1,400.00	8400.00	1,400.00	8400.00	1,350.00	8100.00	1,250.00	7500.00
116	792.65	14267.70	400.00	7200.00	340.00	6120.00	750.00	13500.00
117	31.71	4756.50	35.00	5250.00	30.00	4500.00	40.00	6000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
118	37.00	185.00	150.00	750.00	35.00	175.00	40.00	200.00
119	37.00	518.00	40.00	560.00	35.00	490.00	40.00	560.00
120	74.00	1998.00	75.00	2025.00	275.00	7425.00	70.00	1890.00
121	900.00	2700.00	900.00	2700.00	675.00	2025.00	1,000.00	3000.00
122	2,748.00	8244.00	2,800.00	8400.00	2,300.00	6900.00	2,500.00	7500.00
123	1.59	44838.00	1.65	46530.00	1.50	42300.00	1.00	28200.00
124	45.45	81810.00	48.00	86400.00	40.00	72000.00	40.00	72000.00
125	1.27	53213.00	1.30	54470.00	1.20	50280.00	1.00	41900.00
126	2.64	168.96	3.00	192.00	3.00	192.00	2.00	128.00
127	4.23	21573.00	4.40	22440.00	4.00	20400.00	4.00	20400.00
128	2,114.00	2114.00	2,300.00	2300.00	2,000.00	2000.00	2,000.00	2000.00
129	211,370.00	211370.00	210,000.00	210000.00	155,000.00	155000.00	200,000.00	200000.00
130	269,501.00	269501.00	275,000.00	275000.00	165,000.00	165000.00	200,000.00	200000.00
131	269,501.00	269501.00	265,000.00	265000.00	190,000.00	190000.00	200,000.00	200000.00
132	380,470.00	380470.00	353,000.00	353000.00	228,000.00	228000.00	200,000.00	200000.00
133	47,560.00	47560.00	86,000.00	86000.00	35,000.00	35000.00	50,000.00	50000.00
134	52,845.00	52845.00	58,000.00	58000.00	40,000.00	40000.00	50,000.00	50000.00
135	15,853.00	15853.00	22,000.00	22000.00	10,000.00	10000.00	25,000.00	25000.00
136	15,853.00	15853.00	8,000.00	8000.00	10,000.00	10000.00	7,500.00	7500.00
137	5,284.00	5284.00	6,000.00	6000.00	5,000.00	5000.00	5,000.00	5000.00
138	8,455.00	8455.00	10,000.00	10000.00	8,000.00	8000.00	10,000.00	10000.00
139	8,455.00	8455.00	10,000.00	10000.00	8,000.00	8000.00	10,000.00	10000.00
140	8,455.00	8455.00	10,000.00	10000.00	8,000.00	8000.00	10,000.00	10000.00
141	36,990.00	36990.00	40,000.00	40000.00	30,000.00	30000.00	25,000.00	25000.00
142	21,137.00	21137.00	35,000.00	35000.00	15,000.00	15000.00	25,000.00	25000.00
143	15,853.00	15853.00	63,000.00	63000.00	10,000.00	10000.00	50,000.00	50000.00
144	16,910.00	16910.00	63,000.00	63000.00	10,000.00	10000.00	50,000.00	50000.00
145	5,284.00	5284.00	10,000.00	10000.00	10,000.00	10000.00	10,000.00	10000.00
146	21,137.00	21137.00	10,000.00	10000.00	10,000.00	10000.00	10,000.00	10000.00
147	111,000.00	111000.00	240,000.00	240000.00	1,600,000.00	1600000.00	1,690,000.00	1690000.00
TOT		15,685,611.26		15,944,493.00		16,325,775.00		16,905,091.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
1	3,500.00	3500.00
2	500.00	195000.00
3	64,000.00	64000.00
4	2,500.00	2500.00
5	7.70	101640.00
6	555.00	2775.00
7	2,000.00	44000.00
8	7.75	7750.00
9	750.00	9000.00
10	95.00	5890.00
11	.65	64350.00
12	130,000.00	130000.00
13	2,000.00	6000.00
14	15,600.00	15600.00
15	282,300.00	282300.00
16	70.00	840.00
17	27.50	12100.00
18	1.30	39780.00
19	25.00	33750.00
20	3.10	7874.00
21	30.00	150.00
22	77,000.00	77000.00
23	53.00	168010.00
24	38.00	4560.00
25	6.00	4320.00
26	250.00	250.00
27	25.00	325.00
28	31.00	1085.00
29	65.00	260.00
30	1.55	33480.00
31	51.00	2295.00
32	1.05	20580.00
33	31.00	8680.00
34	1.05	3013.50
35	5.00	25.00
36	80.00	5440.00
37	1,000.00	21000.00
38	19.00	21090.00
39	230.00	1610.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
40	225.00	225.00
41	280.00	2800.00
42	775.00	775.00
43	700.00	3500.00
44	125.00	625.00
45	10.00	540.00
46	71.00	56800.00
47	155.00	1550.00
48	180.00	2520.00
49	155.00	11625.00
50	400.00	3600.00
51	400.00	3600.00
52	3.20	48640.00
53	72.00	30240.00
54	200.00	3000.00
55	38.00	5320.00
56	20.00	480.00
57	135,000.00	135000.00
58	67,000.00	67000.00
59	21.00	1915200.00
60	1,550.00	1550.00
61	27.00	165780.00
62	32,000.00	32000.00
63	6,700.00	140700.00
64	750.00	9000.00
65	22,000.00	22000.00
66	3,200.00	3200.00
67	22,000.00	22000.00
68	95.00	3800.00
69	95.00	11400.00
70	46.20	1783320.00
71	450.00	11250.00
72	87.00	6298800.00
73	7.00	19740.00
74	2,500.00	2500.00
75	40.00	24800.00
76	500.00	70000.00
77	250.00	50000.00
78	1,780.00	283020.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
79	130.00	6760.00
80	180.00	154260.00
81	9.10	90272.00
82	1.50	14880.00
83	125.00	16250.00
84	155.00	1705.00
85	170.00	1360.00
86	2,300.00	27600.00
87	155.00	29450.00
88	205.00	205.00
89	80.00	1440.00
90	340.00	51000.00
91	410.00	69700.00
92	170.00	498100.00
93	200.00	98000.00
94	290.00	81200.00
95	225.00	21375.00
96	500.00	6000.00
97	900.00	13500.00
98	850.00	289000.00
99	1,250.00	112500.00
100	130.00	390.00
101	1,000.00	47000.00
102	850.00	36550.00
103	900.00	3600.00
104	1,000.00	1000.00
105	650.00	44200.00
106	2,050.00	24600.00
107	4,800.00	4800.00
108	250.00	14500.00
109	12.00	3000.00
110	590.00	631300.00
111	5.00	66420.00
112	500.00	19500.00
113	61.00	25620.00
114	83.00	110390.00
115	820.00	4920.00
116	450.00	8100.00
117	31.00	4650.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
118	35.00	175.00
119	35.00	490.00
120	71.00	1917.00
121	875.00	2625.00
122	2,650.00	7950.00
123	1.55	43710.00
124	44.00	79200.00
125	1.25	52375.00
126	2.55	163.20
127	4.10	20910.00
128	2,100.00	2100.00
129	205,000.00	205000.00
130	260,000.00	260000.00
131	260,000.00	260000.00
132	365,000.00	365000.00
133	47,000.00	47000.00
134	52,000.00	52000.00
135	12,500.00	12500.00
136	11,000.00	11000.00
137	5,200.00	5200.00
138	8,200.00	8200.00
139	8,200.00	8200.00
140	8,200.00	8200.00
141	36,000.00	36000.00
142	20,500.00	20500.00
143	14,000.00	14000.00
144	16,100.00	16100.00
145	14,500.00	14500.00
146	19,000.00	19000.00
147	528,000.00	528000.00

TOT 17,386,834.70