STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 04/25/12 IN MONTEREY COUNTY AT VARIOUS 05/01/12
CONTRACT NUMBER 05-1A4804 LOCATIONSS CONTRACT CODE 'G '
LOCATION 05-MON-1-0.0 24 CONTRACT ITEMS
05-MON-101-0.0

POLYESTER CONCRETE OVERLAY, FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%

PROPOSALS ISSUED 9 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 45

NUMBER OF BIDDERS 5 ENGINEERS EST 646,868.00 AMOUNT UNDER 33,611.15 PERCENT UNDER EST 5.20

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	613,256.85	5	AMERICAN PAVING COMPANY P O BOX 4348 FRESNO CA 93744	559 268-9886 00181430 FAX 559 268-2908	CC PREF CLAIMED
2	650,981.63	3	PETERSON CHASE GENERAL ENGINEERING CONSTRUCTION INC 1792 KAISER AVENUE IRVINE CA 92614	949 252-0441 00615876 FAX 949 252-0266	NSB PREF CLAIMED BID IS OVER NSBP PREFERENCE LIMITS
3	733,703.00	1	MYERS AND SONS CONSTRUCTION LP 2554 MILLCREEK DRIVE SACRAMENTO, CA 95833	916 649-4504 00944155 FAX 916 920-2246	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
4	752,143.08	4	J MCLOUGHLIN ENGINEERING CO INC 10641 FULTON CT RANCHO CUCAMONGA CA 91730	909 944-1037 00676575 FAX 909 944-1051	NSB PREF CLAIMED BID IS OVER NSBP PREFERENCE LIMITS
5	822,821.00	2	AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 3701 MALLARD DRIVE BENICIA CA 94510	707 746-8028 00526319 FAX 707 747-0593	NSB PREF CLAIMED BID IS OVER NSBP PREFERENCE LIMITS

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	EXTREME PRESSURE SYSTEMS INC CAMARILLO CA	SHOT BLASTING
	KRC SAFETY CO INC VISALIA CA	CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL
	SAFETY STRIPING SERVICE GOSHEN CA	STRIPING AND STRIPING REMOVAL

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ABRASIVE BLASTING RIVERSIDE CA	ITEMS 7 AND 8
	SAFETY STRIPING SERVICES GOSHEN CA	ITEMS 21 THRU 27

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CHRISP COMPANY FREMONT, CA	STRIPING AND MARKERS
	EXTREME PRESSURE SYSTEMS INC CAMARILLO, CA	PREPARE BRIDGE DECK
	HARRIS SALINAS REBAR INC LIVERMORE, CA	REBAR
	TITAN DVBE REDDING, CA	TRAFFIC CONTROL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CHRISP CO FREMONT CA	ITEMS 5, 7, 8, 10 AND 21 THUR 24

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CHRISP COMPANY FREMONT CA	ITEMS 7, 8, 10, 21, 22, 23
	EXTREME PRESSURE SYSTEMS CAMARILLO CA	ITEM 9
	GENI FOUNTAIN VALLEY CA	ITEMS 1, 2
	HARBER COMPANIES SAN BERNADINO CA	ITEM 12
	KRC SAFETY CO VISALIA CA	ITEM 4
	RE SERRANO MARTINEZ CA	ITEMS 11, 13
	TITAN DVBE REDDING CA	ITEM 5

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	150.00	150.00
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	400.00	400.00
3	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	1,000.00	1,000.00
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	7,000.00	7,000.00
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	72,700.00	72,700.00
6	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	6,000.00	6,000.00
7	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	4,830	.90	4,347.00
8	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	7,970	1.00	7,970.00
9	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	161,721	.20	32,344.20
10	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,500.00	2,500.00
11	260210	AGGREGATE BASE (APPROACH SLAB)	CY	3	300.00	900.00
12	420201	GRIND EXISTING CONCRETE PAVEMENT	SQYD	140	75.00	10,500.00
13	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	31	2,100.00	65,100.00
14	511118	CLEAN EXPANSION JOINT	LF	493	14.50	7,148.50
15	515041	FURNISH POLYESTER CONCRETE OVERLAY	CF	2,320	75.00	174,000.00
16 (F)	515042	PLACE POLYESTER CONCRETE OVERLAY	SQFT	30,700	2.10	64,470.00
17	519081	JOINT SEAL (MR 1/2")	LF	130	16.00	2,080.00
18	519088	JOINT SEAL (MR 1")	LF	394	21.00	8,274.00
19 (F)	540102	TREAT BRIDGE DECK	SQFT	131,021	.15	19,653.15
20	540108	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	1,463	55.00	80,465.00
21	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	13,200	.65	8,580.00
22	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	350	8.50	2,975.00
23	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	300	8.00	2,400.00
24	999990	MOBILIZATION	LS	LUMP SUM	32,300.00	32,300.00
					TOTAL	613,256.85

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	2,720.00	2720.00	1,500.00	1500.00	3,000.00	3000.00	1,000.00	1000.00
2	2,000.00	2000.00	2,000.00	2000.00	3,000.00	3000.00	2,500.00	2500.00
3	1,150.00	1150.00	2,500.00	2500.00	2,500.00	2500.00	4,000.00	4000.00
4	7,790.00	7790.00	7,500.00	7500.00	9,000.00	9000.00	9,000.00	9000.00
5	41,100.00	41100.00	50,000.00	50000.00	72,000.00	72000.00	100,000.00	100000.00
6	3,188.00	3188.00	6,000.00	6000.00	2,000.00	2000.00	10,000.00	10000.00
7	2.00	9660.00	2.30	11109.00	1.80	8694.00	2.00	9660.00
8	.40	3188.00	1.25	9962.50	.40	3188.00	.50	3985.00
9	.13	21023.73	.15	24258.15	.18	29109.78	.15	24258.15
10	4,375.00	4375.00	2,000.00	2000.00	2,500.00	2500.00	3,000.00	3000.00
11	478.00	1434.00	500.00	1500.00	400.00	1200.00	450.00	1350.00
12	207.00	28980.00	50.00	7000.00	75.00	10500.00	150.00	21000.00
13	1,996.00	61876.00	1,750.00	54250.00	2,800.00	86800.00	2,500.00	77500.00
14	23.00	11339.00	25.00	12325.00	25.00	12325.00	22.00	10846.00
15	94.70	219704.00	88.00	204160.00	80.00	185600.00	94.00	218080.00
16	1.20	36840.00	3.50	107450.00	3.00	92100.00	2.50	76750.00
17	29.00	3770.00	35.00	4550.00	40.00	5200.00	32.00	4160.00
18	19.40	7643.60	25.00	9850.00	50.00	19700.00	32.00	12608.00
19	.30	39306.30	.35	45857.35	.30	39306.30	.25	32755.25
20	38.00	55594.00	62.00	90706.00	55.00	80465.00	70.00	102410.00
21	1.00	13200.00	1.25	16500.00	.90	11880.00	1.00	13200.00
22	2.80	980.00	3.50	1225.00	2.50	875.00	3.00	1050.00
23	4.40	1320.00	5.00	1500.00	4.00	1200.00	5.00	1500.00
24	72,800.00	72800.00	60,000.00	60000.00	70,000.00	70000.00	82,208.60	82208.60
TOT		650,981.63		733,703.00		752,143.08		822,821.00