BID OPENING DATE 04/25/12 IN TUOLUMNE COUNTY NEAR TWAIN HARTE 05/01/12
CONTRACT NUMBER 10-0T4704 AT TWAIN HARTE DRIVE CONTRACT CODE 'E '
LOCATION 10-TUO-108-R11.7 26 CONTRACT ITEMS

UPGRADE MBGR AND HMA DIKES FEDERAL AID ACHS-P108-(049)E
STPG-P108-(049)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 13.0%
PROPOSALS ISSUED 7 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKING DAYS 15

NUMBER OF BIDDERS 4 ENGINEERS EST 261,146.00 AMOUNT UNDER 61,156.00 PERCENT UNDER EST 23.42
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	199,990.00	3	CIMARRON INC	209 848-1655
				00827599
			10544 RODDEN RD	FAX 209 848-1656
			OAKDALE CA 95361	
2	208,991.40	2	ON GRADE CONTRACTING	209 532-2274
				00595068
			P O BOX 3714	FAX 209 532-2254
			SONORA CA 95370	
3	227,777.00	4	CORAL CONSTRUCTION COMPANY	503 682-2252
				00332441
			P O BOX 347	FAX 503 682-0110
			WILSONVILLE OR 97070	
4	251,084.00	1	MIDSTATE BARRIER, INC	209 944-9565
				00529261
			PO BOX 30550	FAX 209 944-9565
			STOCKTON, CA 95213-0550	

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	A C DIKE CO 2788 VENTURE DR LINCOLN CA 95648	ITEMS 13, 14, 15
	FORCE TRAFFIC INC P O BOX 1107 EXETER CA 93221	ITEM 4
	MARK SEEDING SERVICES	ITEM 11

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	AC DIKE LINCOLN CA	ITEMS 12, 13, 14, 15
	KRC SAFETY INC VISALIA CA	ITEMS 3, 5, 8, 21, 22
	TCG DIXON CA	ITEM 2

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	A C DIKE CO LINCOLN CA	ITEMS 12 THRU 15
	KRC SAFETY CO INC VISALIA CA	ITEMS 3, 4 AND 8

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	AC DIKE COMPANY LINCOLN, CA	ITEMS 13 THRU 15
	FARWEST SAFETY INC LODI, CA	ITEMS 3 THRU 5, 8, 21 AND 22
	J AND M LAND RESTORATION INC BAKERSFIELD, CA	ITEMS 10 AND 11

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	2,000.00	2,000.00
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,000.00	1,000.00
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	3,000.00	3,000.00
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	30,000.00	30,000.00
5	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	3,000.00	3,000.00
6	150662	REMOVE METAL BEAM GUARD RAILING	LF	1,450	5.00	7,250.00
7	150771	REMOVE ASPHALT CONCRETE DIKE	LF	1,630	10.00	16,300.00
8	152320	RESET ROADSIDE SIGN	EA	1	500.00	500.00
9	022832	WEED CONTROL MAT (RUBBER)	SQYD	820	54.00	44,280.00
10	203021	FIBER ROLLS	LF	1,550	4.00	6,200.00
11	203031	EROSION CONTROL (HYDROSEED) (SQFT)	SQFT	14,400	.25	3,600.00
12	390136	MINOR HOT MIX ASPHALT	TON	63	200.00	12,600.00
13	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	540	3.00	1,620.00
14	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	1,070	3.00	3,210.00
15	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	7	100.00	700.00
16	691004	10" CORRUGATED STEEL FLUME DOWNDRAIN	LF	35	100.00	3,500.00
17	692101	TAPERED INLET	EA	1	1,000.00	1,000.00
18	692361	FLUME ANCHOR ASSEMBLY	EA	6	500.00	3,000.00
19	721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	CY	3	300.00	900.00
20	022833	ROCK SLOPE PROTECTION FABRIC (TYPE A)	SQYD	6	50.00	300.00
21	820118	GUARD RAILING DELINEATOR	EA	32	20.00	640.00
22	820132	OBJECT MARKER (TYPE L)	EA	6	100.00	600.00
23	832002	METAL BEAM GUARD RAILING (STEEL POST)	LF	1,170	27.00	31,590.00
24	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	2	1,000.00	2,000.00
25	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	5	3,600.00	18,000.00
26	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	3,200.00	3,200.00
					TOTAL	199,990.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
1	14,700.00	14700.00	500.00	500.00	1,500.00	1500.00
2	1,500.00	1500.00	500.00	500.00	1,000.00	1000.00
3	7,500.00	7500.00	6,700.00	6700.00	6,500.00	6500.00
4	25,226.40	25226.40	35,204.50	35204.50	43,500.00	43500.00
5	4,000.00	4000.00	1,500.00	1500.00	12,000.00	12000.00
6	5.40	7830.00	6.00	8700.00	11.00	15950.00
7	6.00	9780.00	10.00	16300.00	7.50	12225.00
8	300.00	300.00	200.00	200.00	300.00	300.00
9	55.00	45100.00	40.00	32800.00	60.00	49200.00
10	5.00	7750.00	4.00	6200.00	3.60	5580.00
11	.28	4032.00	.50	7200.00	.35	5040.00
12	130.00	8190.00	200.00	12600.00	320.00	20160.00
13	4.70	2538.00	2.35	1269.00	2.50	1350.00
14	4.70	5029.00	2.35	2514.50	2.50	2675.00
15	100.00	700.00	202.00	1414.00	450.00	3150.00
16	100.00	3500.00	65.00	2275.00	52.00	1820.00
17	500.00	500.00	700.00	700.00	600.00	600.00
18	700.00	4200.00	500.00	3000.00	325.00	1950.00
19	300.00	900.00	2,000.00	6000.00	660.00	1980.00
20	100.00	600.00	100.00	600.00	80.00	480.00
21	20.00	640.00	50.00	1600.00	32.00	1024.00
22	65.00	390.00	100.00	600.00	45.00	270.00
23	27.00	31590.00	50.00	58500.00	39.00	45630.00
24	650.00	1300.00	700.00	1400.00	700.00	1400.00
25	3,668.00	18340.00	3,300.00	16500.00	2,700.00	13500.00
26	2,856.00	2856.00	3,000.00	3000.00	2,300.00	2300.00
TOT		208,991.40		227,777.00		251,084.00