STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 05/15/12 IN SANTA CLARA COUNTY AND ALAMEDA 05/17/12
CONTRACT NUMBER 04-2G5904 COUNTY AT VARIOUS LOCATIONS CONTRACT CODE 'I '
LOCATION 04-SCL-101-44.0/44.0 33 CONTRACT ITEMS
04-ALA-880-20.8/20.8
04-SCL-85-19.9/19.9

REPLACE DAMAGED OVERHEAD SIGNS FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%

PROPOSALS ISSUED 10 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 100

NUMBER OF BIDDERS 5 ENGINEERS EST 831,125.00 AMOUNT UNDER 192,410.00 PERCENT UNDER EST 23.15

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	638,715.00	4	CORAL CONSTRUCTION COMPANY P O BOX 347 WILSONVILLE OR 97070	503 682-2252 00332441 FAX 503 682-0110	CC PREF CLAIMED
2	795,600.00	2	MODERN ALLOYS, INC. 11172 WESTERN AVENUE STANTON, CA 90680	714 893-0551 00652040 FAX 714 895-9924	NSB PREF CLAIMED BID IS OVER NSBP PREFERENCE LIMITS
3	813,071.00	5	AMLAND CORPORATION 3168 KNIGHTS BRIDGE ROAD SAN JOSE, CA 95132	408 929-3949 00572858 FAX 408 298-4344	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
4	833,178.01	1	BLAISDELL CONSTRUCTION INC P O BOX 938 ANDERSON CA 96007	530 365-4444 00703199 FAX 530 365-8763	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
5	875,360.00	3	MIDSTATE BARRIER INC P O BOX 30550 STOCKTON CA 95213-0550	209 944-9565 00529261 FAX 209 944-9569	NSB PREF CLAIMED BID IS OVER NSBP PREFERENCE LIMITS

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ACACIA EROSION CONTROL INC SANTA BARBARA CA	ITEMS 3, 5
	CIRIMELE ELECTRIC WORKS INC RICHMOND CA	ITEMS 31, 32
	KRC SAFETY COMPANY INC VISALIA CA	ITEMS 7, 9, 11, 12
	TITAN DVBE REDDING CA	ITEM 8

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	FAR WEST SAFETY LODI, CA	CONSTRUCTION SIGNS AND TRAFFIC CONTROL
	LEE CONTRACTORS & CONSULTANT NIPOMO, CA	ELECTRICAL
	NITTA EROSION CONTROL LOOMIS, CA	EROSION CONTROL
	WEST COAST DRILLING PINOLE, CA	CIDH AND PILE SIGN FOUNDATION

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	GLOBAL ENVIRONMENTAL NETWORK, INC OAKLAND, CA	ITEMS 1, 2, 7 AND 18
	KRC SAFETY VISALIA, CA	ITEMS 11 AND 12

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	GLOBAL ENVIRONMENTAL FOUNTAIN VALLEY CA	ITEMS 1, 2, 7, 10, 18 AND 21
	INDEPENDENT STRUCTURE REDDING CA	ITEMS 15 AND 20
	NITTA LOOMIS CA	ITEM 5

CONTINUED ON NEXT PAGE

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	STUDEBAKER BROWN GREENWOOD CA	ITEM 32

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CAL-VET SERVICES SANTA CLARA CA	PROGRAMABLE CHANGEABLE MESSAGE SIGN
	CAL-VET SERVICES SANTA CLARA CA	TRAFFIC CONTROL SYSTEM
	MIKE BROWN ELECTRIC COMPANY SANTA CLARA CA	MAINTAIN EXISTING ELECTRIC SYSTEM DURING CONSTRUCTION
	MIKE BROWN ELECTRIC COMPANY COTATI CA	TRAFFIC MANAGEMENT, LIGHTING AND SIGN ILLUMINATION
	NITTA EROSION CONTROL LOOMIS CA	EROSION CONTROL - MOVE IN AND OUT
	NITTA EROSION CONTROL LOOMIS CA	EROSION CONTROL - TEMPORARY HYDRAULIC MULCH

CONTRACT PROPOSAL OF LOW BIDDER

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	500.00	500.00
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	500.00	500.00
3	074037	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	3	750.00	2,250.00
4	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	20	100.00	2,000.00
5	074040	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	7,500	.41	3,075.00
6	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	500.00	500.00
7	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	3,200.00	3,200.00
8	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	38,000.00	38,000.00
9	120165	CHANNELIZER (SURFACE MOUNTED)	EA	27	25.00	675.00
10	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	4,000.00	4,000.00
11	129000	TEMPORARY RAILING (TYPE K)	LF	1,140	20.00	22,800.00
12	129100	TEMPORARY CRASH CUSHION MODULE	EA	42	100.00	4,200.00
13	150662	REMOVE METAL BEAM GUARD RAILING	LF	275	20.00	5,500.00
14	150744	REMOVE ROADSIDE SIGN (WOOD POST)	EA	3	200.00	600.00
15	150757	REMOVE SIGN STRUCTURE (EA)	EA	2	10,000.00	20,000.00
16	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	1,000.00	1,000.00
17	190101	ROADWAY EXCAVATION	CY	1	1,000.00	1,000.00
18	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,500.00	2,500.00
19 (F)	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	67,600	3.90	263,640.00
20 (F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	67,600	.25	16,900.00
21	560233	FURNISH FORMED PANEL SIGN (OVERHEAD)	SQFT	1,060	11.00	11,660.00
22	561016	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	90	1,500.00	135,000.00
23	820118	GUARD RAILING DELINEATOR	EA	16	25.00	400.00
24	820134	OBJECT MARKER (TYPE P)	EA	1	80.00	80.00
25	820151	OBJECT MARKER (TYPE L-1)	EA	2	60.00	120.00
26	832003	METAL BEAM GUARD RAILING (WOOD POST)	LF	255	25.00	6,375.00
27	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	192	70.00	13,440.00
28	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	2	550.00	1,100.00
29	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	2,800.00	2,800.00
30	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	2,200.00	4,400.00
31	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	500.00	500.00
32	860501	SIGN ILLUMINATION	LS	LUMP SUM	20,000.00	20,000.00
33	999990	MOBILIZATION	LS	LUMP SUM	50,000.00	50,000.00
					TOTAL	638,715.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	1,415.00	1415.00	15,000.00	15000.00	2,475.00	2475.00	6,000.00	6000.00
2	5,200.00	5200.00	5,000.00	5000.00	900.00	900.00	1,500.00	1500.00
3	900.00	2700.00	1,000.00	3000.00	1,166.67	3500.01	500.00	1500.00
4	300.00	6000.00	200.00	4000.00	175.00	3500.00	250.00	5000.00
5	.86	6450.00	1.00	7500.00	.57	4275.00	.20	1500.00
6	2,400.00	2400.00	3,500.00	3500.00	4,500.00	4500.00	500.00	500.00
7	1,925.00	1925.00	5,500.00	5500.00	5,000.00	5000.00	3,000.00	3000.00
8	38,600.00	38600.00	40,000.00	40000.00	40,000.00	40000.00	130,000.00	130000.00
9	28.00	756.00	150.00	4050.00	35.00	945.00	50.00	1350.00
10	2,200.00	2200.00	2,500.00	2500.00	20,000.00	20000.00	10,000.00	10000.00
11	40.00	45600.00	45.00	51300.00	19.50	22230.00	15.00	17100.00
12	200.00	8400.00	140.00	5880.00	225.00	9450.00	10.00	420.00
13	15.00	4125.00	11.00	3025.00	15.00	4125.00	14.00	3850.00
14	100.00	300.00	450.00	1350.00	175.00	525.00	300.00	900.00
15	5,000.00	10000.00	15,000.00	30000.00	4,500.00	9000.00	8,500.00	17000.00
16	3,800.00	3800.00	25,000.00	25000.00	5,000.00	5000.00	5,000.00	5000.00
17	800.00	800.00	3,500.00	3500.00	1,500.00	1500.00	1,500.00	1500.00
18	2,900.00	2900.00	5,000.00	5000.00	2,835.00	2835.00	1,000.00	1000.00
19	4.15	280540.00	4.06	274456.00	3.75	253500.00	3.94	266344.00
20	.22	14872.00	.65	43940.00	.88	59488.00	.24	16224.00
21	18.00	19080.00	20.00	21200.00	16.00	16960.00	12.00	12720.00
22	2,350.00	211500.00	1,000.00	90000.00	1,395.00	125550.00	2,700.00	243000.00
23	20.00	320.00	27.50	440.00	25.00	400.00	12.00	192.00
24	28.00	28.00	55.00	55.00	75.00	75.00	75.00	75.00
25	32.00	64.00	55.00	110.00	75.00	150.00	35.00	70.00
26	25.00	6375.00	45.00	11475.00	55.00	14025.00	33.00	8415.00
27	145.00	27840.00	80.00	15360.00	65.00	12480.00	150.00	28800.00
28	530.00	1060.00	715.00	1430.00	1,850.00	3700.00	700.00	1400.00
29	2,900.00	2900.00	3,500.00	3500.00	5,000.00	5000.00	2,900.00	2900.00
30	2,450.00	4900.00	3,500.00	7000.00	2,795.00	5590.00	2,300.00	4600.00
31	600.00	600.00	25,000.00	25000.00	1,500.00	1500.00	2,500.00	2500.00
32	45,450.00	45450.00	54,000.00	54000.00	155,000.00	155000.00	31,000.00	31000.00
33	36,500.00	36500.00	50,000.00	50000.00	40,000.00	40000.00	50,000.00	50000.00
TOT		795,600.00		813,071.00		833,178.01		875,360.00