BID OPENING DATE 05/31/12
CONTRACT NUMBER 11-2976U4
LOCATION 11-SD-5-R10.0/R10.0

IN SAN DIEGO COUNTY IN NATIONAL
CITY AT 24TH STREET UNDERCROSSING
AND AT CIVIC CENTER DRIVE
UNDERCROSSING

CONTRACT CODE 'A '
103 CONTRACT ITEMS

WIDEN AND REALIGN RAMP WITH HMA FEDERAL AID HPLU-6211-(115)

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 12.0%
PROPOSALS ISSUED 9 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 390

NUMBER OF BIDDERS 2 ENGINEERS EST 2,132,813.00 AMOUNT UNDER 479,731.50 PERCENT UNDER EST 22.49

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	1,653,081.50	1	L B CIVIL CONSTRUCTION INC	858 481-5222 00888696
			11585 SORRENTO VALLEY RD #104 SAN DIEGO CA 92121	FAX 858 481-5010
2	1,694,634.00	2	HAZARD CONSTRUCTION COMPANY	858 587-3600 00750542
			P O BOX 229000 SAN DIEGO CA 92192-9000	FAX 858 453-6034

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	AC DIKE CO LINCOLN CA	AC DIKE
	ACL ONTARIO CA	BARRIER
	ACME SAFETY NATIONAL CITY CA	CONSTRUCTION SIGNS
	CALMEX ENGINEERING RIVERSIDE CA	ASPHALT PAVING
	FENCE CORP OCEANSIDE CA	FENCE, GUARDRAIL
	LEKOS ELECTRIC EL CAJON CA	ELECTRICAL
	PAVEMENT RECYCLING SYSTEMS MIRA LOMA CA	MILL AC
	PAYCO SPECIALTIES CHULA VISTA CA	STRIPING
	REAL ESCAPE SPRING VALLEY CA	LANDSCAPE
	RENTEX ESCONDIDO CA	CONC FLATWORK
	SOLID STRUCTURES LA MESA CA	CONC STRUCTURES

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	A C DIKE CO LINCOLN CA	PLACE AC DIKE
	ACME SAFETY AND SUPPLY CORP NATIONAL CITY CA	CONSTRUCTION AREA SIGNS
	AMERICAN CONCRETE ESCONDIDO CA	MINOR CONCRETE
	FENCE CORP INC OCEANSIDE CA	FENCE AND GUARDRAIL
	LEKOS ELECTRIC INC EL CAJON CA	SIGNAL AND LIGHTING
	MARINA EROSION CONTROL ANAHEIM CA	EROSION CONTROL
	PAYCO SPECIALTIES INC CHULA VISTA CA	STRIPING AND MARKING
	REAL ESCAPE INC SPRING VALLEY CA	LANDSCAPE AND IRRIGATION
	SOLID STRUCTURES INC SAN DIEGO CA	MINOR CONCRETE (MINOR STRUCTURE)
	STATEWIDE SAFETY AND SIGNS POWAY CA	ROADSIDE SIGNS
	TRANS TEK CONSULTING SACRAMENTO CA	PREP WATER POLLUTION CONTROL PLAN

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	071321	TEMPORARY FENCE (TYPE CL-6)	LF	130	4.00	520.00
2	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	6,000.00	6,000.00
3	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
4	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	2,000.00	2,000.00
5	074028	TEMPORARY FIBER ROLL	LF	1,540	2.50	3,850.00
6	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	3	3,000.00	9,000.00
7	074035	TEMPORARY CHECK DAM	LF	15	20.00	300.00
8	074037	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	2	500.00	1,000.00
9	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	18	250.00	4,500.00
10	074041	STREET SWEEPING	LS	LUMP SUM	6,000.00	6,000.00
11	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	3,000.00	3,000.00
12	074051	TEMPORARY HYDRAULIC MULCH	SQYD	2,460	1.00	2,460.00
13	074057	STORM WATER ANNUAL REPORT	EA	4	2,000.00	8,000.00
14	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	20,000.00	20,000.00
15	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	20,000.00	20,000.00
16	120120	TYPE III BARRICADE	EA	7	100.00	700.00
17	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	310	7.00	2,170.00
18	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	4,590	1.00	4,590.00
19	120165	CHANNELIZER (SURFACE MOUNTED)	EA	46	60.00	2,760.00
20	120199	TRAFFIC PLASTIC DRUM	EA	46	50.00	2,300.00
21	120300	TEMPORARY PAVEMENT MARKER	EA	160	6.00	960.00
22	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4	7,000.00	28,000.00
23	129000	TEMPORARY RAILING (TYPE K)	LF	1,740	16.00	27,840.00
24	022819	ALTERNATE TEMPORARY CRASH CUSHION SYSTEM	EA	6	2,000.00	12,000.00
25	141101	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	3,840	3.00	11,520.00
26	150662	REMOVE METAL BEAM GUARD RAILING	LF	150	10.00	1,500.00
27	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	4,100	1.00	4,100.00
28	150712	REMOVE PAINTED PAVEMENT MARKING	SQFT	270	2.00	540.00
29	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	860	1.00	860.00
30	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	890	3.00	2,670.00
31	150742	REMOVE ROADSIDE SIGN	EA	20	100.00	2,000.00
32	150771	REMOVE ASPHALT CONCRETE DIKE	LF	160	4.00	640.00
33	150820	REMOVE INLET	EA	1	600.00	600.00
34	022820	RELOCATE BOULDER	EA	3	500.00	1,500.00
35	152320	RESET ROADSIDE SIGN	EA	4	300.00	1,200.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
36	152390	RELOCATE ROADSIDE SIGN	EA	3	300.00	900.00
37	152604	MODIFY INLET	EA	2	2,500.00	5,000.00
38	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	4,610	2.80	12,908.00
39	153247	REMOVE CONCRETE (MISCELLANEOUS) (CY)	CY	130	180.00	23,400.00
40	155003	CAP INLET	EA	1	800.00	800.00
41	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	15,000.00	15,000.00
42	190101	ROADWAY EXCAVATION	CY	1,900	35.00	66,500.00
43	000002	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
44	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,000.00	2,000.00
45	022821	ROADWAY EXCAVATION (TYPE J)	CY	860	35.00	30,100.00
46	200001	HIGHWAY PLANTING	LS	LUMP SUM	55,000.00	55,000.00
47	200102	IMPORTED TOPSOIL (CY)	CY	180	75.00	13,500.00
48	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	11,000.00	11,000.00
49	208000	IRRIGATION SYSTEM	LS	LUMP SUM	40,000.00	40,000.00
50	260203	CLASS 2 AGGREGATE BASE (CY)	CY	1,720	40.00	68,800.00
51	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	0.4	900.00	360.00
52	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	83	350.00	29,050.00
53	390132	HOT MIX ASPHALT (TYPE A)	TON	710	130.00	92,300.00
54	390136	MINOR HOT MIX ASPHALT	TON	12	300.00	3,600.00
55	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	620	200.00	124,000.00
56	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	140	9.00	1,260.00
57	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	280	9.00	2,520.00
58	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	240	9.00	2,160.00
59	397005	TACK COAT	TON	3.6	900.00	3,240.00
60 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	13	2,500.00	32,500.00
61	510526	MINOR CONCRETE (BACKFILL)	CY	7	200.00	1,400.00
62	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	310	20.00	6,200.00
63	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	110	22.00	2,420.00
64	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	68	22.00	1,496.00
65	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	60	30.00	1,800.00
66	022822	INSTALL SIGN PANEL FLUSH BARRIER	EA	11	150.00	1,650.00
67	566011	ROADSIDE SIGN - ONE POST	EA	10	600.00	6,000.00
68	566012	ROADSIDE SIGN - TWO POST	EA	1	1,200.00	1,200.00
69	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	26	150.00	3,900.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
70	568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	6	300.00	1,800.00
71	597401	PAINT CURB (2-COAT)	LF	1,150	2.00	2,300.00
72	650010	12" REINFORCED CONCRETE PIPE	LF	40	125.00	5,000.00
73	650014	18" REINFORCED CONCRETE PIPE	LF	61	150.00	9,150.00
74	022823	14"X23" OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS II)	LF	48	150.00	7,200.00
75	700617	DRAINAGE INLET MARKER	EA	2	60.00	120.00
76	703233	GRATED LINE DRAIN	LF	24	200.00	4,800.00
77	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	96	600.00	57,600.00
78 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	1,723	3.50	6,030.50
79	802520	6' CHAIN LINK GATE (TYPE CL-6)	EA	1	1,300.00	1,300.00
80	820107	DELINEATOR (CLASS 1)	EA	17	24.00	408.00
81	820118	GUARD RAILING DELINEATOR	EA	10	24.00	240.00
82	832001	METAL BEAM GUARD RAILING	LF	220	30.00	6,600.00
83	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	2	800.00	1,600.00
84	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	2,800.00	5,600.00
85	022824	ALTERNATE CRASH CUSHION SYSTEM	EA	1	32,000.00	32,000.00
86	839704	CONCRETE BARRIER (TYPE 60D)	LF	81	110.00	8,910.00
87	022825	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	68	220.00	14,960.00
88	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	1,150	1.00	1,150.00
89	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	550	1.00	550.00
90	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	1,810	3.50	6,335.00
91	840521	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1)	LF	520	1.00	520.00
92	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	7,170	.80	5,736.00
93	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	9	12.00	108.00
94	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	320	6.00	1,920.00
95	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	600.00	600.00
96	860251	SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM	140,000.00	140,000.00
97	860252	SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM	20,000.00	20,000.00
98	860253	SIGNAL AND LIGHTING (LOCATION 3)	LS	LUMP SUM	135,000.00	135,000.00
99	860297	SIGNAL AND LIGHTING (CITY)	LS	LUMP SUM	150,000.00	150,000.00
100	860401	LIGHTING	LS	LUMP SUM	11,000.00	11,000.00
101	860925	TRAFFIC MONITORING STATION (COUNT)	LS	LUMP SUM	3,500.00	3,500.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
102	860930	TRAFFIC MONITORING STATION	LS	LUMP SUM	15,000.00	15,000.00
103	999990	MOBILIZATION	LS	LUMP SUM	139,000.00	139,000.00
					TOTAL	1,653,081.50

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	AMOUNT
1	5.00	650.00
2	22,000.00	22000.00
3	.00	0.00
4	2,000.00	2000.00
5	4.00	6160.00
6	3,500.00	10500.00
7	27.00	405.00
8	600.00	1200.00
9	230.00	4140.00
10	10,000.00	10000.00
11	2,000.00	2000.00
12	.70	1722.00
13	2,000.00	8000.00
14	12,000.00	12000.00
15	35,000.00	35000.00
16	180.00	1260.00
17	6.00	1860.00
18	1.00	4590.00
19	50.00	2300.00
20	40.00	1840.00
21	5.00	800.00
22	5,700.00	22800.00
23	15.00	26100.00
24	2,500.00	15000.00
25	2.50	9600.00
26	13.00	1950.00
27	.80	3280.00
28	2.00	540.00
29	1.00	860.00
30	3.00	2670.00
31	110.00	2200.00
32	18.00	2880.00
33	500.00	500.00
34	1,200.00	3600.00
35	260.00	1040.00
36	230.00	690.00
37	900.00	1800.00
38	3.20	14752.00
39	91.00	11830.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	AMOUNT
40	1,000.00	1000.00
41	7,000.00	7000.00
42	47.00	89300.00
43	.00	0.00
44	700.00	700.00
45	52.00	44720.00
46	61,000.00	61000.00
47	48.00	8640.00
48	12,000.00	12000.00
49	42,000.00	42000.00
50	43.00	73960.00
51	500.00	200.00
52	320.00	26560.00
53	134.00	95140.00
54	140.00	1680.00
55	141.00	87420.00
56	8.00	1120.00
57	8.00	2240.00
58	8.00	1920.00
59	500.00	1800.00
60	1,600.00	20800.00
61	1,200.00	8400.00
62	17.00	5270.00
63	20.00	2200.00
64	21.00	1428.00
65	23.00	1380.00
66	150.00	1650.00
67	410.00	4100.00
68	930.00	930.00
69	90.00	2340.00
70	90.00	540.00
71	2.00	2300.00
72	140.00	5600.00
73	130.00	7930.00
74	180.00	8640.00
75	233.00	466.00
76	200.00	4800.00
77	840.00	80640.00
78	2.00	3446.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	AMOUNT
79	1,800.00	1800.00
80	55.00	935.00
81	20.00	200.00
82	31.00	6820.00
83	700.00	1400.00
84	3,200.00	6400.00
85	20,000.00	20000.00
86	106.00	8586.00
87	184.00	12512.00
88	1.10	1265.00
89	.90	495.00
90	3.00	5430.00
91	1.00	520.00
92	.60	4302.00
93	10.00	90.00
94	5.00	1600.00
95	500.00	500.00
96	148,000.00	148000.00
97	21,000.00	21000.00
98	143,000.00	143000.00
99	156,000.00	156000.00
100	12,000.00	12000.00
101	4,000.00	4000.00
102	16,000.00	16000.00
103	150,000.00	150000.00

TOT 1,694,634.00