BID OPENING DATE 05/15/12
CONTRACT NUMBER 06-0N0104
LOCATION 06-FRE-5-44.9

IN FRESNO COUNTY NEAR MENDOTA AT
TUMEY GULCH BRIDGE

06/14/12
CONTRACT CODE 'D '
34 CONTRACT ITEMS

GRADE CORRECTION WITH HMA

FEDERAL AID ACIM-0555-(139)363
ACIM-0555-(E)

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 10.0%
PROPOSALS ISSUED 7 FUND TOTAL HA22 0 TOTAL NUMBER OF WORKING DAYS 30

NUMBER OF BIDDERS 3 ENGINEERS EST 748,446.00 AMOUNT UNDER 101,203.00 PERCENT UNDER EST 13.52

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	647,243.00	3	GRANITE CONSTRUCTION COMPANY P O BOX 50085 WATSONVILLE CA 95077-5085	831 724-1011 00000089 FAX 831 768-4021
2	695,053.00	2	DAWSON MAULDIN CONSTRUCTION INC P O BOX 8397 HUNTINGTON BEACH CA 92615	714 378-1533 00831741 FAX 714 378-1534
3	822,768.00	1	AMERICAN PAVING CO P O BOX 4348 FRESNO CA 93744	559 268-9886 00181430 FAX 559 268-2908

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	AUSTIN ENTERPRISE BAKERSFIELD CA	RUMBLE STRIP
	HARRIS REBAR FRESNO CA	REBAR
	KCI ENVIRONMENTAL SAN LUIS OBISPO CA	EROSION CONTROL
	KRC SAFETY VISALIA CA	K RAIL, CONSTRUCTION AREA SIGNS, CRASH CUSHIONS
	PC&N CONSTRUCTION BYRON CA	METAL BEAM GUARDRAIL
	STERNDAHL ENTERPRISES SUN VALLEY CA	STRIPING

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	AGL LANDSCAPES 2701 DEL PASO RD SACRAMENTO CA	ITEMS 15, 16
	AUSTIN ENTERPRISES P O BOX 81926 BAKERSFIELD CA	ITEM 19
	HARRIS REBAR 1384 N JACKSON FRESNO CA	ITEM 21
	KRC SAFETY 6084 W HURLEY VISALIA CA	ITEMS 6, 7, 8, 10, 11
	MIDSTATE BARRIER P O BOX 30550 STOCKTON CA	ITEMS 12, 23 THRU 31
	STERNDAHL ENTERP 11861 BRADFORD ST SUN VALLEY CA	ITEMS 7, 32 THRU 34

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	HARRIS REBAR FRESNO CA	REINFORCING STEEL
	J AND M LAND RESTORATION BAKERSFIELD CA	EROSION CONTROL

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	KRC SAFETY CO VISALIA CA	TRAFFIC CONTROL, K RAIL
	PCN CONSTRUCTION INC BYRON CA	METAL BEAM GUARD RAIL

CONTRACT PROPOSAL OF LOW BIDDER

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	071325	TEMPORARY FENCE (TYPE ESA)	LF	40	13.00	520.00
2	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	750.00	750.00
3	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	500.00	500.00
4	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	1	200.00	200.00
5	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	2,000.00	2,000.00
6	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	2,500.00	2,500.00
7	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	16,000.00	16,000.00
8	120165	CHANNELIZER (SURFACE MOUNTED)	EA	16	35.00	560.00
9	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	4,000.00	4,000.00
10	129000	TEMPORARY RAILING (TYPE K)	LF	240	40.00	9,600.00
11	129100	TEMPORARY CRASH CUSHION MODULE	EA	28	140.00	3,920.00
12	150662	REMOVE METAL BEAM GUARD RAILING	LF	190	13.00	2,470.00
13	160101	CLEARING AND GRUBBING	LS	LUMP SUM	5,000.00	5,000.00
14	190101	ROADWAY EXCAVATION	CY	2,440	50.00	122,000.00
15	203002	EROSION CONTROL (COMPOST BLANKET)	CY	430	41.00	17,630.00
16	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	2	1,200.00	2,400.00
17	260210	AGGREGATE BASE (APPROACH SLAB)	CY	9	85.00	765.00
18	390132	HOT MIX ASPHALT (TYPE A)	TON	2,790	111.00	309,690.00
19	394050	RUMBLE STRIP	STA	12	400.00	4,800.00
20	397005	TACK COAT	TON	6	1.00	6.00
21	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	90	1,100.00	99,000.00
22	519081	JOINT SEAL (MR 1/2")	LF	80	50.00	4,000.00
23	820132	OBJECT MARKER (TYPE L)	EA	1	95.00	95.00
24	820134	OBJECT MARKER (TYPE P)	EA	1	95.00	95.00
25	832002	METAL BEAM GUARD RAILING (STEEL POST)	LF	38	29.00	1,102.00
26	022918	DOUBLE METAL BEAM GUARD RAILING (STEEL POST)	LF	230	39.00	8,970.00
27	839541	TRANSITION RAILING (TYPE WB)	EA	2	3,500.00	7,000.00
28	839561	RAIL TENSIONING ASSEMBLY	EA	1	400.00	400.00
29	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	2,300.00	2,300.00
30	022997	ALTERNATIVE CRASH CUSHION SYSTEM	EA	1	9,500.00	9,500.00
31	022919	CONCRETE BARRIER (TRANSITION)	LF	7	1,000.00	7,000.00
32	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	1,430	1.00	1,430.00
33	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	720	1.00	720.00
34	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	32	10.00	320.00
					TOTAL	647,243.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT
1	40.00	1600.00	17.00	680.00
2	10,000.00	10000.00	480.00	480.00
3	3,000.00	3000.00	1,000.00	1000.00
4	300.00	300.00	250.00	250.00
5	1,000.00	1000.00	825.00	825.00
6	2,500.00	2500.00	2,700.00	2700.00
7	60,000.00	60000.00	44,000.00	44000.00
8	35.00	560.00	38.00	608.00
9	2,000.00	2000.00	2,770.00	2770.00
10	40.00	9600.00	49.00	11760.00
11	185.00	5180.00	150.00	4200.00
12	9.00	1710.00	14.00	2660.00
13	50,000.00	50000.00	60,000.00	60000.00
14	30.00	73200.00	55.00	134200.00
15	41.50	17845.00	50.00	21500.00
16	350.00	700.00	1,200.00	2400.00
17	100.00	900.00	210.00	1890.00
18	120.00	334800.00	105.00	292950.00
19	400.00	4800.00	305.00	3660.00
20	800.00	4800.00	3,500.00	21000.00
21	800.00	72000.00	1,900.00	171000.00
22	25.00	2000.00	40.00	3200.00
23	30.00	30.00	100.00	100.00
24	60.00	60.00	100.00	100.00
25	31.00	1178.00	31.00	1178.00
26	39.00	8970.00	42.00	9660.00
27	3,100.00	6200.00	3,800.00	7600.00
28	200.00	200.00	440.00	440.00
29	2,200.00	2200.00	2,500.00	2500.00
30	6,150.00	6150.00	4,800.00	4800.00
31	1,300.00	9100.00	1,420.00	9940.00
32	1.00	1430.00	1.10	1573.00
33	1.00	720.00	1.10	792.00
34	10.00	320.00	11.00	352.00
TOT		695,053.00		822,768.00