BID OPENING DATE 06/26/12
CONTRACT NUMBER 04-0G3104
LOCATION 04-SON-121-3.4/6.5

IN SONOMA COUNTY FROM 1.8 MILES
NORTH OF TOLAY CREEK BRIDGE TO
YELLOW CREEK BRIDGE.

06/27/12
CONTRACT CODE 'A '
19 CONTRACT ITEMS

INSTALL RUMBLE STRIPS

FEDERAL AID ACHS-P121-(023)E
STPP-P121-(023)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 13.0%
PROPOSALS ISSUED 5 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKING DAYS 40

NUMBER OF BIDDERS 3 ENGINEERS EST 290,120.00 AMOUNT UNDER 22,491.30 PERCENT UNDER EST 7.75
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1	267,628.70	3	VINTAGE PAVING CO INC 530 795-0132 00709237 P O BOX 461 FAX 530 795-5734 WINTERS CA 95694
2	299,361.00	1	DREAMBUILDER 714 646-3697 00873436 1324 E. LAWSON LANE FAX 714 646-3698 PLACENTIA CA 92870
3	327,031.00	2	CONDOR, INC. 626 455-0050 00812288 3000 DURFEE AVENUE FAX 626 455-0070 EL MONTE CA 91732

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	AUSTIN ENTERPRISE BAKERSFIELD CA	CRACK TREATMENT AND RUMBLE STRIP
	CHRISP COMPANY WOODLAND CA	STRIPING
	STATEWIDE TRAFFIC SAFETY & SIGNS FAIRFIELD CA	TRAFFIC CONTROL

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	AUSTIN ENTERPRISES BAKERSFIELD CA	ITEMS 11, 13 AND 14
	CHRISP COMPANY WOODLAND CA	ITEMS 6 THRU 8, 17 AND 18
	G.B.A. ENGINEERING FULLERTON CA	ITEM 12

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	AUSTIN ENTERPRISES BAKERSFIELD CA	ITEMS 11, 13 AND 14
	CHRISP COMPANY WOODLAND CA	ITEMS 4, 6 THRU 8, 10, 17 AND 18
	J.A. GONSALVES & SON CONSTRUCTION INC NAPA CA	ITEMS 9 AND 12
	STATEWIDE TRAFFIC SAFETY & SIGNS FAIRFIELD CA	ITEMS 3, 15 AND 16

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	5,000.00	5,000.00
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,633.00	1,633.00
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	3,000.00	3,000.00
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	30,807.00	30,807.00
5	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	3,369.00	3,369.00
6	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	25,500	.46	11,730.00
7	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	2,900	.31	899.00
8	150722	REMOVE PAVEMENT MARKER	EA	1,140	.92	1,048.80
9	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	2,090	17.35	36,261.50
10	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,552.00	2,552.00
11	374207	CRACK TREATMENT	LNMI	7	5,326.00	37,282.00
12	390132	HOT MIX ASPHALT (TYPE A)	TON	740	131.00	96,940.00
13	394050	RUMBLE STRIP	STA	30	108.90	3,267.00
14	023874	CENTERLINE RUMBLE STRIP	STA	160	69.90	11,184.00
15	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	47	15.00	705.00
16	566011	ROADSIDE SIGN - ONE POST	EA	5	255.00	1,275.00
17	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	32,700	.51	16,677.00
18	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1,140	3.06	3,488.40
19	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	510.00	510.00
					TOTAL	267,628.70

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT
1	300.00	300.00	34,500.00	34500.00
2	700.00	700.00	500.00	500.00
3	3,400.00	3400.00	2,939.00	2939.00
4	36,000.00	36000.00	54,000.00	54000.00
5	2,900.00	2900.00	4,500.00	4500.00
6	.50	12750.00	.47	11985.00
7	.35	1015.00	.31	899.00
8	1.00	1140.00	.95	1083.00
9	14.30	29887.00	16.10	33649.00
10	2,800.00	2800.00	2,600.00	2600.00
11	5,900.00	41300.00	5,400.00	37800.00
12	170.00	125800.00	141.25	104525.00
13	92.00	2760.00	117.00	3510.00
14	80.00	12800.00	72.00	11520.00
15	18.00	846.00	14.00	658.00
16	286.00	1430.00	255.00	1275.00
17	.57	18639.00	.52	17004.00
18	3.45	3933.00	3.10	3534.00
19	961.00	961.00	550.00	550.00
TOT		299,361.00		327,031.00