STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 09/18/12 IN SUTTER COUNTY IN TUDOR AT ROUTE 09/20/12
CONTRACT NUMBER 03-1A4644 99/113 SEPARATION CONTRACT CODE 'B '
LOCATION 03-SUT-99-R19.5/R20.5 129 CONTRACT ITEMS

CONSTRUCT 99/113 INTERCHANGE FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 0.0%
PROPOSALS ISSUED 17 FUND TOTAL HB4C 15,250,000 TOTAL NUMBER OF WORKING DAYS 220

NUMBER OF BIDDERS 5 ENGINEERS EST 13,602,204.90 AMOUNT UNDER 870,246.40 PERCENT UNDER EST 6.40
PROGRAM ELEMENTS OHC

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	12,731,958.50	3	TEICHERT CONSTRUCTION 4401 DULUTH AVE ROCKLIN CA 95765	916 645-4800 00000008 FAX 916 645-4801	NSB PREF CLAIMED
2	13,079,783.00	5	DESILVA GATES CONSTRUCTION LP P O BOX 2909 DUBLIN CA 94568	925 829-9220 00704195 FAX 925 803-4263	NSB PREF CLAIMED
3	14,029,068.20	4	KNIFE RIVER CONSTRUCTION 1764 SKYWAY CHICO CA 95928	530 891-6555 00091712 FAX 530 894-6220	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
4	15,925,105.70	1	MCGUIRE AND HESTER 9009 RAILROAD AVENUE OAKLAND CA 94603	510 632-7676 00095879 FAX 510 562-5209	CC PREF CLAIMED
5	16,252,150.46	2	MARTIN BROTHERS CONSTRUCTION 20 LIGHT SKY COURT SACRAMENTO CA 95828	916 381-0911 00726454 FAX 916 381-0611	NSB PREF CLAIMED

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	DECKER LANDSCAPING INC ROCKLIN CA	EROSION CONTROL (TEMPORARY & PERMANENT)
	FARWEST SAFETY INC LODI CA	CONSTRUCTION AREA SIGNS, HIGHWAY POST MARKERS
	FARWEST SAFETY INC LODI CA	REMOVE FURNISH & INSTALL ROADSIDE SIGNS, DELINEATORS
	FARWEST SAFETY INC LODI CA	TYPE III BARRICADE, TRAFFIC PLASTIC DRUM, RESET MAILBOX
	LINEAR OPTIONS INC DURHAM CA	REMOVE AND INSTALL STRIPING AND MARKING, MARKERS
	LINEAR OPTIONS INC DURHAM CA	TRAFFIC CONTROL, LEAD COMPLIANCE PLAN, MOBILIZATION
	MIDSTATE BARRIER INC STOCKTON CA	ALTERNATIVE IN-LINE TERMINAL SYSTEM, TUBULAR HAND RAIL
	MIDSTATE BARRIER INC STOCKTON CA	CONCRETE BARRIER (TYPE 60, 60GE, 60 WILDLIFE PASSAGE)
	MIDSTATE BARRIER INC STOCKTON CA	FURNISH & INSTALL SIGN STRUCTURES (TRUSS), CIDH PILES
	MIDSTATE BARRIER INC STOCKTON CA	MBGR, VEGETATION CONTROL, ALTERNATIVE CRASH CUSHION
	PACIFIC EXCAVATION ELK GROVE CA	ELECTRICAL, TRAFFIC MONITOR STATION, REMOVE EXISTING SIGNAL

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	RNR INC SACRAMENTO CA	MOBILIZATION, STRUCTURE EXCAVATION, STRUCTURE BACKFILL
	RNR INC SACRAMENTO CA	PRESTRESSING CAST IN PLACE CONCRETE, JOINT SEAL
	RNR INC SACRAMENTO CA	REBAR (BRIDGE), SLOPE PAVING, CONCRETE BARRIER (TYPE 736)
	RNR INC SACRAMENTO CA	STRUCTURAL CONCRETE, FURNISH & INSTALL STEEL PILES

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	AGL LANDSCAPING SACRAMENTO CA	MOVE/MOVE OUT (TEMP EROSION CONTROL), TEMP HYDRAULIC MULCH
	AGL LANDSCAPING SACRAMENTO CA	PERMANENT EROSION CONTROL, COMPOST (INCORPORATE)
	LINEAR OPTIONS INC DURHAM CA	LEAD COMPLIANCE PLAN
	LINEAR OPTIONS INC DURHAM CA	STRIPING, PAVEMENT MARKERS, PAVEMENT MARKINGS
	MIDSTATE BARRIER INC STOCKTON CA	CONCRETE BARRIERS TYPE 60 SERIES
	MIDSTATE BARRIER INC STOCKTON CA	CRASH CUSHIONS
	MIDSTATE BARRIER INC STOCKTON CA	GUARDRAIL AND RELATED, SIGN STRUCTURES AND RELATED
	MIDSTATE BARRIER INC STOCKTON CA	VEGETATION CONTROL (MINOR CONCRETE)
	PRESTON PIPELINES INC MILPITAS CA	ABANDON & REMOVE CULVERTS AND HEADWALLS
	PRESTON PIPELINES INC MILPITAS CA	MINOR CONCRETE STRUCTURES AND RELATED
	PRESTON PIPELINES INC MILPITAS CA	UNDERGROUND AND RELATED, ROCK SLOPE PROTECTION

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	RNR CONSTRUCTION INC SACRAMENTO CA	BRIDGE STRUCTURES AND RELATED, JOINT SEAL
	RNR CONSTRUCTION INC SACRAMENTO CA	SLOPE PAVING (CONCRETE), CONCRETE BARRIER TYPE 736 SERIES
	RNR CONSTRUCTION INC SACRAMENTO CA	TUBULAR HANDRAILING
	STUDEBAKER BROWN ELECTRICAL CONTRACTING GREENWOOD CA	ELECTRICAL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	AGL LANDSCAPES INC SACRAMENTO CA	ITEMS 4, 5, 9, 11 AND 51 THRU 56
	CENTRAL STRIPING RANCHO CORDOVA CA	ITEMS 20, 22, 23, 25, 32, 33, 46 AND 117 THRU 123 AND 129
	FARWEST SAFETY LODI CA	ITEMS 19, 21, 24, 26, 34, 38, 39, 76 THRU 81
	FARWEST SAFETY LODI CA	ITEMS 83 THRU 86, 104 AND 105
	MIDSTATE BARRIER STOCKTON CA	ITEMS 74, 75, 82 AND 106 THRU 115
	PRESTON PIPELINES SACRAMENTO CA	ITEMS 28, 35, 36, 49, 71, 87, 98, 100 AND 102

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	RNR CONSTRUCTION SACRAMENTO CA	ITEMS 13, 47, 48, 66 THRU 70, 72, 73, 99, 116 AND 129
	STUDEBAKER BROWN ELECTRIC ROSEVILLE CA	ITEMS 124 THRU 128

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	STRIPING
	CONCO REINFORCING CONCORD CA	REINFORCING STEEL
	FARWEST SAFETY INC LODI CA	CONSTRUCTION SIGNS
	FOUNDATION CONSTRUCTORS OAKLEY CA	PILE DRIVING
	GERCO CONTRACTORS INC AUBURN CA	SIGN STRUCTURES
	LML ENTERPRISES LIVERMORE CA	HYDROSEED
	MIDSTATE BARRIER STOCKTON CA	CONCRETE BARRIER
	MIDSTATE BARRIER INC STOCKTON CA	METAL BEAM GUARD RAIL

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	SCHWAGER DAVIS INC SAN JOSE CA	PRE-STRESSING
	STUBEBAKER BROWN ELECTRIC INC ROSEVILLE CA	ELECTRICAL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CENTRAL STRIPING RANCHO CORDOVA CA	STRIPING, TRAFFIC CONTROL, MOBILIZATION
	LNL ENTERPRISES LIVERMORE CA	EROSION CONTROL
	MIDSTATE BARRIER INC STOCKTON CA	CONCRETE BARRIER
	MIDSTATE BARRIER INC STOCKTON CA	METAL BEAM GUARD RAIL, TUBULAR HANDRAIL, ALT CRASH CUSHION
	MIDSTATE BARRIER INC STOCKTON CA	SIGN STRUCTURES
	OMNI PIPELINES RED BLUFF CA	UNDERGROUND, MOBILIZATION
	RNR CONSTRUCTION SACRAMENTO CA	BRIDGE, MOBILIZATION
	STATEWIDE SAFETY FAIRFIELD CA	CONSTRUCTION AREA SIGNS/SIGNS

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	STUDEBAKER-BROWN ROSEVILLE CA	ELECTRICAL

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	6,000.00	6,000.00
2	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	20,000.00	20,000.00
3	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	2,500.00	2,500.00
4	074027	TEMPORARY EROSION CONTROL BLANKET	SQYD	12,600	4.00	50,400.00
5	074028	TEMPORARY FIBER ROLL	LF	69,000	3.00	207,000.00
6	074031	TEMPORARY GRAVEL BAG BERM	LF	1,100	9.00	9,900.00
7	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	16	3,600.00	57,600.00
8	074034	TEMPORARY COVER	SQYD	1,100	4.75	5,225.00
9	074037	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	12	350.00	4,200.00
10	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	16	175.00	2,800.00
11	074040	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	38,900	.80	31,120.00
12	074041	STREET SWEEPING	LS	LUMP SUM	20,000.00	20,000.00
13	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	5,000.00	5,000.00
14	074045	TEMPORARY LARGE SEDIMENT BARRIER	LF	14,700	9.20	135,240.00
15	074056	RAIN EVENT ACTION PLAN	EA	48	500.00	24,000.00
16	074057	STORM WATER ANNUAL REPORT	EA	2	2,000.00	4,000.00
17	074058	STORM WATER SAMPLING AND ANALYSIS DAY	EA	31	250.00	7,750.00
18	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	220	2,000.00	440,000.00
19	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	10,600.00	10,600.00
20	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	30,000.00	30,000.00
21	120120	TYPE III BARRICADE	EA	65	70.00	4,550.00
22	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	2,280	2.00	4,560.00
23	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	31,300	.35	10,955.00
24	120199	TRAFFIC PLASTIC DRUM	EA	130	105.00	13,650.00
25	120300	TEMPORARY PAVEMENT MARKER	EA	870	2.25	1,957.50
26	128201	TEMPORARY DELINEATOR (CLASS 1)	EA	48	35.00	1,680.00
27	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	15,000.00	15,000.00
28	150203	ABANDON CULVERT (EA)	EA	2	800.00	1,600.00
29	150305	OBLITERATE SURFACING	SQYD	14,000	2.70	37,800.00
30	150607	REMOVE FENCE (TYPE WM)	LF	50	4.00	200.00
31	150620	REMOVE GATE	EA	1	225.00	225.00
32	024366	REMOVE TRAFFIC STRIPE (HIGH PRESSURE BLASTING)	LF	28,300	2.00	56,600.00
33	024367	REMOVE PAVEMENT MARKING (HIGH PRESSURE BLASTING)	SQFT	1,670	.50	835.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
34	150742	REMOVE ROADSIDE SIGN	EA	13	80.00	1,040.00
35	150808	REMOVE CULVERT (EA)	EA	1	650.00	650.00
36	150821	REMOVE HEADWALL	EA	2	350.00	700.00
37	150860	REMOVE BASE AND SURFACING	CY	830	11.00	9,130.00
38	152255	RESET MAILBOX	EA	2	500.00	1,000.00
39	152390	RELOCATE ROADSIDE SIGN	EA	18	200.00	3,600.00
40	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	49,800	.90	44,820.00
41	153241	REMOVE CONCRETE (CURB, GUTTER AND SIDEWALK) (LF)	LF	270	5.00	1,350.00
42	153247	REMOVE CONCRETE (MISCELLANEOUS) (CY)	CY	18	75.00	1,350.00
43	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	75,000.00	75,000.00
44	170101	DEVELOP WATER SUPPLY	LS	LUMP SUM	20,000.00	20,000.00
45	190101	ROADWAY EXCAVATION	CY	65,300	4.50	293,850.00
46	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,500.00	1,500.00
47 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	560	35.00	19,600.00
48 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	292	95.00	27,740.00
49	193114	SAND BACKFILL	CY	24	25.00	600.00
50	198010	IMPORTED BORROW (CY)	CY	483,000	10.40	5,023,200.00
51	203021	FIBER ROLLS	LF	29,300	3.00	87,900.00
52	203025	COMPOST (INCORPORATE)	SQYD	32,300	4.00	129,200.00
53	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6	750.00	4,500.00
54	203027	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	SQFT	1,180,000	.11	129,800.00
55	203031	EROSION CONTROL (HYDROSEED) (SQFT)	SQFT	574,100	.09	51,669.00
56	203034	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	20,800	.60	12,480.00
57	260203	CLASS 2 AGGREGATE BASE (CY)	CY	34,400	10.00	344,000.00
58	390132	HOT MIX ASPHALT (TYPE A)	TON	15,500	50.00	775,000.00
59	024368	HOT MIX ASPHALT (TEXTURED PAVING)	SQYD	1,440	45.00	64,800.00
60	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	7,120	55.00	391,600.00
61	390254	RUBBERIZED HOT MIX ASPHALT (OPEN GRADED-WMA)	TON	7,010	60.00	420,600.00
62	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	150	3.00	450.00
63	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	2,180	3.00	6,540.00
64	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	290	3.00	870.00
65	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	86	125.00	10,750.00
66	490528	FURNISH STEEL PILING (HP 14 X 89)	LF	4,902	35.00	171,570.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
67	490529	DRIVE STEEL PILE (HP 14 X 89)	EA	88	2,350.00	206,800.00
68	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	LUMP SUM	75,000.00	75,000.00
69 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	150	350.00	52,500.00
70 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	1,138	540.00	614,520.00
71 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	12.8	1,200.00	15,360.00
72	519091	JOINT SEAL (MR 1 1/2")	LF	150	60.00	9,000.00
73 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	319,326	1.00	319,326.00
74 (F)	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	23,875	3.45	82,368.75
75 (F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	23,875	.15	3,581.25
76	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SQFT	230	27.00	6,210.00
77	560245	FURNISH LAMINATED PANEL SIGN (1"-TYPE B)	SQFT	240	26.00	6,240.00
78	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	200	13.00	2,600.00
79	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	360	14.00	5,040.00
80	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	81	17.00	1,377.00
81	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	320	18.00	5,760.00
82	561014	54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	38	950.00	36,100.00
83	566011	ROADSIDE SIGN - ONE POST	EA	38	185.00	7,030.00
84	024369	ROADSIDE SIGN (BARRIER MOUNTED)	EA	2	850.00	1,700.00
85	566012	ROADSIDE SIGN - TWO POST	EA	13	325.00	4,225.00
86	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	7	100.00	700.00
87	620060	12" ALTERNATIVE PIPE CULVERT	LF	130	70.00	9,100.00
88	620100	18" ALTERNATIVE PIPE CULVERT	LF	210	75.00	15,750.00
89	620140	24" ALTERNATIVE PIPE CULVERT	LF	540	80.00	43,200.00
90	650016	21" REINFORCED CONCRETE PIPE	LF	46	80.00	3,680.00
91	665002	6" CORRUGATED STEEL PIPE (.064" THICK)	LF	130	40.00	5,200.00
92	665011	12" CORRUGATED STEEL PIPE (.064" THICK)	LF	110	65.00	7,150.00
93	665022	24" CORRUGATED STEEL PIPE (.064" THICK)	LF	120	100.00	12,000.00
94	705307	12" ALTERNATIVE FLARED END SECTION	EA	2	300.00	600.00
95	705311	18" ALTERNATIVE FLARED END SECTION	EA	2	350.00	700.00
96	705315	24" ALTERNATIVE FLARED END SECTION	EA	12	450.00	5,400.00
97	719598	CLASS 4 CONCRETE (BACKFILL)	CY	24	160.00	3,840.00
98	721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	CY	46	170.00	7,820.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
99	721810	SLOPE PAVING (CONCRETE)	CY	70	750.00	52,500.00
100	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	170	6.00	1,020.00
101	730020	MINOR CONCRETE (CURB) (CY)	CY	7	350.00	2,450.00
102	750001	MISCELLANEOUS IRON AND STEEL	LB	3,600	2.00	7,200.00
103	800051	FENCE (TYPE WM, METAL POST)	LF	1,990	5.00	9,950.00
104	820107	DELINEATOR (CLASS 1)	EA	75	30.00	2,250.00
105	024370	HIGHWAY POST MARKER	EA	2	35.00	70.00
106	832003	METAL BEAM GUARD RAILING (WOOD POST)	LF	200	32.00	6,400.00
107	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	160	82.00	13,120.00
108 (F)	833088	TUBULAR HANDRAILING	LF	503	39.00	19,617.00
109	839541	TRANSITION RAILING (TYPE WB)	EA	2	3,000.00	6,000.00
110	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	2	600.00	1,200.00
111	024371	ALTERNATIVE CRASH CUSHION	EA	2	24,000.00	48,000.00
112	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	2,500.00	5,000.00
113	839701	CONCRETE BARRIER (TYPE 60)	LF	3,060	36.00	110,160.00
114	839709	CONCRETE BARRIER (TYPE 60GE)	LF	150	192.00	28,800.00
115	024372	CONCRETE BARRIER (TYPE 60) (WILDLIFE PASSAGEWAY TYPE S)	LF	1,400	38.00	53,200.00
116 (F)	839725	CONCRETE BARRIER (TYPE 736)	LF	503	95.00	47,785.00
117	840503	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	950	7.00	6,650.00
118	024373	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	52,500	.60	31,500.00
119	024374	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	3,570	1.20	4,284.00
120	024375	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) (ENHANCED WET NIGHT	LF	690	.40	276.00
121	024376	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) (ENHANCED WET NIGHT	LF	13,700	.40	5,480.00
122	024377	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) (ENHANCED WET NIGHT	LF	980	.40	392.00
123	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1,420	3.50	4,970.00
124	024378	SIGNAL AND LIGHTING (TEMPORARY) (STAGE CONSTRUCTION 2)	LS	LUMP SUM	102,000.00	102,000.00
125	024379	SIGNAL AND LIGHTING (TEMPORARY) (STAGE CONSTRUCTION 3)	LS	LUMP SUM	109,000.00	109,000.00
126	860460	LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	244,000.00	244,000.00
127	860930	TRAFFIC MONITORING STATION	LS	LUMP SUM	62,000.00	62,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
128	024380	REMOVE EXISTING SIGNAL SYSTEM	LS	LUMP SUM	23,000.00	23,000.00
129	999990	MOBILIZATION	LS	LUMP SUM	804,000.00	804,000.00
					TOTAL	12,731,958.50

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	3,000.00	3000.00	10,000.00	10000.00	3,500.00	3500.00	10,000.00	10000.00
2	10,000.00	10000.00	25,000.00	25000.00	20,000.00	20000.00	15,000.00	15000.00
3	2,000.00	2000.00	3,000.00	3000.00	2,500.00	2500.00	2,500.00	2500.00
4	2.00	25200.00	2.48	31248.00	2.50	31500.00	2.59	32634.00
5	1.50	103500.00	1.95	134550.00	2.00	138000.00	2.31	159390.00
6	5.00	5500.00	3.20	3520.00	12.00	13200.00	3.28	3608.00
7	2,000.00	32000.00	3,000.00	48000.00	3,500.00	56000.00	3,510.00	56160.00
8	3.00	3300.00	2.50	2750.00	3.00	3300.00	3.00	3300.00
9	300.00	3600.00	400.00	4800.00	400.00	4800.00	465.00	5580.00
10	200.00	3200.00	150.00	2400.00	350.00	5600.00	88.00	1408.00
11	.80	31120.00	.88	34232.00	.90	35010.00	.87	33843.00
12	10,000.00	10000.00	50,000.00	50000.00	100,000.00	100000.00	162,000.00	162000.00
13	5,000.00	5000.00	2,500.00	2500.00	3,500.00	3500.00	3,000.00	3000.00
14	5.00	73500.00	5.00	73500.00	2.50	36750.00	4.77	70119.00
15	500.00	24000.00	500.00	24000.00	500.00	24000.00	500.00	24000.00
16	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00
17	150.00	4650.00	275.00	8525.00	600.00	18600.00	575.00	17825.00
18	1,800.00	396000.00	500.00	110000.00	1,500.00	330000.00	600.00	132000.00
19	10,000.00	10000.00	10,500.00	10500.00	10,500.00	10500.00	19,525.00	19525.00
20	41,000.00	41000.00	250,000.00	250000.00	50,000.00	50000.00	130,000.00	130000.00
21	100.00	6500.00	70.00	4550.00	70.00	4550.00	200.00	13000.00
22	2.00	4560.00	3.00	6840.00	2.00	4560.00	3.00	6840.00
23	.25	7825.00	.42	13146.00	.35	10955.00	.42	13146.00
24	50.00	6500.00	60.00	7800.00	60.00	7800.00	100.00	13000.00
25	4.00	3480.00	4.00	3480.00	3.00	2610.00	4.00	3480.00
26	50.00	2400.00	35.00	1680.00	35.00	1680.00	25.00	1200.00
27	5,000.00	5000.00	40,000.00	40000.00	40,000.00	40000.00	26,250.00	26250.00
28	1,000.00	2000.00	915.00	1830.00	2,500.00	5000.00	2,200.00	4400.00
29	1.00	14000.00	1.50	21000.00	3.00	42000.00	.75	10500.00
30	5.00	250.00	25.00	1250.00	24.00	1200.00	10.00	500.00
31	500.00	500.00	1,500.00	1500.00	1,200.00	1200.00	500.00	500.00
32	1.00	28300.00	.95	26885.00	2.05	58015.00	.95	26885.00
33	4.00	6680.00	4.50	7515.00	4.50	7515.00	4.50	7515.00
34	100.00	1300.00	80.00	1040.00	80.00	1040.00	100.00	1300.00
35	1,000.00	1000.00	1,373.00	1373.00	2,000.00	2000.00	1,900.00	1900.00
36	1,000.00	2000.00	1,130.00	2260.00	1,000.00	2000.00	350.00	700.00
37	1.00	830.00	12.00	9960.00	10.00	8300.00	18.00	14940.00
38	300.00	600.00	250.00	500.00	500.00	1000.00	500.00	1000.00
39	200.00	3600.00	200.00	3600.00	150.00	2700.00	400.00	7200.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	.50	24900.00	1.00	49800.00	1.40	69720.00	1.00	49800.00
41	10.00	2700.00	25.00	6750.00	20.00	5400.00	7.00	1890.00
42	100.00	1800.00	200.00	3600.00	200.00	3600.00	100.00	1800.00
43	100,000.00	100000.00	30,000.00	30000.00	100,000.00	100000.00	25,000.00	25000.00
44	25,000.00	25000.00	30,000.00	30000.00	50,000.00	50000.00	20,000.00	20000.00
45	6.00	391800.00	9.00	587700.00	6.00	391800.00	10.00	653000.00
46	3,000.00	3000.00	2,000.00	2000.00	2,500.00	2500.00	1,000.00	1000.00
47	40.00	22400.00	40.00	22400.00	30.00	16800.00	35.00	19600.00
48	100.00	29200.00	105.00	30660.00	100.00	29200.00	95.00	27740.00
49	150.00	3600.00	182.00	4368.00	10.00	240.00	160.00	3840.00
50	9.20	4443600.00	10.00	4830000.00	10.00	4830000.00	11.60	5602800.00
51	2.50	73250.00	2.37	69441.00	2.00	58600.00	2.31	67683.00
52	4.00	129200.00	3.95	127585.00	4.00	129200.00	3.64	117572.00
53	300.00	1800.00	400.00	2400.00	400.00	2400.00	410.26	2461.56
54	.10	118000.00	.11	129800.00	.11	129800.00	.14	165200.00
55	.10	57410.00	.12	68892.00	.12	68892.00	.12	68892.00
56	.55	11440.00	.39	8112.00	.39	8112.00	.29	6032.00
57	24.00	825600.00	26.00	894400.00	36.00	1238400.00	28.00	963200.00
58	66.00	1023000.00	73.00	1131500.00	83.00	1286500.00	92.00	1426000.00
59	20.00	28800.00	32.50	46800.00	32.50	46800.00	32.50	46800.00
60	70.00	498400.00	92.00	655040.00	120.00	854400.00	105.00	747600.00
61	70.00	490700.00	102.00	715020.00	120.00	841200.00	116.00	813160.00
62	2.00	300.00	2.75	412.50	2.20	330.00	2.75	412.50
63	2.00	4360.00	2.75	5995.00	2.20	4796.00	2.75	5995.00
64	2.00	580.00	2.75	797.50	2.20	638.00	2.75	797.50
65	35.00	3010.00	57.00	4902.00	60.00	5160.00	57.00	4902.00
66	35.00	171570.00	35.00	171570.00	35.00	171570.00	35.00	171570.00
67	2,350.00	206800.00	2,350.00	206800.00	1,400.00	123200.00	2,350.00	206800.00
68	50,000.00	50000.00	75,000.00	75000.00	80,000.00	80000.00	75,000.00	75000.00
69	350.00	52500.00	350.00	52500.00	600.00	90000.00	350.00	52500.00
70	500.00	569000.00	540.00	614520.00	1,400.00	1593200.00	540.00	614520.00
71	1,000.00	12800.00	1,370.00	17536.00	2,000.00	25600.00	1,900.00	24320.00
72	60.00	9000.00	60.00	9000.00	125.00	18750.00	60.00	9000.00
73	1.00	319326.00	1.00	319326.00	.95	303359.70	.95	303359.70
74	3.40	81175.00	3.45	82368.75	3.60	85950.00	3.45	82368.75
75	.20	4775.00	.15	3581.25	.40	9550.00	.15	3581.25
76	25.00	5750.00	27.00	6210.00	27.00	6210.00	29.00	6670.00
77	25.00	6000.00	26.00	6240.00	26.00	6240.00	26.00	6240.00
78	15.00	3000.00	13.00	2600.00	13.00	2600.00	14.00	2800.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
79	15.00	5400.00	14.00	5040.00	14.00	5040.00	15.00	5400.00
80	20.00	1620.00	17.00	1377.00	17.00	1377.00	18.00	1458.00
81	20.00	6400.00	18.00	5760.00	18.00	5760.00	19.00	6080.00
82	1,000.00	38000.00	950.00	36100.00	710.00	26980.00	950.00	36100.00
83	200.00	7600.00	185.00	7030.00	185.00	7030.00	240.00	9120.00
84	1,000.00	2000.00	850.00	1700.00	850.00	1700.00	1,865.00	3730.00
85	500.00	6500.00	325.00	4225.00	325.00	4225.00	570.00	7410.00
86	100.00	700.00	100.00	700.00	100.00	700.00	120.00	840.00
87	100.00	13000.00	105.00	13650.00	130.00	16900.00	65.00	8450.00
88	60.00	12600.00	61.00	12810.00	135.00	28350.00	71.00	14910.00
89	100.00	54000.00	94.00	50760.00	135.00	72900.00	103.00	55620.00
90	100.00	4600.00	99.00	4554.00	140.00	6440.00	109.00	5014.00
91	30.00	3900.00	32.00	4160.00	80.00	10400.00	29.00	3770.00
92	50.00	5500.00	44.00	4840.00	85.00	9350.00	38.00	4180.00
93	75.00	9000.00	74.00	8880.00	90.00	10800.00	110.00	13200.00
94	500.00	1000.00	624.00	1248.00	650.00	1300.00	500.00	1000.00
95	750.00	1500.00	726.00	1452.00	650.00	1300.00	550.00	1100.00
96	850.00	10200.00	861.00	10332.00	700.00	8400.00	600.00	7200.00
97	150.00	3600.00	143.00	3432.00	180.00	4320.00	205.00	4920.00
98	250.00	11500.00	249.00	11454.00	180.00	8280.00	325.00	14950.00
99	500.00	35000.00	750.00	52500.00	700.00	49000.00	750.00	52500.00
100	2.00	340.00	10.00	1700.00	15.00	2550.00	10.00	1700.00
101	1,000.00	7000.00	800.00	5600.00	450.00	3150.00	600.00	4200.00
102	2.00	7200.00	2.00	7200.00	2.00	7200.00	2.40	8640.00
103	10.00	19900.00	4.95	9850.50	9.50	18905.00	4.95	9850.50
104	40.00	3000.00	30.00	2250.00	30.00	2250.00	45.00	3375.00
105	50.00	100.00	35.00	70.00	35.00	70.00	65.00	130.00
106	25.00	5000.00	32.00	6400.00	23.50	4700.00	32.00	6400.00
107	50.00	8000.00	70.00	11200.00	50.00	8000.00	70.00	11200.00
108	50.00	25150.00	49.40	24848.20	40.00	20120.00	49.40	24848.20
109	3,000.00	6000.00	3,000.00	6000.00	3,150.00	6300.00	3,000.00	6000.00
110	500.00	1000.00	600.00	1200.00	600.00	1200.00	600.00	1200.00
111	15,000.00	30000.00	23,250.00	46500.00	24,000.00	48000.00	23,250.00	46500.00
112	3,000.00	6000.00	2,500.00	5000.00	2,750.00	5500.00	2,500.00	5000.00
113	40.00	122400.00	36.60	111996.00	37.00	113220.00	36.60	111996.00
114	200.00	30000.00	192.00	28800.00	192.00	28800.00	192.00	28800.00
115	50.00	70000.00	38.00	53200.00	38.00	53200.00	38.00	53200.00
116	90.00	45270.00	90.00	45270.00	78.00	39234.00	95.00	47785.00
117	4.00	3800.00	6.00	5700.00	7.00	6650.00	6.00	5700.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
118	.70	36750.00	.75	39375.00	.60	31500.00	.75	39375.00
119	1.00	3570.00	1.25	4462.50	1.20	4284.00	1.25	4462.50
120	1.00	690.00	.30	207.00	.40	276.00	.30	207.00
121	.40	5480.00	.30	4110.00	.40	5480.00	.30	4110.00
122	.40	392.00	.30	294.00	.40	392.00	.30	294.00
123	4.00	5680.00	3.50	4970.00	3.50	4970.00	3.50	4970.00
124	100,000.00	100000.00	95,400.00	95400.00	96,000.00	96000.00	92,000.00	92000.00
125	100,000.00	100000.00	76,600.00	76600.00	77,000.00	77000.00	73,900.00	73900.00
126	150,000.00	150000.00	251,000.00	251000.00	261,000.00	261000.00	230,500.00	230500.00
127	50,000.00	50000.00	82,300.00	82300.00	83,000.00	83000.00	65,000.00	65000.00
128	5,000.00	5000.00	9,200.00	9200.00	9,000.00	9000.00	8,800.00	8800.00
129	1,305,000.00	1305000.00	832,000.00	832000.00	917,000.00	917000.00	1,653,000.00	1653000.00
TOT		13,079,783.00		14,029,068.20		15,925,105.70		16,252,150.46