BID OPENING DATE 10/31/12
CONTRACT NUMBER 04-1A3204
LOCATION 04-CC-580-5.5/6.1

IN CONTRA COSTA COUNTY ON ROUTE 580
AT THE SCOFIELD AVENUE UC AND
WESTERN DRIVE ON-RAMP UC
(BRIDGES # 28-0140 L/R, 28-0141 R)

11/05/12
CONTRACT CODE 'A '
149 CONTRACT ITEMS

BRIDGE DECK REPLACEMENT FEDERAL AID BHIM-580-1(052)2E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 7.0%
PROPOSALS ISSUED 21 FUND TOTAL HA21 0 TOTAL NUMBER OF WORKING DAYS 260
NUMBER OF WORKING DAYS OPEN TO TRAFFIC 10; ADDITIONAL DAYS FOR ACCEPTANCE OF CONTRACT 250

NUMBER OF BIDDERS 3 ENGINEERS EST 15,298,814.70 AMOUNT UNDER 403,592.05 PERCENT UNDER EST 2.64
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1 A)	14,895,222.65	1	WEST BAY BUILDERS INC	415 456-8972
				00626859
B)	206 DAYS X 8300		250 BEL MARIN KEYS BLVD BLDG A	FAX 415 459-0665
A+B)	16,605,022.65		NOVATO CA 94949	
2 A)	15,654,676.00	3	MYERS AND SONS CONSTRUCTION LP	916 649-4504
				00944155
B)	175 DAYS X 8300		2554 MILLCREEK DRIVE	FAX 916 920-2246
A+B)	17,107,176.00		SACRAMENTO CA 95833	
3 A)	16,492,954.20	2	GOLDEN STATE BRIDGE INC	925 372-8000
				00851187
B)	175 DAYS X 8300		2990 BAY VISTA COURT SUITE D	FAX 925 372-8001
A+B)	17,945,454.20		BENICIA CA 94510	

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ACL ONTARIO	CONCRETE BARRIERS
	ALAMILLO REBAR VALLEJO	REBAR
	CENTRAL FENCE COMPANY SAN JOSE	FENCING
	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	STRIPING
	FBD VANGUARD CONSTRUCTION LIVERMORE	SLIPFORM BARRIERS
	GERCO CONTRACTORS AUBURN	SIGN STRUCTURE
	HILLSIDE DRILLING COMPANY RICHMOND	SOIL NAILS
	JEFFCO PAINTING & COATING VALLEJO	PAINTING
	OC JONES AND SONS BERKELEY	PAVING AND GRADING
	ST FRANCIS ELECTRIC SAN LEANDRO	ELECTRICAL

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ACL ONTARIO CA	BRIDGE RAIL
	BAY AREA TRAFFIC SOLUTIONS FREMONT CA	TRAFFIC CONTROL
	CHRISP COMPANY FREMONT CA	STRIPING AND MARKERS
	DRILL TECH ANTIOCH CA	MICROPILES
	DRILL TECH ANTIOCH CA	SOIL NAIL AND CAST IN DRILLED HOLES
	FLATIRON ELECTRIC CHICO CA	ELECTRICAL
	FRANK MEDINA OROVILLE CA	METAL BEAM GUARDRAIL
	GERCO CONTRACTORS AUBURN CA	REMOVE FURNISH & INSTALL SIGN STRUCTURES
	GERDAU FAIRFIELD CA	REBAR
	GREEN VISTA ROCKLIN CA	LANDSCAPING & EROSION CONTROL
	JEFFCO PAINTING AND COATING INC VALLEJO CA	PAINTING

CONTINUED ON NEXT PAGE

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	O C JONES AND SONS BERKELEY CA	CONCRETE MEDIAN RAIL
	O C JONES AND SONS BERKELEY CA	MINOR CONCRETE & UNDERGROUND
	O C JONES AND SONS BERKELEY CA	ROADWAY & ASPHALT
	OLIVIERA FENCING SANTA CLARA CA	FENCING
	PENHALL COMPANY ANAHEIM CA	BRIDGE REMOVAL
	PENHALL COMPANY ANAHEIM CA	CORE CONCRETE

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ALAMILLO REBAR INC VALLEJO CA	ITEMS 82, 84, 91, 92, 122 AND 79
	BAY CITIES PAVING & GRADING INC CONCORD CA	ITEM 146
	BAY CITIES PAVING & GRADING INC CONCORD CA	ITEMS 4 THRU 6, 11, 38, 39, 42 THRU 44, 49 THRU 51, 56
	BAY CITIES PAVING & GRADING INC CONCORD CA	ITEMS 58 THRU 60, 69, 71 THRU 76, 83, 109 THRU 111, 145

CONTINUED ON NEXT PAGE

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CENTRAL STRIPING SERVICES INC RANCHO CORDOVA CA	ITEMS 28, 30 THRU 34, 51, 125 THRU 134, AND 149
	DRILL TECH DRILLING AND SHORING INC ANTIOCH CA	ITEMS 77, 78, 79, 142
	FBD VANGUARD CONSTRUCTION LIVERMORE CA	ITEMS 119 THRU 121, 123, AND 124
	FRANK MEDINA OROVILLE CA	ITEMS 29, 114, 116 THRU 118
	GERCO INC AUBURN CA	ITEMS 37, 95 THRU 97, 100, AND 103
	JEFFCO PAINTING AND COATING VALLEJO CA	ITEMS 2, 105 THRU 108, 51 AND 149
	K & G CONCRETE PUMPING OAKLAND CA	ITEMS 80 AND 81
	OLIVEIRA FENCE INC SANTA CLARA CA	ITEMS 3, 113, 115, 143, 144, 147, 148
	ST FRANCIS ELECTRIC SAN LEANDRO CA	ITEMS 135 THRU 142

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	10,000.00	10,000.00
2	043978	PROTECTION SYSTEM	LS	LUMP SUM	1,100,000.00	1,100,000.00
3	071321	TEMPORARY FENCE (TYPE CL-6)	LF	20	50.00	1,000.00
4	073004	12" TEMPORARY CULVERT	LF	220	112.00	24,640.00
5	073006	18" TEMPORARY CULVERT	LF	12	85.00	1,020.00
6	024287	TEMPORARY DRAINAGE INLET	EA	4	3,000.00	12,000.00
7	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	10,000.00	10,000.00
8	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	2,000.00	2,000.00
9	074028	TEMPORARY FIBER ROLL	LF	1,390	4.00	5,560.00
10	074029	TEMPORARY SILT FENCE	LF	300	5.00	1,500.00
11	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	6	2,500.00	15,000.00
12	074034	TEMPORARY COVER	SQYD	1,300	3.00	3,900.00
13	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	7	100.00	700.00
14	074040	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	1,800	3.00	5,400.00
15	074041	STREET SWEEPING	LS	LUMP SUM	20,000.00	20,000.00
16	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	15,000.00	15,000.00
17	090105	TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM	1,650,000.00	1,650,000.00
18	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	21,000.00	21,000.00
19	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	311,000.00	311,000.00
20	120116	TYPE II BARRICADE	EA	6	30.00	180.00
21	120165	CHANNELIZER (SURFACE MOUNTED)	EA	90	37.00	3,330.00
22	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	14,000.00	14,000.00
23	129000	TEMPORARY RAILING (TYPE K)	LF	17,800	9.10	161,980.00
24	129100	TEMPORARY CRASH CUSHION MODULE	EA	180	175.00	31,500.00
25	024288	TEMPORARY ALTERNATIVE CRASH CUSHION	EA	4	1,000.00	4,000.00
26	129150	TEMPORARY TRAFFIC SCREEN	LF	1,220	3.00	3,660.00
27	024289	TEMPORARY BICYCLE SHUTTLE SERVICE	LS	LUMP SUM	38,000.00	38,000.00
28	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	6,600	1.15	7,590.00
29	150662	REMOVE METAL BEAM GUARD RAILING	LF	1,110	8.00	8,880.00
30	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	28,100	.40	11,240.00
31	150712	REMOVE PAINTED PAVEMENT MARKING	SQFT	350	2.00	700.00
32	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	14,800	.40	5,920.00
33	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	920	3.00	2,760.00
34	150722	REMOVE PAVEMENT MARKER	EA	3,010	1.00	3,010.00
35	150744	REMOVE ROADSIDE SIGN (WOOD POST)	EA	1	200.00	200.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
36	150748	REMOVE ROADSIDE SIGN PANEL	EA	3	100.00	300.00
37	150757	REMOVE SIGN STRUCTURE (EA)	EA	1	9,000.00	9,000.00
38	150809	REMOVE CULVERT (LF)	LF	460	37.00	17,020.00
39	150820	REMOVE INLET	EA	3	650.00	1,950.00
40	024290	RESET CRASH CUSHION (SAND FILLED)	EA	1	500.00	500.00
41	152320	RESET ROADSIDE SIGN	EA	10	150.00	1,500.00
42	152430	ADJUST INLET	EA	2	1,000.00	2,000.00
43	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	35,100	1.65	57,915.00
44	153221	REMOVE CONCRETE BARRIER	LF	1,390	17.00	23,630.00
45	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	600,000.00	600,000.00
46	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	150,000.00	150,000.00
47	157563	BRIDGE REMOVAL (PORTION), LOCATION C	LS	LUMP SUM	40,000.00	40,000.00
48	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	10,000.00	10,000.00
49	190101	ROADWAY EXCAVATION	CY	3,000	45.00	135,000.00
50	190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	CY	360	240.00	86,400.00
51	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	5,000.00	5,000.00
52 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	4	1,500.00	6,000.00
53 (F)	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	64	125.00	8,000.00
54 (F)	192053	STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	CY	28	240.00	6,720.00
55 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	4	1,000.00	4,000.00
56	193006	STRUCTURE BACKFILL (SLURRY CEMENT)	CY	83	333.00	27,639.00
57 (F)	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	59	150.00	8,850.00
58	024291	CONCRETE BACKFILL (RAPID STRENGTH CONCRETE)	CY	16	920.00	14,720.00
59	194001	DITCH EXCAVATION	CY	25	160.00	4,000.00
60	198010	IMPORTED BORROW (CY)	CY	500	15.00	7,500.00
61	200001	HIGHWAY PLANTING	LS	LUMP SUM	2,500.00	2,500.00
62	203002	EROSION CONTROL (COMPOST BLANKET)	CY	80	35.00	2,800.00
63	203021	FIBER ROLLS	LF	1,770	3.00	5,310.00
64	203025	COMPOST (INCORPORATE)	SQYD	1,610	7.00	11,270.00
65	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	2	1,000.00	2,000.00
66	203027	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	SQFT	39,500	.25	9,875.00
67	203034	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	7,090	.65	4,608.50
68	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	11,000.00	11,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
69	260203	CLASS 2 AGGREGATE BASE (CY)	CY	410	145.00	59,450.00
70	260210	AGGREGATE BASE (APPROACH SLAB)	CY	37	320.00	11,840.00
71	390132	HOT MIX ASPHALT (TYPE A)	TON	9,920	114.00	1,130,880.00
72	394051	SHOULDER RUMBLE STRIP (HMA,ROLLED-IN INDENTATIONS)	STA	24	130.00	3,120.00
73	394060	DATA CORE	LS	LUMP SUM	5,000.00	5,000.00
74	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	140	34.00	4,760.00
75	395000	LIQUID ASPHALT (PRIME COAT)	TON	3	800.00	2,400.00
76	397005	TACK COAT	TON	17	900.00	15,300.00
77	460300	SOIL NAIL	LF	364	220.00	80,080.00
78	043979	MICROPILE (STEEL PIPE NPS 12XX-STRONG)	EA	3	35,000.00	105,000.00
79	490615	18" CAST-IN-DRILLED-HOLE CONCRETE PILING	LF	168	300.00	50,400.00
80 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	2,515	770.00	1,936,550.00
81	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	113	921.00	104,073.00
82 (F)	043980	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R MODIFIED)	CY	371	866.00	321,286.00
83 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	11	1,400.00	15,400.00
84	510800	PAVING NOTCH EXTENSION	CF	146	135.00	19,710.00
85	043981	ARCHITECTURAL TEXTURE (STUCCO)	SQFT	275	50.00	13,750.00
86	511106	DRILL AND BOND DOWEL	LF	856	30.00	25,680.00
87	515067	CORE CONCRETE (8")	LF	30	100.00	3,000.00
88	043982	CORE CONCRETE (20")	LF	5	300.00	1,500.00
89	519088	JOINT SEAL (MR 1")	LF	220	45.00	9,900.00
90	519091	JOINT SEAL (MR 1 1/2")	LF	976	50.00	48,800.00
91 (F)	520110	BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)	LB	820,000	1.28	1,049,600.00
92 (F)	043983	BAR REINFORCING STEEL (EPOXY COATED) (RETAINING WALL)	LB	16,500	1.55	25,575.00
93 (F)	550102	STRUCTURAL STEEL (BRIDGE)	LB	27,300	5.00	136,500.00
94 (F)	043984	STUD CONNECTOR	EA	25,320	5.00	126,600.00
95 (F)	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	34,741	3.80	132,015.80
96 (F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	34,741	.35	12,159.35
97	560233	FURNISH FORMED PANEL SIGN (OVERHEAD)	SQFT	850	14.00	11,900.00
98	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	56	10.00	560.00
99	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	80	11.00	880.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
100	561016	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	53	1,200.00	63,600.00
101	566011	ROADSIDE SIGN - ONE POST	EA	4	250.00	1,000.00
102	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	3	120.00	360.00
103	568016	INSTALL SIGN PANEL ON EXISTING FRAME	SQFT	270	9.00	2,430.00
104	568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	3	200.00	600.00
105	590106	CLEAN STRUCTURAL STEEL (EXISTING BRIDGE)	LS	LUMP SUM	442,000.00	442,000.00
106	590111	PAINT STRUCTURAL STEEL (EXISTING BRIDGE)	LS	LUMP SUM	631,300.00	631,300.00
107	590135	SPOT BLAST CLEAN AND PAINT UNDERCOAT	SQFT	26,200	24.00	628,800.00
108	590301	WORK AREA MONITORING	LS	LUMP SUM	10,000.00	10,000.00
109	620100	18" ALTERNATIVE PIPE CULVERT	LF	570	72.00	41,040.00
110	665012	12" CORRUGATED STEEL PIPE (.079" THICK)	LF	82	93.00	7,626.00
111 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	4,064	1.00	4,064.00
112 (F)	750501	MISCELLANEOUS METAL (BRIDGE)	LB	708	15.00	10,620.00
113	802520	6' CHAIN LINK GATE (TYPE CL-6)	EA	1	1,000.00	1,000.00
114	832001	METAL BEAM GUARD RAILING	LF	530	40.00	21,200.00
115 (F)	833033	CHAIN LINK RAILING (TYPE 7 MODIFIED)	LF	1,825	52.00	94,900.00
116	839541	TRANSITION RAILING (TYPE WB)	EA	4	5,000.00	20,000.00
117	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	3	750.00	2,250.00
118	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	3	3,000.00	9,000.00
119	839701	CONCRETE BARRIER (TYPE 60)	LF	170	151.00	25,670.00
120	839703	CONCRETE BARRIER (TYPE 60C)	LF	1,230	106.00	130,380.00
121	024292	CONCRETE BARRIER (TYPE 60E MOD)	LF	85	291.00	24,735.00
122 (F)	839717	CONCRETE BARRIER (TYPE 732 MODIFIED)	LF	4,481	114.00	510,834.00
123	024293	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	320	155.00	49,600.00
124	024294	CONCRETE BARRIER MARKER	EA	58	25.00	1,450.00
125	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	19,500	.50	9,750.00
126	840505	6" THERMOPLASTIC TRAFFIC STRIPE	LF	1,820	1.00	1,820.00
127	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	6,350	2.00	12,700.00
128	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	1,760	2.00	3,520.00
129	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	2,600	5.00	13,000.00
130	024295	4' THERMOPLASTIC TRAFFIC STRIPE (BROKEN 14-48)	LF	7,760	.70	5,432.00
131	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	58,500	.20	11,700.00
132	840666	PAINT PAVEMENT MARKING (2-COAT)	SQFT	1,190	3.00	3,570.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
133	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	2,580	2.00	5,160.00
134	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,440	4.00	9,760.00
135	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	2,500.00	2,500.00
136	024296	MODIFY FIBER OPTIC COMMUNICATION	LS	LUMP SUM	106,000.00	106,000.00
137	024297	TEMPORARY CHANGEABLE MESSAGE SIGN SYSTEM	LS	LUMP SUM	33,500.00	33,500.00
138	860990	CLOSED CIRCUIT TELEVISION SYSTEM	LS	LUMP SUM	55,000.00	55,000.00
139	860604	FLASHING BEACON SYSTEM	LS	LUMP SUM	20,000.00	20,000.00
140	861503	MODIFY LIGHTING	LS	LUMP SUM	64,000.00	64,000.00
141	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	139,000.00	139,000.00
142	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
143	150608	REMOVE CHAIN LINK FENCE	LF	20	40.00	800.00
144	150620	REMOVE GATE	EA	2	400.00	800.00
145	153247	REMOVE CONCRETE (MISCELLANEOUS) (CY)	CY	8.1	350.00	2,835.00
146	730020	MINOR CONCRETE (CURB) (CY)	CY	6	1,500.00	9,000.00
147	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	26	45.00	1,170.00
148	802580	12' CHAIN LINK GATE (TYPE CL-6)	EA	2	1,200.00	2,400.00
149	999990	MOBILIZATION	LS	LUMP SUM	1,400,000.00	1,400,000.00

A)		14,895,222.65
B)	206 DAYS X	8300
A+B)		16,605,022.65

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT
1	10,000.00	10000.00	10,000.00	10000.00
2	700,000.00	700000.00	1,270,000.00	1270000.00
3	50.00	1000.00	10.00	200.00
4	120.00	26400.00	90.00	19800.00
5	90.00	1080.00	140.00	1680.00
6	3,000.00	12000.00	2,170.00	8680.00
7	30,000.00	30000.00	20,000.00	20000.00
8	10,000.00	10000.00	3,000.00	3000.00
9	2.50	3475.00	3.50	4865.00
10	5.00	1500.00	3.00	900.00
11	2,500.00	15000.00	2,750.00	16500.00
12	3.00	3900.00	3.00	3900.00
13	550.00	3850.00	300.00	2100.00
14	2.00	3600.00	1.30	2340.00
15	60,000.00	60000.00	25,000.00	25000.00
16	10,000.00	10000.00	5,000.00	5000.00
17	1,750,000.00	1750000.00	900,000.00	900000.00
18	20,000.00	20000.00	20,600.00	20600.00
19	100,000.00	100000.00	225,000.00	225000.00
20	30.00	180.00	60.00	360.00
21	35.00	3150.00	45.00	4050.00
22	90,000.00	90000.00	45,000.00	45000.00
23	10.00	178000.00	25.00	445000.00
24	175.00	31500.00	160.00	28800.00
25	250.00	1000.00	12,000.00	48000.00
26	5.00	6100.00	6.00	7320.00
27	150,000.00	150000.00	97,500.00	97500.00
28	2.00	13200.00	2.00	13200.00
29	10.00	11100.00	8.00	8880.00
30	.50	14050.00	.60	16860.00
31	2.00	700.00	2.00	700.00
32	.75	11100.00	.75	11100.00
33	3.00	2760.00	3.00	2760.00
34	1.00	3010.00	1.00	3010.00
35	100.00	100.00	200.00	200.00
36	50.00	150.00	200.00	600.00
37	5,000.00	5000.00	8,000.00	8000.00
38	40.00	18400.00	26.00	11960.00
39	650.00	1950.00	600.00	1800.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT
40	20,000.00	20000.00	1,500.00	1500.00
41	200.00	2000.00	300.00	3000.00
42	1,500.00	3000.00	1,900.00	3800.00
43	1.50	52650.00	3.00	105300.00
44	20.00	27800.00	22.00	30580.00
45	850,000.00	850000.00	340,000.00	340000.00
46	150,000.00	150000.00	125,000.00	125000.00
47	50,000.00	50000.00	25,000.00	25000.00
48	10,000.00	10000.00	10,000.00	10000.00
49	40.00	120000.00	46.00	138000.00
50	70.00	25200.00	230.00	82800.00
51	2,500.00	2500.00	6,000.00	6000.00
52	550.00	2200.00	300.00	1200.00
53	40.00	2560.00	200.00	12800.00
54	60.00	1680.00	165.00	4620.00
55	100.00	400.00	300.00	1200.00
56	150.00	12450.00	107.00	8881.00
57	50.00	2950.00	100.00	5900.00
58	400.00	6400.00	710.00	11360.00
59	170.00	4250.00	105.00	2625.00
60	15.00	7500.00	42.00	21000.00
61	3,000.00	3000.00	3,000.00	3000.00
62	35.00	2800.00	75.00	6000.00
63	3.00	5310.00	3.50	6195.00
64	6.50	10465.00	6.75	10867.50
65	800.00	1600.00	1,050.00	2100.00
66	.20	7900.00	.21	8295.00
67	.50	3545.00	.65	4608.50
68	2,500.00	2500.00	11,000.00	11000.00
69	60.00	24600.00	96.00	39360.00
70	300.00	11100.00	165.00	6105.00
71	125.00	1240000.00	97.00	962240.00
72	130.00	3120.00	110.00	2640.00
73	5,000.00	5000.00	5,900.00	5900.00
74	35.00	4900.00	30.00	4200.00
75	845.00	2535.00	1,820.00	5460.00
76	1,000.00	17000.00	1,280.00	21760.00
77	50.00	18200.00	145.00	52780.00
78	30,000.00	90000.00	26,500.00	79500.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT
79	330.00	55440.00	350.00	58800.00
80	775.00	1949125.00	1,444.00	3631660.00
81	1,000.00	113000.00	1,560.00	176280.00
82	650.00	241150.00	1,300.00	482300.00
83	1,600.00	17600.00	2,080.00	22880.00
84	85.00	12410.00	75.00	10950.00
85	35.00	9625.00	25.00	6875.00
86	25.00	21400.00	55.00	47080.00
87	150.00	4500.00	150.00	4500.00
88	500.00	2500.00	500.00	2500.00
89	35.00	7700.00	55.00	12100.00
90	60.00	58560.00	65.00	63440.00
91	1.50	1230000.00	1.30	1066000.00
92	4.00	66000.00	1.55	25575.00
93	6.00	163800.00	9.00	245700.00
94	25.00	633000.00	7.00	177240.00
95	3.50	121593.50	3.70	128541.70
96	.50	17370.50	.50	17370.50
97	14.00	11900.00	17.50	14875.00
98	12.00	672.00	12.50	700.00
99	13.00	1040.00	13.50	1080.00
100	1,250.00	66250.00	1,100.00	58300.00
101	275.00	1100.00	250.00	1000.00
102	100.00	300.00	120.00	360.00
103	20.00	5400.00	22.00	5940.00
104	150.00	450.00	220.00	660.00
105	225,000.00	225000.00	450,000.00	450000.00
106	500,000.00	500000.00	640,000.00	640000.00
107	20.00	524000.00	24.00	628800.00
108	5,000.00	5000.00	4,000.00	4000.00
109	75.00	42750.00	66.00	37620.00
110	100.00	8200.00	70.00	5740.00
111	1.00	4064.00	2.00	8128.00
112	160.00	113280.00	6.00	4248.00
113	1,550.00	1550.00	1,500.00	1500.00
114	25.00	13250.00	48.00	25440.00
115	85.00	155125.00	83.00	151475.00
116	3,000.00	12000.00	3,200.00	12800.00
117	600.00	1800.00	700.00	2100.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT
118	2,500.00	7500.00	2,900.00	8700.00
119	170.00	28900.00	155.00	26350.00
120	165.00	202950.00	110.00	135300.00
121	600.00	51000.00	300.00	25500.00
122	100.00	448100.00	111.00	497391.00
123	700.00	224000.00	165.00	52800.00
124	2.00	116.00	40.00	2320.00
125	.75	14625.00	.85	16575.00
126	1.00	1820.00	1.00	1820.00
127	1.50	9525.00	1.80	11430.00
128	1.50	2640.00	1.60	2816.00
129	5.00	13000.00	5.00	13000.00
130	.75	5820.00	.70	5432.00
131	.50	29250.00	.50	29250.00
132	2.50	2975.00	2.50	2975.00
133	2.00	5160.00	2.00	5160.00
134	4.00	9760.00	4.00	9760.00
135	2,500.00	2500.00	5,000.00	5000.00
136	200,000.00	200000.00	96,000.00	96000.00
137	35,000.00	35000.00	15,000.00	15000.00
138	50,000.00	50000.00	32,000.00	32000.00
139	15,000.00	15000.00	62,000.00	62000.00
140	65,000.00	65000.00	80,000.00	80000.00
141	145,000.00	145000.00	122,500.00	122500.00
142	.00	0.00	.00	0.00
143	50.00	1000.00	15.00	300.00
144	250.00	500.00	500.00	1000.00
145	100.00	810.00	250.00	2025.00
146	25.00	150.00	750.00	4500.00
147	50.00	1300.00	25.00	650.00
148	1,500.00	3000.00	1,800.00	3600.00
149	1,550,000.00	1550000.00	1,520,000.00	1520000.00

TOT				
	A)	15,654,676.00	A)	16,492,954.20
	B)	175 DAYS X 8300	B)	175 DAYS X 8300
	A+B)	17,107,176.00	A+B)	17,945,454.20