BID OPENING DATE 11/27/12 IN TULARE COUNTY NEAR TULARE AT 11/29/12
CONTRACT NUMBER 06-0N5404 AVENUE 184 OVERCROSSING CONTRACT CODE 'D '
LOCATION 06-TUL-99-23.5 37 CONTRACT ITEMS

RAMP OVERLAY FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%

PROPOSALS ISSUED 13 FUND TOTAL HA22 0 TOTAL NUMBER OF WORKING DAYS 20

NUMBER OF BIDDERS 8 ENGINEERS EST 257,773.50 AMOUNT UNDER 6,889.50 PERCENT UNDER EST 2.67

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	250,884.00	6	PAPICH CONSTRUCTION COMPANY INC P O BOX 2210 PISMO BEACH CA 93448	805 473-3016 00767055 FAX 805 473-2217	CC PREF CLAIMED
2	271,756.00	4	BUSH ENGINEERING INC 518 N REDINGTON STREET HANFORD CA 93230	559 584-1575 00888139 FAX 559 584-1591	NSB PREF CLAIMED BID IS OVER NSBP PREFERENCE LIMITS
3	274,061.00	1	DREAMBUILDER 1324 E. LAWSON LANE PLACENTIA CA 92870	714 646-3697 00873436 FAX 714 646-3698	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
4	278,027.40	8	GRANITE CONSTRUCTION COMPANY P O BOX 50085 WATSONVILLE CA 95077-5085	831 724-1011 00000089 FAX 831 768-4021	NSB PREF CLAIMED BID IS OVER NSBP PREFERENCE LIMITS
5	282,738.00	7	W JAXON BAKER INC P O BOX 994248 REDDING CA 98099-4848	530 241-1086 00471473 FAX 530 243-0787	NSB PREF CLAIMED BID IS OVER NSBP PREFERENCE LIMITS
6	311,059.40	3	TEICHERT CONSTRUCTION P O BOX 520 FOWLER CA 93625	559 813-3100 00000008 FAX 559 813-3099	NSB PREF CLAIMED BID IS OVER NSBP PREFERENCE LIMITS

7	330,698.00	2	AMERICAN PAVING COMPANY P O BOX 4348 FRESNO CA 93744	559 268-9886 00181430 FAX 559 268-2908	NSB PREF CLAIMED BID IS OVER NSBP PREFERENCE LIMITS
8	379,651.30	5	LEES PAVING INC. 1212 N. PLAZA DRIVE VISALIA CA 93291	559 651-1337 00282929 FAX 559 651-2335	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	A C DIKE COMPANY LINCOLN CA	A C DIKE
	FRESNO CONCRETE FRESNO CA	STAMPED CONCRETE
	GARY BROWN OAKHURST CA	ELECTRICAL, TRAFFIC COUNT STATION
	K R C SAFETY VISALIA CA	CONSTRUCTION AREA SIGNS, PROJECT SIGNS
	SAFETY STRIPING SERVICE GOSHEN CA	STRIPING, MARKINGS AND MARKERS, TRAFFIC CONTROL

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	GARY BROWN ELECTRIC OAKHUST CA	ITEMS 36 AND 37

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	DON BERRY CONSTRUCTRION INC SELMA CA	ITEM 17
	MSL ELECTRIC INC ANAHEIM CA	ITEM 37
	SAMBRANO TRAFFIC CONTROL INC WILTON CA 95693	ITEM 5

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	GARY BROWN ELECTRIC OAKHURST CA	ELECTRICAL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	BILL NELSON GENERAL ENGINEERING COMPANY FRESNO CA	PIPE/UNDERGROUND
	CHRISP COMPANY STOCKTON CA	STRIPING
	ENTEK CONSULTING GROUP ROCKLIN CA	ASBESTOS & LEAD COMPLIANCE PLAN, ASBESTOS DUST CONTROL PLAN

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	FRESNO CONCRETE CONSTRUCTION FRESNO CA	MINOR STAMPED CONCRETE
	GARY BROWN ELECTRIC OAKHURST CA	ELECTRICAL
	SOUTH MACK GRINDING VISALIA CA	REMOVE DIKE AND COLD PLANE AC

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	A C ELECTRIC COMPANY VISALIA CA	TRAFFIC COUNT STATION
	SAFETY STRIPING SERVICE INC GOSHEN CA	THERMOPLASTIC PAVEMENT MARKING, PAVEMENT MARKERS
	SAFETY STRIPING SERVICE INC GOSHEN CA	TRAFFIC CONTROL,4 INCH THERMOPLASTIC TRAFFIC STRIPE

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	GARY BROWN ELECTRIC INC OAKHURST CA	ELECTRIC
	SAFETY STRIPING SERVICES GOSHEN CA	STRIPING AND MARKERS
	SAMBRANO TRAFFIC CONTROL WILTON CA	CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	A C ELECTRIC VISALIA CA	ELECTRICAL
	APCO GOSHEN CA	PLACE DIKE & EQUIP RENTAL
	BILL NELSON GEC FRESNO CA	UNDERGROUND
	DB EQUIP & SUPPLIES VISALIA CA	EQUIP RENTAL
	FRESNO CONCRETE FRESNO CA	MINOR CONCRETE
	PRS MIRALOMA CA	GRINDING
	SAFETY STRIPING SERVICE GOSHEN CA	STRIPING
	STATEWIDE TRAFFIC FRESNO CA	CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL ROAD SIGNS
	TRINITY ENGINEERING CLOVIS CA	HMAS

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	800.00	800.00
2	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	2	300.00	600.00
3	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	950.00	950.00
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	2,300.00	2,300.00
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	19,529.74	19,529.74
6	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	4,000.00	4,000.00
7	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	12,000.00	12,000.00
8	150742	REMOVE ROADSIDE SIGN	EA	3	215.00	645.00
9	150771	REMOVE ASPHALT CONCRETE DIKE	LF	1,610	.45	724.50
10	150815	REMOVE DOWNDRAIN (LS)	LS	LUMP SUM	250.00	250.00
11	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	4,540	2.84	12,893.60
12	153130	REMOVE CONCRETE CURB (LF)	LF	870	3.32	2,888.40
13	190101	ROADWAY EXCAVATION	CY	12	80.00	960.00
14	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,000.00	1,000.00
15	190185	SHOULDER BACKING	TON	280	29.00	8,120.00
16	260203	CLASS 2 AGGREGATE BASE (CY)	CY	20	144.00	2,880.00
17	024990	HOT MIX ASPHALT (TYPE A WITH PG-TR)	TON	1,080	118.00	127,440.00
18	390136	MINOR HOT MIX ASPHALT	TON	10	72.00	720.00
19	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	120	28.00	3,360.00
20	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	28	26.00	728.00
21	397005	TACK COAT	TON	4.4	707.00	3,110.80
22 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	1.4	1,598.00	2,237.20
23	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	36	20.00	720.00
24	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	78	10.00	780.00
25	566011	ROADSIDE SIGN - ONE POST	EA	4	275.00	1,100.00
26	566012	ROADSIDE SIGN - TWO POST	EA	1	400.00	400.00
27	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	2	215.00	430.00
28	665024	24" CORRUGATED STEEL PIPE (.109" THICK)	LF	4	533.00	2,132.00
29	682022	CLASS 1 PERMEABLE MATERIAL (BLANKET)	CY	6	175.00	1,050.00
30	707117	36" PRECAST CONCRETE PIPE INLET	LF	8	363.00	2,904.00
31	731519	MINOR CONCRETE (STAMPED CONCRETE)	SQFT	880	10.00	8,800.00
32 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	472	1.18	556.96
33	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	3,890	1.10	4,279.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
34	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	250	6.50	1,625.00
35	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	87	5.40	469.80
36	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	500.00	500.00
37	024991	TRAFFIC COUNT STATION	LS	LUMP SUM	17,000.00	17,000.00
					TOTAL	250,884.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	800.00	800.00	965.00	965.00	1,500.00	1500.00	700.00	700.00
2	300.00	600.00	90.00	180.00	100.00	200.00	300.00	600.00
3	750.00	750.00	70.00	70.00	750.00	750.00	600.00	600.00
4	1,595.00	1595.00	1,200.00	1200.00	1,300.00	1300.00	1,300.00	1300.00
5	62,000.00	62000.00	19,000.00	19000.00	50,500.00	50500.00	40,000.00	40000.00
6	5,000.00	5000.00	1,250.00	1250.00	1,500.00	1500.00	5,600.00	5600.00
7	1,000.00	1000.00	400.00	400.00	1,000.00	1000.00	1,500.00	1500.00
8	100.00	300.00	60.00	180.00	100.00	300.00	100.00	300.00
9	.20	322.00	1.80	2898.00	.25	402.50	.25	402.50
10	240.00	240.00	400.00	400.00	250.00	250.00	780.00	780.00
11	1.50	6810.00	3.40	15436.00	1.70	7718.00	2.75	12485.00
12	3.00	2610.00	7.00	6090.00	5.00	4350.00	5.00	4350.00
13	180.00	2160.00	150.00	1800.00	500.00	6000.00	350.00	4200.00
14	1,200.00	1200.00	1,300.00	1300.00	1,000.00	1000.00	1,500.00	1500.00
15	55.00	15400.00	36.00	10080.00	48.00	13440.00	45.00	12600.00
16	150.00	3000.00	152.00	3040.00	120.00	2400.00	295.00	5900.00
17	110.00	118800.00	125.00	135000.00	121.00	130680.00	115.00	124200.00
18	121.00	1210.00	155.00	1550.00	85.00	850.00	250.00	2500.00
19	26.00	3120.00	35.00	4200.00	20.00	2400.00	26.00	3120.00
20	60.00	1680.00	45.00	1260.00	26.00	728.00	65.00	1820.00
21	5.00	22.00	1,004.00	4417.60	1.00	4.40	500.00	2200.00
22	420.00	588.00	4,100.00	5740.00	125.00	175.00	2,000.00	2800.00
23	20.00	720.00	26.00	936.00	13.15	473.40	13.00	468.00
24	10.00	780.00	26.00	2028.00	17.95	1400.10	18.00	1404.00
25	275.00	1100.00	285.00	1140.00	200.00	800.00	200.00	800.00
26	400.00	400.00	310.00	310.00	300.00	300.00	300.00	300.00
27	215.00	430.00	120.00	240.00	100.00	200.00	100.00	200.00
28	270.00	1080.00	120.00	480.00	300.00	1200.00	1,500.00	6000.00
29	400.00	2400.00	145.00	870.00	250.00	1500.00	225.00	1350.00
30	250.00	2000.00	190.00	1520.00	1,000.00	8000.00	750.00	6000.00
31	11.00	9680.00	21.00	18480.00	7.00	6160.00	10.00	8800.00
32	1.50	708.00	2.95	1392.40	3.00	1416.00	8.00	3776.00
33	1.00	3890.00	1.00	3890.00	1.35	5251.50	1.10	4279.00
34	6.00	1500.00	10.00	2500.00	7.25	1812.50	6.50	1625.00
35	3.00	261.00	11.00	957.00	18.00	1566.00	5.50	478.50
36	500.00	500.00	700.00	700.00	500.00	500.00	700.00	700.00
37	17,100.00	17100.00	22,161.00	22161.00	20,000.00	20000.00	17,100.00	17100.00
TOT		271,756.00		274,061.00		278,027.40		282,738.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT	EIGHTH BID	EIGHTH AMOUNT
1	2,000.00	2000.00	1,500.00	1500.00	1,000.00	1000.00
2	300.00	600.00	225.00	450.00	1,000.00	2000.00
3	750.00	750.00	825.00	825.00	3,000.00	3000.00
4	3,000.00	3000.00	3,000.00	3000.00	1,300.00	1300.00
5	40,000.00	40000.00	81,000.00	81000.00	51,000.00	51000.00
6	7,500.00	7500.00	1,200.00	1200.00	2,000.00	2000.00
7	1,500.00	1500.00	500.00	500.00	3,000.00	3000.00
8	100.00	300.00	160.00	480.00	100.00	300.00
9	.50	805.00	3.00	4830.00	5.30	8533.00
10	1,000.00	1000.00	200.00	200.00	2,600.00	2600.00
11	2.00	9080.00	2.00	9080.00	6.00	27240.00
12	5.00	4350.00	3.00	2610.00	9.20	8004.00
13	400.00	4800.00	175.00	2100.00	500.00	6000.00
14	3,000.00	3000.00	2,000.00	2000.00	5,000.00	5000.00
15	45.00	12600.00	20.00	5600.00	42.00	11760.00
16	200.00	4000.00	135.00	2700.00	313.50	6270.00
17	125.00	135000.00	132.00	142560.00	150.00	162000.00
18	80.00	800.00	100.00	1000.00	400.00	4000.00
19	30.00	3600.00	35.00	4200.00	43.50	5220.00
20	75.00	2100.00	82.00	2296.00	14.30	400.40
21	1.00	4.40	2,250.00	9900.00	1,340.00	5896.00
22	1,000.00	1400.00	775.00	1085.00	2,000.00	2800.00
23	15.00	540.00	27.00	972.00	13.15	473.40
24	20.00	1560.00	16.00	1248.00	17.95	1400.10
25	225.00	900.00	385.00	1540.00	200.00	800.00
26	300.00	300.00	550.00	550.00	300.00	300.00
27	100.00	200.00	300.00	600.00	100.00	200.00
28	250.00	1000.00	575.00	2300.00	1,500.00	6000.00
29	200.00	1200.00	225.00	1350.00	225.00	1350.00
30	500.00	4000.00	335.00	2680.00	750.00	6000.00
31	11.00	9680.00	12.00	10560.00	8.00	7040.00
32	5.00	2360.00	3.50	1652.00	7.70	3634.40
33	1.35	5251.50	1.35	5251.50	1.35	5251.50
34	7.25	1812.50	7.25	1812.50	7.25	1812.50
35	18.00	1566.00	18.00	1566.00	18.00	1566.00
36	2,500.00	2500.00	500.00	500.00	1,500.00	1500.00
37	40,000.00	40000.00	19,000.00	19000.00	23,000.00	23000.00
TOT		311,059.40		330,698.00		379,651.30