STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

12/03/12

BID OPENING DATE 11/28/12
CONTRACT NUMBER 04-2285H4
LOCATION 04-CC-680-4.0/6.8

IN CONTRA COSTA COUNTY IN SAN RAMON AND DANVILLE FROM 0.1 MILE NORTH OF CROW CANYON OVERCROSSING TO 0.1 MILE SOUTH OF SYCAMORE

CONTRACT CODE 'A '
185 CONTRACT ITEMS

WIDEN FREEWAY, RETAINING WALLS

FEDERAL AID ACIM-6801-(069)
ACST-6204-(107)
PL-6204-(107)

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 6.0%

PROPOSALS ISSUED 22 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 172

NUMBER OF BIDDERS 8 ENGINEERS EST 22,614,064.15 AMOUNT UNDER 1,257,479.60 PERCENT UNDER EST 5.56

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1 A)	21,356,584.55	2	BAY CITIES/ MYERS JV	916 635-9370
				00940169
B)	172 DAYS X 11500		P O BOX 2948	FAX 916 635-1527
A+B)	23,334,584.55		RANCHO CORDOVA CA 95741-2948	
2 A)	21,743,087.00	3	GOODFELLOW TOP GRADE CONSTRUCTION	925 449-5764
				00977506
B)	195 DAYS X 11500		50 CONTRACTORS STREET	FAX 925 449-5875
A+B)	23,985,587.00		LIVERMORE CA 94551	
3 A)	22,910,435.41	8	GHILOTTI BROS INC	415 454-7011
				00132128
B)	178 DAYS X 11500		525 JOCOBY STREET	FAX 415 454-8376
A+B)	24,957,435.41		SAN RAFAEL CA 94901	
4 A)	22,805,699.00	4	GHILOTTI CONSTRUCTION CO INC	707 585-1221
				00644515
B)	190 DAYS X 11500		246 GHILOTTI AVENUE	FAX 707 585-1601
A+B)	24,990,699.00		SANTA ROSA CA 95407	
5 A)	23,693,995.00	7	MYERS AND SONS CONSTRUCTION LP	916 649-4504
				00944155
B)	161 DAYS X 11500		2554 MILLCREEK DRIVE	FAX 916 920-2246
A+B)	25,545,495.00		SACRAMENTO CA 95833	
6 A)	23,944,906.70	6	RGW	925 606-2400
				00591940
B)	185 DAYS X 11500		550 GREENVILLE ROAD	FAX 925 961-1925
A+B)	26,072,406.70		LIVERMORE CA 94550	

7 A)	23,962,158.00	5	GORDON N. BALL INC		925 838-5675
					00710807
B)	205 DAYS X 11500		333 CAMILLE AVE	FAX	925 838-5915
A+B)	26,319,658.00		ALAMO CA 94507		
8 A)	24,564,247.50	1	PAVEX CONSTRUCTION DIVISION		408 574-1400
					00000022
B)	169 DAYS X 11500		120 GRANITE ROCK WAY	FAX	408 365-9548
A+B)	26,507,747.50		SAN JOSE CA 95136		

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ADVANCED CONCRETE AND SAWING MESA AZ	SEAL PAVEMENT JOINTS
	ALAMILLO REBAR MARE ISLAND CA	REBAR
	BAY AREA DRILLING PITTSBURGH CA	CIDH
	CHRISP COMPANY FREMONT CA	STRIPING AND PAVEMENT MARKERS
	DRILL TECH ANTIOCH CA	GROUND ANCHOR, SOIL NAIL AND SHOTCRETE
	GRIFFIN SOIL PLEASANTON CA	LIME AND LIME STABLIZED SOIL
	L JOHNSON CONSTRUCTION GARDENA CA	MASONRY
	MID STATE BARRIER STOCKTON CA	MBGR
	MID-STATE BARRIER STOCKTON CA	SIGN STRUCTURES
	MURGA, STRANGE AND CHALMERS VALLEJO CA	MINOR CONCRETE
	SELBY'S SOIL LOOMIS CA	EROSION CONTROL AND TEMPORARY EROSION CONTROL

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	STEINY AND COMPANY VALLEJO CA	ELECTRICAL

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	L JOHNSON GARDENA CA	MASONARY WALL
	CENTRAL STRIPE RANCHO CORDOVA CA	PAVEMENT MARKINGS & STRIPING
	CIRIMELE RICHMOND CA	ELECTRICAL
	D & S TRUCKING CASTRO VALLEY CA	TRUCKING
	DRILL TECH ANTIOCH CA	SOIL NAIL GROUND ANCHOR
	F B D VANGUARD LIVERMORE CA	DEMOLITION
	F B D VANGUARD LIVERMORE CA	JOINT PLANE CONCRETE PAVING
	F B D VANGUARD LIVERMORE CA	LEAN CONCRETE BASE
	GRIFFIN SOIL PLEASANTON CA	LIME TREAT
	HILLSIDE DRILLING POINT RICHMOND CA	CIDH PILES
	JJ NGUYEN SAN JOSE CA	LANDSCAPE AND IRRIGATION

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	LEGG INC LIVERMORE CA	UNDERGROUND
	M F MAYER VALLEJO CA	MINOR CONCRETE
	MIDSTATE BARRIER STOCKTON CA	SIGN STRUCTURES
	R M HARRIS MARTINEZ CA	RETAINING WALL
	SELBYS SOIL LOOMIS CA	EROSION CONTROL
	TRIANGLE EXCAVATION DIXON CA	DEMOLITION

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	ALAMILLO REBAR INC VALLEJO CA	REBAR
	CHRISP COMPANY FREMONT CA	STRIPE, STRIPE REMOVAL, LEAD COMPLIANCE PLAN, MARKERS
	DRILL TECH DRILLING ANTIOCH CA	SOIL NAIL, SHOTCRETE AND GROUND ANCHOR
	ELLA LIVERMORE CA	EROSION CONTROL AND TEMP EROSION

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	FBD VANGUARD CONST INC LIVERMORE CA	BARRIER, JPCP, JPCPRS, LCB, LCBRS, JOINT SEALS
	GRIFFIN SOIL PLEASANTON CA	LIME TREATMENT
	JDW MASONRY LODI CA	SOUND WALL
	MF MAHER INC VALLEJO CA	RETAINING WALL
	MIDSTATE BARRIER INC STOCKTON CA	MBGR, SIGN STRUCTURE
	PACIFIC COAST DRILLING CO SANTA ROSA CA	CIDH
	RMT LANDSCAPE CONTRACTORS INC OAKLAND CA	LANDSCAPE AND IRRIGATION
	STEINY AND COMPANY INC VALLEJO CA	ELECTRICAL
	TRIANGLE EXCAVATION DIXON CA	CLEAR & GRUB, REMOVE CONCRETE BARRIER, REMOVE SOUND WALL

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ACL CHINO CA	CONCRETE BARRIER TYPE 736 SERIES
	ALAMILLO REBAR VALLEJO CA	BAR REINFORCING STEEL
	CHRISP COMPANY FREMONT CA	STRIPING AND MARKING AND LEAD COMPLIANCE PLAN
	COLUMBIA ELECTRIC INC SAN LEANDRO CA	ELECTRICAL
	DRILL TECH ANTIOCH CA	GROUND ANCHOR (SUB HORIZONTAL) SOIL NAIL, SHOTCRETE
	GRANITE CONSTRUCTION COMPANY SACRAMENTO CA	JOINTED PLAIN CONCRETE PAVEMENT, RAPID STRENGTH CONCRETE
	GRANITE CONSTRUCTION COMPANY SACRAMENTO CA	LEAN CONCRETE BASE RAPID SETTING, LEAN CONCRETE BASE
	GRANITE CONSTRUCTION COMPANY SACRAMENTO CA	SEAL PAVEMENT JOINT, SEAL ISOLATION JOINT
	MID STATE BARRIER INC STOCKTON CA	SIGN STRUCTURES AND 60 INCH CIDH CONCRETE PILE
	MIDSTATE BARRIER INC. STOCKTON CA	CONCRETE BARRIER TYPE 60 SERIES
	MSI PLESANTON CA	SOUND WALL (MASONRY BLOCK)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	MURGA, STRANGE & CHALMERS VALLEJO CA	MINOR CONCRETE
	PACIFIC COAST DRILLING COMPANY SANTA ROSA CA	16 INCH & 24 INCH CIDH CONCRETE PILING
	RMT LANDSCAPE OAKLAND CA	EROSION CONTROL PERMANENT
	RMT LANDSCAPE OAKLAND CA	HIGHWAY PLANTING AND IRRIGATION
	TRIANGLE EXCAVATION DIXON CA	REMOVE FENCE, CONCRETE BARRIER AND SOUNDWALL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	ACL CONSTRUCTION ONTERIO CA	CONCRETE BARRIER (736 SERIERS)
	ALAMILLO VALLEJO CA	REBAR
	AVAR FREMONT CA	SOIL NAIL, GROUND ANCHOR, SHOTCRETE AND MOB
	CHAVEZ FENCE COMPANY CAMPBELL CA	MBGR
	CHRISP COMPANY FILLMONT CA	REBAR

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	CIRIMELE ELECTRIC WORKS RICHMOND CA	ELECTRICAL
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	SEAL ISO AND PAVEMENT JOINTS
	ELLA LIVERMORE CA	EROSION CONTROL
	JDW MASONRY LODI CA	SOUND WALL(MASONARY)
	MALCOLM DRILLING HAYWARD CA	CIDH
	MARGA, STRANGE AND CHELMERS INC VALLEJO CA	MINOR CONCRETE
	MIDSTATE BARRIER INC STOCKTON CA	CONCRETE BARRIER(60 SERIES) AND SIGN STRUCTURES
	O C JONES & SONS INC BERKLEY CA	AC PAVING AND GRADING, STRUCTURE EX AND BACKFILL
	O C JONES & SONS INC BERKLEY CA	LIME, UNDERGROUND PIPE, ROADWAY EX AND TRAFFIC CONTROL
	O C JONES & SONS INC BERKLEY CA	ROCK SLOPE PROTECTION AND MOB
	WABO LANDSCAPING HERCULES CA	LANDSCAPING

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	ACL ONTARIO CA	FORM AND POUR TYPE 736 SERIES, CONCERET BARRIER
	CHRISP CO FREMONT CA	PAVEMENT MARKERS, STRIPING
	CHRISP CO FREMONT CA	TEMPORARY PAVEMENT MARKERS AND TRAFFIC STRIPING
	DRILL TECH DRILLING AND SHORING INC ANTIOCH CA	SOIL NAIL, GROUND ANCHORS (SUB HORIZONTAL), SHOTCRETE
	ELLA LIVERMORE CA	EROISION CONTROL, FIBER ROLLS, COMPOST INCORPORATE
	ELLA LIVERMORE CA	TEMP EROSION CONTROL, SILT FENCE AND FIBER ROOL
	FBD VANGUARD LIVERMORE CA	JOINTED PLAIN, CONCRETE PAVEMENT RAPID STRENGTH CONCRETE
	FBD VANGUARD LIVERMORE CA	LEAN CONCRETE BASE, LEAN CONCRETE , BASE RAPID SETTING
	FBD VANGUARD LIVERMORE CA	SEAL PAVEMENT JOINT & SEAL, ISOLATION JOINT
	GERDAU FAIRFIELD CA	REINFORCING STEEL
	HUNT MASONRY CONCORD CA	SOUND WALL(MASONRY BLOCK)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	MIDSTATE BARRIER INC STOCKTON CA	SIGN STRUCTURES
	MURGA STANGE CHALMERS VALLEJO CA	MINOR CONCRETE AND CONCRETE (DITCH LINING)
	PACIFIC CAOST DRILLING CO SANTA ROSA CA	CIDH CONCRETE PILING SOUND WALL
	RE SERRANO INC MARTINEZ CA	CONCRETE BARRIER TYPE 60, 60C, 60D, 60GE & 60SC MODIFIED
	STEINY AND CO VALLEJO CA	ELECTRICAL
	TRIANGLE EXCAVATION INC DIXON CA	REMOVE CONCRETE BARRIER AND SOUND WALL
	TULLY CONSULTING DIXON CA	PREPARE STORM WATER POLLUTION PREVENTION PLAN
	TULLY CONSULTING DIXON CA	RAIN EVENT ACTION PLAN, STORM WATER ANNUAL REPORT
	TULLY CONSULTING DIXON CA	STORM WATER SAMPLING AND ANALYSIS
	WESTERN STABLIZATION DIXON CA	LIME AND LIME STABILIZED SOIL

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	AC DIKE LINCOLN CA	AC DIKE
	ACL CHINO HILLS CA	BARRIER
	ALAMILLO VALLEJO CA	ITEMS 95, 96 AND 112
	BALDRY BROTHERS SANTA ROSA CA	ITEMS 97 AND 98
	CHAVEZ CAMPBELL CA	ITEMS 2, 34, 141 THRU 143 AND 146 THRU 154
	CHRISP CO FREMONT CA	STRIPING
	CMC SAN FRANCISCO CA	TRAFFIC CONTROL
	COLUMBIA SAN LEANDRO CA	ITEMS 170 THRU 182
	DRILL TECH ANTIOCH CA	GROUND ANCHORS
	DURHAM ELK GROVE CA	ITEM 78 AND 79
	GERCO AUBURN CA	ITEMS 113 THRU 115 AND 119

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	GIRON SAN FRANCISCO CA	SOUNDWALL AND DEMO
	GRANITE SACRAMENTO CA	PCCP
	MBI LIVERMORE CA	ITEMS 155 THRU 159
	PTS SACRAMENTO CA	MASONRY
	RMT SAN LEANDRO CA	LANDSCAPE
	STATEWIDE SAFETY FAIRFIELD CA	ITEMS 19, 28 AND 116 THRU 118

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	A C DIKE LINCOLN CA	ITEMS 87 THRU 90
	ALAMILLO REBAR VALLEJO CA	ITEMS 97, 98, 100, 109, 110, 111, 160, 161 AND 162
	CHRISP COMPANY FREMONT CA	ITEMS 20,21,22,24,30,35 THRU 37,53, 163 THRU 169 AND 185
	D & S TRUCKING CASTRO VALLEY CA	ITEMS 51,55,59 THRU 62,80,81,82,97,98,128,130,132,161

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	DRILL TECH ANTIOCH CA	ITEMS 95, 96 AND 112
	GRIFFIN SOLIS STABILIZATION PLEASANTON CA	ITEMS 78 AND 79
	JOHN WAIT MASONRY LODI CA	ITEM 108
	MIDSTATE BARRIER STOCKTON CA	ITEMS 39, 113, 114, 115 AND 119
	PC & N BYRON CA	ITEMS 149, 151 THRU 154
	RMT LANDSCAPE OAKLAND CA	ITEMS 65 THRU 71, 75 AND 77
	ST FRANCIS ELECTRIC SAN LEANDRO CA	ITEMS 170 THRU 182
	TRIANGLE EXCAVATION DIXON CA	ITEMS 45, 46 AND 48
	VANGUARD LIVERMORE CA	ITEMS 84,85,91 THRU 94, 155 THRU 159

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	10,000.00	10,000.00
2	071301	TEMPORARY FENCE	LF	1,480	10.00	14,800.00
3	071325	TEMPORARY FENCE (TYPE ESA)	LF	1,530	3.00	4,590.00
4	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	50,000.00	50,000.00
5	074018	HEALTH AND SAFETY PLAN	LS	LUMP SUM	2,500.00	2,500.00
6	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	3,000.00	3,000.00
7	074028	TEMPORARY FIBER ROLL	LF	16,300	2.80	45,640.00
8	074029	TEMPORARY SILT FENCE	LF	19,000	2.20	41,800.00
9	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	11	2,020.00	22,220.00
10	074037	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	11	735.00	8,085.00
11	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	48	175.00	8,400.00
12	074040	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	24,600	.90	22,140.00
13	074041	STREET SWEEPING	LS	LUMP SUM	5,460.00	5,460.00
14	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	10,000.00	10,000.00
15	074056	RAIN EVENT ACTION PLAN	EA	45	500.00	22,500.00
16	074057	STORM WATER ANNUAL REPORT	EA	2	2,000.00	4,000.00
17	074058	STORM WATER SAMPLING AND ANALYSIS DAY	EA	33	450.00	14,850.00
18	090105	TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM	1,175,000.00	1,175,000.00
19	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	20,000.00	20,000.00
20	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	150,000.00	150,000.00
21	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	480	4.00	1,920.00
22	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	109,400	.35	38,290.00
23	120165	CHANNELIZER (SURFACE MOUNTED)	EA	190	35.00	6,650.00
24	120300	TEMPORARY PAVEMENT MARKER	EA	7,270	3.10	22,537.00
25	024638	TEMPORARY PULL BOX PROTECTION	EA	58	1,500.00	87,000.00
26	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	11,950.00	11,950.00
27	129000	TEMPORARY RAILING (TYPE K)	LF	22,300	11.00	245,300.00
28	129100	TEMPORARY CRASH CUSHION MODULE	EA	50	300.00	15,000.00
29	024639	TEMPORARY CRASH CUSHION (TYPE ABSORB 350)	EA	4	5,675.00	22,700.00
30	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	22,000	.70	15,400.00
31	148005	NOISE MONITORING	LS	LUMP SUM	5,000.00	5,000.00
32	150204	ABANDON CULVERT (LF)	LF	65	52.00	3,380.00
33	150605	REMOVE FENCE	LF	1,720	5.00	8,600.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
34	150662	REMOVE METAL BEAM GUARD RAILING	LF	790	8.00	6,320.00
35	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	3,840	1.00	3,840.00
36	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	480	5.00	2,400.00
37	150722	REMOVE PAVEMENT MARKER	EA	7,270	1.00	7,270.00
38	150742	REMOVE ROADSIDE SIGN	EA	2	200.00	400.00
39	150757	REMOVE SIGN STRUCTURE (EA)	EA	6	3,500.00	21,000.00
40	150812	REMOVE PIPE (LF)	LF	2,740	22.85	62,609.00
41	150820	REMOVE INLET	EA	29	320.00	9,280.00
42	152320	RESET ROADSIDE SIGN	EA	2	300.00	600.00
43	152386	RELOCATE ROADSIDE SIGN-ONE POST	EA	3	300.00	900.00
44	152387	RELOCATE ROADSIDE SIGN-TWO POST	EA	5	300.00	1,500.00
45	153221	REMOVE CONCRETE BARRIER	LF	7,260	12.00	87,120.00
46	153251	REMOVE SOUND WALL (LF)	LF	7,400	20.00	148,000.00
47	155003	CAP INLET	EA	12	1,519.00	18,228.00
48	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	50,000.00	50,000.00
49	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
50	170101	DEVELOP WATER SUPPLY	LS	LUMP SUM	5,250.00	5,250.00
51	190101	ROADWAY EXCAVATION	CY	33,800	15.00	507,000.00
52	190107	ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)	CY	12,600	28.10	354,060.00
53	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	5,000.00	5,000.00
54	190111	ADL BURIAL LOCATION REPORT	LS	LUMP SUM	3,000.00	3,000.00
55 (F)	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	7,216	20.25	146,124.00
56 (F)	192055	STRUCTURE EXCAVATION (SOIL NAIL WALL)	CY	1,008	50.00	50,400.00
57	192057	STRUCTURE EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)	CY	2,224	32.00	71,168.00
58 (F)	192060	STRUCTURE EXCAVATION (GROUND ANCHOR WALL)	CY	313	50.00	15,650.00
59 (F)	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	6,003	32.35	194,197.05
60 (F)	193027	STRUCTURE BACKFILL (GROUND ANCHOR WALL)	CY	29	150.00	4,350.00
61 (F)	193028	STRUCTURE BACKFILL (SOIL NAIL WALL)	CY	161	120.00	19,320.00
62 (F)	193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	CY	244	92.10	22,472.40
63	194001	DITCH EXCAVATION	CY	79	71.00	5,609.00
64	198209	SUBGRADE ENHANCEMENT GEOTEXTILE CLASS B2	SQYD	2,460	2.75	6,765.00
65	203002	EROSION CONTROL (COMPOST BLANKET)	CY	1,160	56.00	64,960.00
66	203021	FIBER ROLLS	LF	21,300	2.75	58,575.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
67	203025	COMPOST (INCORPORATE)	SQYD	12,800	4.80	61,440.00
68	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6	1,300.00	7,800.00
69	203031	EROSION CONTROL (HYDROSEED) (SQFT)	SQFT	301,000	.13	39,130.00
70	204013	PLANT (GROUP M)	EA	10,500	2.50	26,250.00
71	204096	MAINTAIN EXISTING PLANTED AREAS	LS	LUMP SUM	22,000.00	22,000.00
72	024641	IMPERMEABLE LINER	SQFT	14,200	3.10	44,020.00
73	024642	CHECK DAM	LF	120	45.00	5,400.00
74	024643	IMPORTED SOIL (BIORETENTION SWALE)	CY	580	83.00	48,140.00
75	206401	MAINTAIN EXISTING IRRIGATION FACILITIES	LS	LUMP SUM	21,000.00	21,000.00
76	208000	IRRIGATION SYSTEM	LS	LUMP SUM	31,000.00	31,000.00
77	208808	8" WELDED STEEL PIPE CONDUIT (.250" THICK)	LF	50	150.00	7,500.00
78	240100	LIME	TON	1,050	162.75	170,887.50
79	240105	LIME STABILIZED SOIL	SQYD	39,800	3.80	151,240.00
80	250401	CLASS 4 AGGREGATE SUBBASE	CY	12,800	12.00	153,600.00
81	260202	CLASS 2 AGGREGATE BASE (TON)	CY	380	67.50	25,650.00
82	260303	CLASS 3 AGGREGATE BASE (CY)	CY	260	50.00	13,000.00
83	270065	ASPHALTIC EMULSION (CURING SEAL)	TON	34	741.00	25,194.00
84	280000	LEAN CONCRETE BASE	CY	5,770	110.00	634,700.00
85	024644	LEAN CONCRETE BASE RAPID SETTING	CY	360	240.00	86,400.00
86	390132	HOT MIX ASPHALT (TYPE A)	TON	450	105.00	47,250.00
87	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	12	2.00	24.00
88	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	230	2.00	460.00
89	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	5,880	2.00	11,760.00
90	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	950	2.00	1,900.00
91	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	17,300	170.00	2,941,000.00
92	024645	JOINTED PLAIN CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	CY	1,070	400.00	428,000.00
93	404092	SEAL PAVEMENT JOINT	LF	54,700	1.75	95,725.00
94	404093	SEAL ISOLATION JOINT	LF	19,700	11.00	216,700.00
95	460210	GROUND ANCHOR (SUBHORIZONTAL)	EA	105	3,000.00	315,000.00
96	460300	SOIL NAIL	LF	14,275	23.00	328,325.00
97	498016	16" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	LF	16,400	45.00	738,000.00
98	498022	24" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	LF	320	185.00	59,200.00
99 (F)	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	2,490	400.00	996,000.00
100 (F)	510061	STRUCTURAL CONCRETE, SOUND WALL	CY	417	700.00	291,900.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
101 (F)	024646	STRUCTURAL CONCRETE, GROUND ANCHOR WALL	CY	120	1,200.00	144,000.00
102 (F)	024647	STRUCTURAL CONCRETE, SOIL NAIL WALL	CY	458	800.00	366,400.00
103 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	167	1,414.00	236,138.00
104	024648	REINFORCED CONCRETE SEWER PIPE PROTECTION	LS	LUMP SUM	10,000.00	10,000.00
105	510526	MINOR CONCRETE (BACKFILL)	CY	9	125.00	1,125.00
106 (F)	024649	ARCHITECTURAL TREATMENT (FORMED OAK LEAF RELIEF WITH FRACTURED FIN AND RIB	SQFT	5,635	13.00	73,255.00
107 (F)	511064	FRACTURED RIB TEXTURE	SQFT	16,325	14.00	228,550.00
108 (F)	518002	SOUND WALL (MASONRY BLOCK)	SQFT	88,453	23.00	2,034,419.00
109 (F)	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	208,443	1.30	270,975.90
110 (F)	024650	BAR REINFORCING STEEL (SOIL NAIL WALL)	LB	82,147	1.20	98,576.40
111 (F)	024651	BAR REINFORCING STEEL (GROUND ANCHOR WALL)	LB	57,349	1.60	91,758.40
112	530100	SHOTCRETE	CY	392	580.00	227,360.00
113 (F)	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	105,460	3.40	358,564.00
114 (F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	105,460	.20	21,092.00
115	560233	FURNISH FORMED PANEL SIGN (OVERHEAD)	SQFT	1,080	15.00	16,200.00
116	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	32	15.00	480.00
117	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	72	15.00	1,080.00
118	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	50	20.00	1,000.00
119	561016	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	121	1,000.00	121,000.00
120	566012	ROADSIDE SIGN - TWO POST	EA	2	500.00	1,000.00
121	568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	2	250.00	500.00
122	620100	18" ALTERNATIVE PIPE CULVERT	LF	2,840	45.30	128,652.00
123	620140	24" ALTERNATIVE PIPE CULVERT	LF	830	66.40	55,112.00
124	650014	18" REINFORCED CONCRETE PIPE	LF	610	48.00	29,280.00
125	650018	24" REINFORCED CONCRETE PIPE	LF	1,320	77.60	102,432.00
126	665016	18" CORRUGATED STEEL PIPE (.064" THICK)	LF	150	68.70	10,305.00
127	665035	36" CORRUGATED STEEL PIPE (.064" THICK)	LF	40	393.00	15,720.00
128	680411	12" PERFORATED STEEL PIPE UNDERDRAIN (.064" THICK)	LF	1,290	19.75	25,477.50
129	665716	18" SLOTTED CORRUGATED STEEL PIPE (.064" THICK)	LF	1,030	83.50	86,005.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
130	025126	24" PERFORATED STEEL PIPE UNDER DRAIN (.064" THICK)	LF	580	37.30	21,634.00
131	024652	4" PLASTIC PIPE UNDERDRAIN (CLEANOUT)	LF	100	45.15	4,515.00
132	682049	CLASS 3 PERMEABLE MATERIAL (BLANKET)	CY	680	56.10	38,148.00
133	703533	12" WELDED STEEL PIPE (.250" THICK)	LF	48	226.40	10,867.20
134	705311	18" ALTERNATIVE FLARED END SECTION	EA	4	731.00	2,924.00
135	721028	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	CY	16	163.00	2,608.00
136	721420	CONCRETE (DITCH LINING)	CY	8	950.00	7,600.00
137	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	52	14.00	728.00
138	730040	MINOR CONCRETE (GUTTER) (LF)	LF	3,790	21.00	79,590.00
139	731507	MINOR CONCRETE (GUTTER DEPRESSION)	CY	89	470.00	41,830.00
140 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	33,996	1.70	57,793.20
141	800321	CHAIN LINK FENCE (TYPE CL-4, VINYL-CLAD)	LF	3,705	15.00	55,575.00
142	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	54	60.00	3,240.00
143	024654	3.5' CHAIN LINK GATE (TYPE CL-6)	EA	2	1,500.00	3,000.00
144	000002	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
145	000003	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
146	820107	DELINEATOR (CLASS 1)	EA	34	40.00	1,360.00
147	820118	GUARD RAILING DELINEATOR	EA	37	35.00	1,295.00
148	820130	OBJECT MARKER	EA	9	40.00	360.00
149	832003	METAL BEAM GUARD RAILING (WOOD POST)	LF	830	26.00	21,580.00
150	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	480	65.00	31,200.00
151	839541	TRANSITION RAILING (TYPE WB)	EA	5	3,000.00	15,000.00
152	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	600.00	600.00
153	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	2,500.00	2,500.00
154	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	2,000.00	4,000.00
155	839701	CONCRETE BARRIER (TYPE 60)	LF	100	80.00	8,000.00
156	839703	CONCRETE BARRIER (TYPE 60C)	LF	280	100.00	28,000.00
157	839704	CONCRETE BARRIER (TYPE 60D)	LF	3,640	40.00	145,600.00
158	024655	CONCRETE BARRIER (TYPE 60GE MODIFIED)	LF	128	300.00	38,400.00
159	024656	CONCRETE BARRIER (TYPE 60SC MODIFIED)	LF	140	230.00	32,200.00
160	839727	CONCRETE BARRIER (TYPE 736 MODIFIED)	LF	1,500	80.00	120,000.00
161	024657	CONCRETE BARRIER (TYPE 736SV MODIFIED)	LF	920	180.00	165,600.00
162	839734	CONCRETE BARRIER (TYPE 736SV)	LF	4,960	115.00	570,400.00
163	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	45,700	.50	22,850.00
164	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	2,420	1.00	2,420.00
165	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	4,870	1.00	4,870.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
166	024658	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14)	LF	79,400	.25	19,850.00
167	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	530	5.00	2,650.00
168	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	6,410	3.00	19,230.00
169	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	2,590	4.00	10,360.00
170	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	3,000.00	3,000.00
171	860400	LIGHTING (TEMPORARY)	LS	LUMP SUM	15,000.00	15,000.00
172	860460	LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	96,000.00	96,000.00
173	860797	ELECTRIC SERVICE (IRRIGATION)	LS	LUMP SUM	10,000.00	10,000.00
174	860812	MICROWAVE VEHICLE DETECTION SYSTEM	LS	LUMP SUM	51,000.00	51,000.00
175	024659	TEMPORARY TRAFFIC OPERATION SYSTEM	LS	LUMP SUM	86,000.00	86,000.00
176	024660	TRAFFIC OPERATIONS SYSTEM	LS	LUMP SUM	900,000.00	900,000.00
177	024661	CAMERA CONTROL UNIT	EA	3	2,000.00	6,000.00
178	024662	VIDEO ENCODER UNIT	EA	3	3,500.00	10,500.00
179	024663	GENERAL PACKET RADIO SYSTEM (GPRS) WIRELESS MODEM ASSEMBLY	EA	6	750.00	4,500.00
180	024664	POWER STRIP	EA	7	200.00	1,400.00
181	024665	HYBRID CAMERA CABLE	LF	900	5.00	4,500.00
182	024666	EQUIPMENT SHELF WITH BRACKETS	EA	7	250.00	1,750.00
183	000004	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
184	130570	TEMPORARY COVER	SQYD	7,370	2.50	18,425.00
185	999990	MOBILIZATION	LS	LUMP SUM	1,676,000.00	1,676,000.00

A) 21,356,584.55
B) 172 DAYS X 11500
A+B) 23,334,584.55

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	4,000.00	4000.00	4,000.00	4000.00	3,000.00	3000.00	5,000.00	5000.00
2	8.00	11840.00	10.00	14800.00	5.00	7400.00	5.00	7400.00
3	4.00	6120.00	3.50	5355.00	1.50	2295.00	5.00	7650.00
4	100,000.00	100000.00	23,000.00	23000.00	30,000.00	30000.00	35,000.00	35000.00
5	500.00	500.00	2,500.00	2500.00	3,000.00	3000.00	2,000.00	2000.00
6	3,000.00	3000.00	5,000.00	5000.00	3,000.00	3000.00	2,500.00	2500.00
7	3.00	48900.00	2.50	40750.00	2.70	44010.00	3.00	48900.00
8	3.00	57000.00	3.00	57000.00	1.70	32300.00	2.00	38000.00
9	3,000.00	33000.00	2,250.00	24750.00	2,000.00	22000.00	2,500.00	27500.00
10	700.00	7700.00	550.00	6050.00	500.00	5500.00	1,750.00	19250.00
11	175.00	8400.00	125.00	6000.00	150.00	7200.00	175.00	8400.00
12	.75	18450.00	1.25	30750.00	.50	12300.00	1.25	30750.00
13	175,000.00	175000.00	15,000.00	15000.00	1,000.00	1000.00	65,000.00	65000.00
14	5,000.00	5000.00	25,000.00	25000.00	5,000.00	5000.00	15,000.00	15000.00
15	500.00	22500.00	500.00	22500.00	500.00	22500.00	500.00	22500.00
16	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00
17	500.00	16500.00	225.00	7425.00	100.00	3300.00	400.00	13200.00
18	500,000.00	500000.00	901,000.00	901000.00	975,000.00	975000.00	750,000.00	750000.00
19	15,000.00	15000.00	15,000.00	15000.00	15,000.00	15000.00	15,000.00	15000.00
20	400,000.00	400000.00	250,000.00	250000.00	200,000.00	200000.00	350,000.00	350000.00
21	4.00	1920.00	4.00	1920.00	4.00	1920.00	3.75	1800.00
22	.30	32820.00	.30	32820.00	.30	32820.00	.30	32820.00
23	25.00	4750.00	30.00	5700.00	35.00	6650.00	30.00	5700.00
24	3.00	21810.00	3.00	21810.00	3.00	21810.00	3.00	21810.00
25	50.00	2900.00	2,000.00	116000.00	1,500.00	87000.00	2,000.00	116000.00
26	36,000.00	36000.00	10,000.00	10000.00	25,000.00	25000.00	80,000.00	80000.00
27	15.00	334500.00	10.50	234150.00	15.00	334500.00	20.00	446000.00
28	200.00	10000.00	125.00	6250.00	120.00	6000.00	150.00	7500.00
29	15,000.00	60000.00	4,000.00	16000.00	4,000.00	16000.00	4,500.00	18000.00
30	.65	14300.00	.65	14300.00	.65	14300.00	.65	14300.00
31	2,000.00	2000.00	2,500.00	2500.00	1,500.00	1500.00	1,500.00	1500.00
32	35.00	2275.00	75.00	4875.00	30.00	1950.00	25.00	1625.00
33	5.00	8600.00	5.00	8600.00	5.00	8600.00	5.00	8600.00
34	10.00	7900.00	10.00	7900.00	10.00	7900.00	10.00	7900.00
35	.25	960.00	.25	960.00	.25	960.00	.25	960.00
36	3.00	1440.00	3.00	1440.00	3.00	1440.00	3.00	1440.00
37	1.00	7270.00	1.00	7270.00	1.00	7270.00	1.00	7270.00
38	150.00	300.00	150.00	300.00	150.00	300.00	75.00	150.00
39	2,500.00	15000.00	4,000.00	24000.00	3,750.00	22500.00	2,500.00	15000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	23.00	63020.00	15.00	41100.00	22.00	60280.00	5.00	13700.00
41	1,425.00	41325.00	250.00	7250.00	600.00	17400.00	450.00	13050.00
42	200.00	400.00	200.00	400.00	200.00	400.00	200.00	400.00
43	200.00	600.00	200.00	600.00	200.00	600.00	200.00	600.00
44	250.00	1250.00	250.00	1250.00	250.00	1250.00	275.00	1375.00
45	12.00	87120.00	12.00	87120.00	12.00	87120.00	10.00	72600.00
46	20.00	148000.00	20.00	148000.00	20.00	148000.00	20.00	148000.00
47	1,375.00	16500.00	1,200.00	14400.00	1,000.00	12000.00	1,000.00	12000.00
48	175,000.00	175000.00	60,000.00	60000.00	50,000.00	50000.00	150,000.00	150000.00
49	.00	0.00	.00	0.00	.00	0.00	.00	0.00
50	50,000.00	50000.00	10,000.00	10000.00	30,000.00	30000.00	10,000.00	10000.00
51	25.00	845000.00	23.00	777400.00	25.00	845000.00	15.00	507000.00
52	35.00	441000.00	26.00	327600.00	35.00	441000.00	25.00	315000.00
53	2,000.00	2000.00	5,000.00	5000.00	3,000.00	3000.00	3,500.00	3500.00
54	500.00	500.00	3,500.00	3500.00	3,000.00	3000.00	3,000.00	3000.00
55	20.00	144320.00	95.00	685520.00	60.00	432960.00	100.00	721600.00
56	25.00	25200.00	30.00	30240.00	60.00	60480.00	50.00	50400.00
57	30.00	66720.00	30.00	66720.00	45.00	100080.00	50.00	111200.00
58	26.00	8138.00	45.00	14085.00	45.00	14085.00	50.00	15650.00
59	45.00	270135.00	70.00	420210.00	35.00	210105.00	25.00	150075.00
60	170.00	4930.00	50.00	1450.00	80.00	2320.00	50.00	1450.00
61	60.00	9660.00	50.00	8050.00	35.00	5635.00	50.00	8050.00
62	100.00	24400.00	55.00	13420.00	70.00	17080.00	100.00	24400.00
63	30.00	2370.00	50.00	3950.00	70.00	5530.00	40.00	3160.00
64	4.00	9840.00	4.00	9840.00	4.00	9840.00	8.00	19680.00
65	56.00	64960.00	55.00	63800.00	55.00	63800.00	50.00	58000.00
66	3.00	63900.00	2.75	58575.00	2.70	57510.00	3.00	63900.00
67	7.00	89600.00	9.00	115200.00	4.80	61440.00	6.00	76800.00
68	1,200.00	7200.00	1,300.00	7800.00	1,250.00	7500.00	1,250.00	7500.00
69	.11	33110.00	.12	36120.00	.12	36120.00	.15	45150.00
70	5.00	52500.00	2.50	26250.00	4.50	47250.00	2.50	26250.00
71	3,000.00	3000.00	15,000.00	15000.00	20,000.00	20000.00	20,000.00	20000.00
72	3.00	42600.00	3.00	42600.00	1.30	18460.00	4.00	56800.00
73	5.75	690.00	5.00	600.00	6.00	720.00	5.00	600.00
74	113.00	65540.00	150.00	87000.00	122.00	70760.00	95.00	55100.00
75	2,500.00	2500.00	15,000.00	15000.00	19,000.00	19000.00	20,000.00	20000.00
76	50,000.00	50000.00	25,000.00	25000.00	30,000.00	30000.00	35,000.00	35000.00
77	250.00	12500.00	250.00	12500.00	130.00	6500.00	125.00	6250.00
78	155.00	162750.00	160.00	168000.00	150.00	157500.00	150.00	157500.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
79	3.30	131340.00	1.50	59700.00	1.50	59700.00	2.75	109450.00
80	26.00	332800.00	13.00	166400.00	30.00	384000.00	40.00	512000.00
81	86.00	32680.00	65.00	24700.00	60.00	22800.00	30.00	11400.00
82	48.00	12480.00	70.00	18200.00	60.00	15600.00	45.00	11700.00
83	900.00	30600.00	450.00	15300.00	800.00	27200.00	600.00	20400.00
84	168.00	969360.00	130.00	750100.00	150.00	865500.00	150.00	865500.00
85	380.00	136800.00	280.00	100800.00	300.00	108000.00	450.00	162000.00
86	165.00	74250.00	105.00	47250.00	160.00	72000.00	150.00	67500.00
87	2.00	24.00	2.00	24.00	2.00	24.00	25.00	300.00
88	2.00	460.00	2.00	460.00	2.00	460.00	2.00	460.00
89	2.00	11760.00	2.00	11760.00	2.00	11760.00	2.00	11760.00
90	2.00	1900.00	2.00	1900.00	2.00	1900.00	2.00	1900.00
91	200.00	3460000.00	200.00	3460000.00	182.00	3148600.00	175.00	3027500.00
92	300.00	321000.00	320.00	342400.00	400.00	428000.00	700.00	749000.00
93	3.50	191450.00	1.60	87520.00	1.60	87520.00	1.75	95725.00
94	3.50	68950.00	3.00	59100.00	7.20	141840.00	3.50	68950.00
95	2,710.00	284550.00	2,700.00	283500.00	2,730.00	286650.00	2,750.00	288750.00
96	19.00	271225.00	20.00	285500.00	20.00	285500.00	20.00	285500.00
97	34.80	570720.00	35.00	574000.00	40.00	656000.00	55.00	902000.00
98	83.00	26560.00	110.00	35200.00	110.00	35200.00	80.00	25600.00
99	470.00	1170300.00	500.00	1245000.00	550.00	1369500.00	425.00	1058250.00
100	725.00	302325.00	940.00	391980.00	450.00	187650.00	550.00	229350.00
101	1,000.00	120000.00	1,200.00	144000.00	700.00	84000.00	875.00	105000.00
102	1,000.00	458000.00	1,200.00	549600.00	700.00	320600.00	725.00	332050.00
103	2,232.00	372744.00	1,100.00	183700.00	1,800.00	300600.00	1,000.00	167000.00
104	60,000.00	60000.00	15,000.00	15000.00	20,000.00	20000.00	75,000.00	75000.00
105	225.00	2025.00	225.00	2025.00	500.00	4500.00	700.00	6300.00
106	23.00	129605.00	24.00	135240.00	20.00	112700.00	25.00	140875.00
107	11.00	179575.00	12.00	195900.00	10.00	163250.00	20.00	326500.00
108	19.00	1680607.00	18.90	1671761.70	21.00	1857513.00	20.00	1769060.00
109	1.00	208443.00	1.13	235540.59	1.00	208443.00	1.25	260553.75
110	1.00	82147.00	1.19	97754.93	1.00	82147.00	1.25	102683.75
111	1.00	57349.00	1.61	92331.89	1.00	57349.00	1.50	86023.50
112	505.00	197960.00	505.00	197960.00	560.00	219520.00	550.00	215600.00
113	3.40	358564.00	3.50	369110.00	3.40	358564.00	4.00	421840.00
114	.50	52730.00	.20	21092.00	.20	21092.00	.45	47457.00
115	15.00	16200.00	14.00	15120.00	15.00	16200.00	20.00	21600.00
116	12.00	384.00	14.00	448.00	15.00	480.00	10.00	320.00
117	15.00	1080.00	14.00	1008.00	15.00	1080.00	15.00	1080.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
118	16.00	800.00	14.00	700.00	15.00	750.00	15.00	750.00
119	950.00	114950.00	850.00	102850.00	950.00	114950.00	700.00	84700.00
120	400.00	800.00	400.00	800.00	400.00	800.00	400.00	800.00
121	200.00	400.00	200.00	400.00	200.00	400.00	70.00	140.00
122	64.00	181760.00	75.00	213000.00	70.00	198800.00	95.00	269800.00
123	73.00	60590.00	83.00	68890.00	70.00	58100.00	90.00	74700.00
124	74.00	45140.00	70.00	42700.00	70.00	42700.00	100.00	61000.00
125	72.00	95040.00	80.00	105600.00	100.00	132000.00	135.00	178200.00
126	245.00	36750.00	215.00	32250.00	140.00	21000.00	150.00	22500.00
127	1,100.00	44000.00	400.00	16000.00	550.00	22000.00	400.00	16000.00
128	75.00	96750.00	30.00	38700.00	35.00	45150.00	25.00	32250.00
129	155.00	159650.00	150.00	154500.00	140.00	144200.00	150.00	154500.00
130	96.00	55680.00	42.00	24360.00	50.00	29000.00	35.00	20300.00
131	15.00	1500.00	50.00	5000.00	1.00	100.00	1.00	100.00
132	75.00	51000.00	160.00	108800.00	35.00	23800.00	80.00	54400.00
133	350.00	16800.00	850.00	40800.00	300.00	14400.00	225.00	10800.00
134	675.00	2700.00	500.00	2000.00	250.00	1000.00	1,250.00	5000.00
135	625.00	10000.00	160.00	2560.00	200.00	3200.00	400.00	6400.00
136	995.00	7960.00	800.00	6400.00	400.00	3200.00	750.00	6000.00
137	20.00	1040.00	6.00	312.00	1.00	52.00	3.00	156.00
138	27.00	102330.00	26.00	98540.00	21.00	79590.00	25.00	94750.00
139	428.00	38092.00	700.00	62300.00	685.00	60965.00	450.00	40050.00
140	2.25	76491.00	1.80	61192.80	2.00	67992.00	3.00	101988.00
141	15.00	55575.00	13.00	48165.00	12.00	44460.00	15.00	55575.00
142	52.00	2808.00	51.00	2754.00	25.00	1350.00	50.00	2700.00
143	1,200.00	2400.00	1,200.00	2400.00	500.00	1000.00	1,200.00	2400.00
144	.00	0.00	.00	0.00	.00	0.00	.00	0.00
145	.00	0.00	.00	0.00	.00	0.00	.00	0.00
146	35.00	1190.00	35.00	1190.00	35.00	1190.00	45.00	1530.00
147	30.00	1110.00	30.00	1110.00	30.00	1110.00	20.00	740.00
148	40.00	360.00	40.00	360.00	40.00	360.00	75.00	675.00
149	24.00	19920.00	24.00	19920.00	25.00	20750.00	25.00	20750.00
150	141.00	67680.00	49.00	23520.00	65.00	31200.00	50.00	24000.00
151	3,425.00	17125.00	3,500.00	17500.00	3,500.00	17500.00	3,450.00	17250.00
152	600.00	600.00	600.00	600.00	600.00	600.00	600.00	600.00
153	2,850.00	2850.00	3,000.00	3000.00	2,800.00	2800.00	2,750.00	2750.00
154	2,300.00	4600.00	2,300.00	4600.00	2,300.00	4600.00	2,500.00	5000.00
155	134.00	13400.00	123.00	12300.00	123.00	12300.00	120.00	12000.00
156	154.00	43120.00	193.00	54040.00	195.00	54600.00	175.00	49000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
157	38.00	138320.00	45.00	163800.00	45.00	163800.00	40.00	145600.00
158	296.00	37888.00	365.00	46720.00	365.00	46720.00	365.00	46720.00
159	182.00	25480.00	180.00	25200.00	185.00	25900.00	175.00	24500.00
160	115.00	172500.00	110.00	165000.00	82.00	123000.00	60.00	90000.00
161	130.00	119600.00	115.00	105800.00	175.00	161000.00	150.00	138000.00
162	125.00	620000.00	120.00	595200.00	115.00	570400.00	100.00	496000.00
163	.45	20565.00	.45	20565.00	.45	20565.00	.45	20565.00
164	.70	1694.00	.70	1694.00	.70	1694.00	.70	1694.00
165	.70	3409.00	.70	3409.00	.70	3409.00	.70	3409.00
166	.25	19850.00	.25	19850.00	.25	19850.00	.25	19850.00
167	5.00	2650.00	5.00	2650.00	5.00	2650.00	5.00	2650.00
168	3.00	19230.00	3.00	19230.00	3.00	19230.00	3.00	19230.00
169	4.00	10360.00	4.00	10360.00	4.00	10360.00	4.00	10360.00
170	2,500.00	2500.00	2,500.00	2500.00	5,000.00	5000.00	2,000.00	2000.00
171	14,500.00	14500.00	15,000.00	15000.00	15,000.00	15000.00	10,000.00	10000.00
172	95,000.00	95000.00	90,000.00	90000.00	110,000.00	110000.00	75,000.00	75000.00
173	10,000.00	10000.00	10,000.00	10000.00	5,000.00	5000.00	5,000.00	5000.00
174	50,000.00	50000.00	50,000.00	50000.00	5,000.00	5000.00	5,000.00	5000.00
175	85,000.00	85000.00	85,000.00	85000.00	110,000.00	110000.00	100,000.00	100000.00
176	915,750.00	915750.00	500,000.00	500000.00	700,000.00	700000.00	800,000.00	800000.00
177	1,600.00	4800.00	2,000.00	6000.00	2,700.00	8100.00	2,500.00	7500.00
178	3,200.00	9600.00	3,000.00	9000.00	4,400.00	13200.00	4,000.00	12000.00
179	700.00	4200.00	700.00	4200.00	1,350.00	8100.00	1,500.00	9000.00
180	150.00	1050.00	150.00	1050.00	300.00	2100.00	2,000.00	14000.00
181	4.50	4050.00	5.00	4500.00	7.00	6300.00	7.00	6300.00
182	200.00	1400.00	200.00	1400.00	460.00	3220.00	450.00	3150.00
183	.00	0.00	.00	0.00	.00	0.00	.00	0.00
184	5.00	36850.00	2.25	16582.50	2.00	14740.00	3.00	22110.00
185	415,000.00	415000.00	2,280,000.00	2280000.00	2,200,000.00	2200000.00	2,350,000.00	2350000.00
TOT	A)	21,743,087.00	A)	22,910,435.41	A)	22,805,699.00	A)	23,693,995.00
	B)	195 DAYS X 11500	B)	178 DAYS X 11500	B)	190 DAYS X 11500	B)	161 DAYS X 11500
	A+B)	23,985,587.00	A+B)	24,957,435.41	A+B)	24,990,699.00	A+B)	25,545,495.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT	EIGHTH BID	EIGHTH AMOUNT
1	6,000.00	6000.00	5,000.00	5000.00	1,000.00	1000.00
2	10.00	14800.00	8.00	11840.00	8.00	11840.00
3	3.00	4590.00	3.00	4590.00	7.00	10710.00
4	40,000.00	40000.00	30,000.00	30000.00	20,000.00	20000.00
5	2,500.00	2500.00	5,000.00	5000.00	2,000.00	2000.00
6	2,600.00	2600.00	5,000.00	5000.00	2,000.00	2000.00
7	2.75	44825.00	3.00	48900.00	4.00	65200.00
8	2.30	43700.00	3.00	57000.00	4.00	76000.00
9	3,000.00	33000.00	1,000.00	11000.00	2,000.00	22000.00
10	750.00	8250.00	500.00	5500.00	500.00	5500.00
11	100.00	4800.00	100.00	4800.00	150.00	7200.00
12	1.10	27060.00	1.00	24600.00	1.50	36900.00
13	10,000.00	10000.00	10,000.00	10000.00	1,000.00	1000.00
14	9,600.00	9600.00	2,000.00	2000.00	21,000.00	21000.00
15	500.00	22500.00	500.00	22500.00	500.00	22500.00
16	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00
17	625.00	20625.00	300.00	9900.00	50.00	1650.00
18	1,580,000.00	1580000.00	725,000.00	725000.00	540,000.00	540000.00
19	12,000.00	12000.00	15,000.00	15000.00	12,000.00	12000.00
20	275,000.00	275000.00	200,000.00	200000.00	25,000.00	25000.00
21	4.00	1920.00	4.00	1920.00	3.00	1440.00
22	.30	32820.00	.30	32820.00	.20	21880.00
23	25.00	4750.00	36.00	6840.00	30.00	5700.00
24	3.00	21810.00	3.00	21810.00	3.00	21810.00
25	1,500.00	87000.00	500.00	29000.00	2,000.00	116000.00
26	60,000.00	60000.00	20,000.00	20000.00	10,000.00	10000.00
27	16.00	356800.00	15.00	334500.00	12.00	267600.00
28	150.00	7500.00	175.00	8750.00	500.00	25000.00
29	3,500.00	14000.00	1,000.00	4000.00	8,800.00	35200.00
30	.60	13200.00	1.00	22000.00	.50	11000.00
31	2,200.00	2200.00	2,000.00	2000.00	1,000.00	1000.00
32	43.00	2795.00	20.00	1300.00	21.00	1365.00
33	5.00	8600.00	5.00	8600.00	5.00	8600.00
34	12.00	9480.00	10.00	7900.00	10.00	7900.00
35	1.00	3840.00	.25	960.00	.30	1152.00
36	5.00	2400.00	3.00	1440.00	3.00	1440.00
37	1.00	7270.00	1.00	7270.00	1.00	7270.00
38	150.00	300.00	300.00	600.00	100.00	200.00
39	4,000.00	24000.00	5,000.00	30000.00	5,000.00	30000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT	EIGHTH BID	EIGHTH AMOUNT
40	29.00	79460.00	30.00	82200.00	35.00	95900.00
41	725.00	21025.00	1,000.00	29000.00	900.00	26100.00
42	200.00	400.00	200.00	400.00	250.00	500.00
43	200.00	600.00	250.00	750.00	200.00	600.00
44	250.00	1250.00	750.00	3750.00	250.00	1250.00
45	12.50	90750.00	10.00	72600.00	13.00	94380.00
46	21.00	155400.00	40.00	296000.00	21.00	155400.00
47	1,400.00	16800.00	2,000.00	24000.00	1,200.00	14400.00
48	300,000.00	300000.00	100,000.00	100000.00	25,000.00	25000.00
49	.00	0.00	.00	0.00	.00	0.00
50	15,000.00	15000.00	10,000.00	10000.00	5,000.00	5000.00
51	20.00	676000.00	25.00	845000.00	24.00	811200.00
52	50.00	630000.00	25.00	315000.00	33.00	415800.00
53	5,000.00	5000.00	5,000.00	5000.00	5,000.00	5000.00
54	2,400.00	2400.00	3,000.00	3000.00	5,000.00	5000.00
55	70.00	505120.00	75.00	541200.00	47.00	339152.00
56	35.00	35280.00	50.00	50400.00	132.00	133056.00
57	50.00	111200.00	30.00	66720.00	34.00	75616.00
58	30.00	9390.00	75.00	23475.00	159.00	49767.00
59	40.00	240120.00	50.00	300150.00	61.00	366183.00
60	50.00	1450.00	50.00	1450.00	125.00	3625.00
61	50.00	8050.00	50.00	8050.00	75.00	12075.00
62	80.00	19520.00	50.00	12200.00	44.00	10736.00
63	55.00	4345.00	50.00	3950.00	135.00	10665.00
64	3.00	7380.00	5.00	12300.00	3.00	7380.00
65	55.00	63800.00	65.00	75400.00	125.00	145000.00
66	2.45	52185.00	4.00	85200.00	5.00	106500.00
67	1.05	13440.00	6.00	76800.00	16.00	204800.00
68	750.00	4500.00	500.00	3000.00	500.00	3000.00
69	.10	30100.00	.15	45150.00	.15	45150.00
70	2.50	26250.00	3.00	31500.00	3.00	31500.00
71	24,000.00	24000.00	20,000.00	20000.00	10,000.00	10000.00
72	3.00	42600.00	6.00	85200.00	4.00	56800.00
73	10.00	1200.00	10.00	1200.00	15.00	1800.00
74	80.00	46400.00	90.00	52200.00	65.00	37700.00
75	19,000.00	19000.00	20,000.00	20000.00	10,000.00	10000.00
76	33,000.00	33000.00	30,000.00	30000.00	20,000.00	20000.00
77	225.00	11250.00	300.00	15000.00	145.00	7250.00
78	125.00	131250.00	145.00	152250.00	160.00	168000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT	EIGHTH BID	EIGHTH AMOUNT
79	5.25	208950.00	4.00	159200.00	3.50	139300.00
80	15.00	192000.00	23.00	294400.00	24.00	307200.00
81	75.00	28500.00	75.00	28500.00	78.00	29640.00
82	35.00	9100.00	50.00	13000.00	47.00	12220.00
83	1,200.00	40800.00	800.00	27200.00	1,000.00	34000.00
84	130.00	750100.00	130.00	750100.00	143.00	825110.00
85	280.00	100800.00	300.00	108000.00	200.00	72000.00
86	120.00	54000.00	140.00	63000.00	150.00	67500.00
87	2.00	24.00	2.00	24.00	2.00	24.00
88	2.00	460.00	2.00	460.00	2.00	460.00
89	2.50	14700.00	2.00	11760.00	2.00	11760.00
90	2.00	1900.00	2.00	1900.00	2.00	1900.00
91	193.00	3338900.00	200.00	3460000.00	225.00	3892500.00
92	320.00	342400.00	400.00	428000.00	354.00	378780.00
93	2.00	109400.00	2.00	109400.00	3.00	164100.00
94	3.25	64025.00	7.00	137900.00	4.00	78800.00
95	2,800.00	294000.00	3,000.00	315000.00	2,900.00	304500.00
96	20.00	285500.00	22.00	314050.00	31.00	442525.00
97	38.00	623200.00	55.00	902000.00	58.00	951200.00
98	25.00	8000.00	150.00	48000.00	150.00	48000.00
99	450.00	1120500.00	400.00	996000.00	955.00	2377950.00
100	700.00	291900.00	600.00	250200.00	780.00	325260.00
101	1,000.00	120000.00	750.00	90000.00	1,100.00	132000.00
102	800.00	366400.00	900.00	412200.00	1,700.00	778600.00
103	1,500.00	250500.00	1,800.00	300600.00	1,300.00	217100.00
104	18,000.00	18000.00	20,000.00	20000.00	12,000.00	12000.00
105	150.00	1350.00	400.00	3600.00	315.00	2835.00
106	40.00	225400.00	15.00	84525.00	25.00	140875.00
107	24.00	391800.00	5.00	81625.00	10.00	163250.00
108	19.75	1746946.75	23.00	2034419.00	20.00	1769060.00
109	1.40	291820.20	1.00	208443.00	1.00	208443.00
110	1.00	82147.00	1.00	82147.00	2.00	164294.00
111	1.25	71686.25	1.00	57349.00	2.00	114698.00
112	600.00	235200.00	500.00	196000.00	375.00	147000.00
113	3.50	369110.00	4.00	421840.00	4.00	421840.00
114	.25	26365.00	.25	26365.00	.25	26365.00
115	15.00	16200.00	16.00	17280.00	10.00	10800.00
116	12.00	384.00	15.00	480.00	11.00	352.00
117	15.00	1080.00	17.00	1224.00	13.00	936.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT	EIGHTH BID	EIGHTH AMOUNT
118	16.00	800.00	17.00	850.00	15.00	750.00
119	845.00	102245.00	1,000.00	121000.00	725.00	87725.00
120	400.00	800.00	800.00	1600.00	600.00	1200.00
121	200.00	400.00	150.00	300.00	125.00	250.00
122	90.00	255600.00	90.00	255600.00	127.00	360680.00
123	80.00	66400.00	100.00	83000.00	145.00	120350.00
124	53.00	32330.00	80.00	48800.00	133.00	81130.00
125	97.00	128040.00	110.00	145200.00	149.00	196680.00
126	205.00	30750.00	200.00	30000.00	133.00	19950.00
127	655.00	26200.00	300.00	12000.00	650.00	26000.00
128	66.00	85140.00	70.00	90300.00	61.00	78690.00
129	145.00	149350.00	135.00	139050.00	128.00	131840.00
130	88.00	51040.00	85.00	49300.00	84.00	48720.00
131	35.00	3500.00	40.00	4000.00	10.00	1000.00
132	41.00	27880.00	90.00	61200.00	45.00	30600.00
133	270.00	12960.00	350.00	16800.00	160.00	7680.00
134	160.00	640.00	500.00	2000.00	930.00	3720.00
135	200.00	3200.00	300.00	4800.00	525.00	8400.00
136	650.00	5200.00	500.00	4000.00	1,300.00	10400.00
137	5.00	260.00	1.00	52.00	2.00	104.00
138	25.00	94750.00	32.00	121280.00	13.00	49270.00
139	470.00	41830.00	600.00	53400.00	2,100.00	186900.00
140	1.50	50994.00	2.00	67992.00	2.00	67992.00
141	14.00	51870.00	15.00	55575.00	15.00	55575.00
142	53.00	2862.00	50.00	2700.00	50.00	2700.00
143	1,200.00	2400.00	1,000.00	2000.00	1,500.00	3000.00
144	.00	0.00	.00	0.00	.00	0.00
145	.00	0.00	.00	0.00	.00	0.00
146	35.00	1190.00	40.00	1360.00	35.00	1190.00
147	30.00	1110.00	25.00	925.00	35.00	1295.00
148	40.00	360.00	75.00	675.00	45.00	405.00
149	24.00	19920.00	24.00	19920.00	30.00	24900.00
150	45.00	21600.00	60.00	28800.00	60.00	28800.00
151	3,500.00	17500.00	4,000.00	20000.00	3,300.00	16500.00
152	600.00	600.00	500.00	500.00	650.00	650.00
153	3,000.00	3000.00	3,000.00	3000.00	2,800.00	2800.00
154	2,500.00	5000.00	2,000.00	4000.00	2,300.00	4600.00
155	85.00	8500.00	50.00	5000.00	45.00	4500.00
156	160.00	44800.00	100.00	28000.00	50.00	14000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT	EIGHTH BID	EIGHTH AMOUNT
157	50.00	182000.00	60.00	218400.00	46.00	167440.00
158	300.00	38400.00	350.00	44800.00	250.00	32000.00
159	200.00	28000.00	200.00	28000.00	250.00	35000.00
160	90.00	135000.00	120.00	180000.00	172.00	258000.00
161	160.00	147200.00	340.00	312800.00	430.00	395600.00
162	135.00	669600.00	170.00	843200.00	178.00	882880.00
163	.50	22850.00	.50	22850.00	.45	20565.00
164	.75	1815.00	.70	1694.00	.75	1815.00
165	.75	3652.50	.70	3409.00	.75	3652.50
166	.25	19850.00	.25	19850.00	.25	19850.00
167	5.00	2650.00	5.00	2650.00	5.00	2650.00
168	3.00	19230.00	3.00	19230.00	2.00	12820.00
169	4.00	10360.00	4.00	10360.00	3.00	7770.00
170	2,500.00	2500.00	5,000.00	5000.00	3,000.00	3000.00
171	14,500.00	14500.00	40,000.00	40000.00	16,000.00	16000.00
172	95,000.00	95000.00	150,000.00	150000.00	100,000.00	100000.00
173	10,000.00	10000.00	10,000.00	10000.00	10,000.00	10000.00
174	50,000.00	50000.00	100,000.00	100000.00	54,000.00	54000.00
175	85,000.00	85000.00	150,000.00	150000.00	93,000.00	93000.00
176	520,000.00	520000.00	200,000.00	200000.00	675,000.00	675000.00
177	1,600.00	4800.00	3,000.00	9000.00	5,000.00	15000.00
178	3,200.00	9600.00	4,000.00	12000.00	5,000.00	15000.00
179	700.00	4200.00	2,000.00	12000.00	5,000.00	30000.00
180	150.00	1050.00	500.00	3500.00	5,000.00	35000.00
181	4.50	4050.00	5.00	4500.00	30.00	27000.00
182	200.00	1400.00	400.00	2800.00	1,000.00	7000.00
183	.00	0.00	.00	0.00	.00	0.00
184	4.00	29480.00	3.00	22110.00	2.00	14740.00
185	2,126,700.00	2126700.00	2,350,000.00	2350000.00	200,000.00	200000.00
TOT	A)	23,944,906.70	A)	23,962,158.00	A)	24,564,247.50
	B)	185 DAYS X 11500	B)	205 DAYS X 11500	B)	169 DAYS X 11500
	A+B)	26,072,406.70	A+B)	26,319,658.00	A+B)	26,507,747.50