STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 12/18/12 IN ALAMEDA AND CONTRA COSTA 01/10/13
CONTRACT NUMBER 04-0A7904 COUNTIES AT VARIOUS LOCATIONS CONTRACT CODE 'A '
LOCATION 04-CC-4-0.2/31.5 61 CONTRACT ITEMS
04-CC-242-R2.2/R3.3
04-CC-24-0.8/R8.8

UPGRADE BARRIERS (MBGR & CONCRETE) FEDERAL AID ACHS-000C-(353)E
STPG-000C-(353)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 9.0%
PROPOSALS ISSUED 13 FUND TOTAL HA4 0 TOTAL NUMBER OF WORKING DAYS 740

NUMBER OF BIDDERS 6 ENGINEERS EST 4,550,286.00 AMOUNT OVER 405,269.00 PERCENT OVER EST 8.91
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1	4,955,555.00	2	DIRT AND AGGREGATE INTERCHANGE INC 20905 NE SANDY BOULEVARD FAIRVIEW OR 97024 503 661-5093 00507828 FAX 503 669-1192
2	5,190,951.00	4	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 1792 KAISER AVENUE IRVINE CA 92614 949 252-0441 00615876 FAX 949 252-0266
3	5,509,917.00	6	MIDSTATE BARRIER INC P O BOX 30550 STOCKTON CA 95213-0550 209 944-9565 00529261 FAX 209 944-9569
4	6,875,796.00	5	R G W CONSTRUCTION INC 550 GREENVILLE ROAD LIVERMORE CA 94550 925 606-2400 00591940 FAX 925 961-1925
5	6,880,415.00	1	CALIFORNIA ENGINEERING CONTRACTORS INC 20 HAPPY VALLEY ROAD PLEASANTON, CA 94566 925 461-1500 00274652 FAX 925 461-0510

6	8,080,172.00	3	CORAL CONSTRUCTION COMPANY P O BOX 347 WILSONVILLE OR 97070	503 682-2252 00332441 FAX 503 682-0110

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APPIAN UDBE SWPPP 5780 OLINDA ROAD EL SOBRANTE CA 94803	ITEMS 3,29
	ERNEST B. DEE 6120 BELFIELD CIRCLE ELK GROVE CA 95758	ITEMS 5,36,38,44,45,59
	THE JUNGLE 1900 SAWTELLE BOULEVARD WEST LOS ANGELES CA 90025	ITEMS 4,30,31,6

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CAMBLIN STEEL SACRAMENTO CA	ITEMS 45 AND 59
	CENTRAL FENCE COMPANY SACRAMENTO CA	ITEMS 15, 16, 18, 41 THRU 43, 46 THRU 55 AND 58
	THE JUNGLE WEST LOS ANGELES CA	ITEMS 30 AND 31

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	SUULUTAAQ INC FAIRFIELD CA	ADJUST INLET, COLD PLANE A/C PAVEMENT, REMOVE CONCRETE
	SUULUTAAQ INC FAIRFIELD CA	HOT MIX ASPHALT (TYPE A), PLACE A/C DIKE
	SUULUTAAQ INC FAIRFIELD CA	MINOR CONCRETE (MINOR STRUCT), 12" ALT PIPE CULVERT
	SUULUTAAQ INC FAIRFIELD CA	MISC IRON AND STEEL, VEGETATION CONTROL, MOBILIZATION
	SUULUTAAQ INC FAIRFIELD CA	REMOVE CC (SAND FILLED), ROADWAY EXCAVATION
	SUULUTAAQ INC FAIRFIELD CA	TEMP CONCRETE WASHOUT, TRAFFIC CONTROL, REMOVE AC DIKE
	THE JUNGLE WEST LOS ANGELES CA	PREPARE WPCP, TEMP DRAINAGE INLET PROTECTION, FIBER ROLLS

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	AC DIKE COMPANY LINCOLN CA	AC DIKE
	CENTRAL FENCE SACRAMENTO CA	MBGR, MARKERS, AND GUARD RAILING DELINEATOR
	CENTRAL FENCE SACRAMENTO CA	PERMANENT CRASH CUSHIONS
	FRANK MEDINA OROVILLE CA	CONCRETE BARRIER(TRANSITION) AND (TYPE 60S MOD)
	FRANK MEDINA OROVILLE CA	VEGETATION CONTROL
	STATEWIDE TRAFFIC SAFETY & SIGNS FAIRFIELD CA	CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS
	THE JUNGLE LOS ANGELES CA	MULCH AND FIBER ROLLS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	AC DIKE COMPANY LINCOLN, CA	ITEMS 32 THRU 35
	CAMBLIN STEEL SACRAMENTO, CA	ITEMS 45, 59
	CENTRAL FENCE COMPANY SACRAMENTO, CA	ITEMS 15, 16, 18 41 THRU 43, 46 THRU 55, 57 AND 58

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	WESTERN TRAFFIC SUPPLY INC PLEASANTON CA	ITEM 8

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	HIGHWAY SPECIALTY SANTA ROSA CA	ITEMS 7, 8
	KRC SAFETY CO INC VISALIA CA	ITEMS 9, 11, 12
	SUULUTAAQ INC FAIRFIELD CA	ITEMS 8, 17, 21 THRU 24, 26, 28, 32 THRU 39, 44, 61

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	17,550.00	17,550.00
2	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	55,500.00	55,500.00
3	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	550.00	550.00
4	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	21	100.00	2,100.00
5	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	2,500.00	2,500.00
6	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	740	75.00	55,500.00
7	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	119,550.00	119,550.00
8	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	848,000.00	848,000.00
9	120165	CHANNELIZER (SURFACE MOUNTED)	EA	1,010	35.00	35,350.00
10	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	EA	10	10,000.00	100,000.00
11	129000	TEMPORARY RAILING (TYPE K)	LF	9,680	40.00	387,200.00
12	024280	ALTERNATIVE TEMPORARY CRASH CUSHION	EA	140	500.00	70,000.00
13	148005	NOISE MONITORING	LS	LUMP SUM	8,625.00	8,625.00
14	150630	REMOVE MARKER	EA	130	10.00	1,300.00
15	150662	REMOVE METAL BEAM GUARD RAILING	LF	14,400	6.00	86,400.00
16	150667	REMOVE DOUBLE METAL BEAM BARRIER	LF	190	10.00	1,900.00
17	150771	REMOVE ASPHALT CONCRETE DIKE	LF	2,700	5.00	13,500.00
18	024281	RECONSTRUCT TERMINAL SYSTEM	EA	2	1,000.00	2,000.00
19	152301	RESET MARKER	EA	8	50.00	400.00
20	152320	RESET ROADSIDE SIGN	EA	59	200.00	11,800.00
21	152430	ADJUST INLET	EA	4	1,000.00	4,000.00
22	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	33	88.00	2,904.00
23	153215	REMOVE CONCRETE (CURB AND GUTTER)	LF	4,940	5.00	24,700.00
24	024282	REMOVE CONCRETE (ISLAND)	LF	64	20.00	1,280.00
25	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
26	156590	REMOVE CRASH CUSHION (SAND FILLED)	EA	2	1,000.00	2,000.00
27	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	50,000.00	50,000.00
28	190101	ROADWAY EXCAVATION	CY	510	100.00	51,000.00
29	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,500.00	2,500.00
30	202011	MULCH	CY	660	30.00	19,800.00
31	203021	FIBER ROLLS	LF	17,500	2.75	48,125.00
32	390132	HOT MIX ASPHALT (TYPE A)	TON	1,500	278.00	417,000.00
33	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	5,040	13.20	66,528.00
34	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	13	18.00	234.00
35	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	2,440	13.20	32,208.00
36	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	2	550.00	1,100.00
37	620060	12" ALTERNATIVE PIPE CULVERT	LF	5	100.00	500.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
38	731521	MINOR CONCRETE (SIDEWALK)	CY	4	440.00	1,760.00
39 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	652	4.00	2,608.00
40 (F)	750501	MISCELLANEOUS METAL (BRIDGE)	LB	798	9.00	7,182.00
41	820118	GUARD RAILING DELINEATOR	EA	1,530	25.00	38,250.00
42	820151	OBJECT MARKER (TYPE L-1)	EA	190	60.00	11,400.00
43	832003	METAL BEAM GUARD RAILING (WOOD POST)	LF	4,670	21.00	98,070.00
44	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	400	55.00	22,000.00
45 (F)	043976	CONCRETE BARRIER (TRANSITION)	LF	1,509	418.00	630,762.00
46	839220	DOUBLE METAL BEAM GUARD RAILING (WOOD POST)	LF	230	38.00	8,740.00
47	839541	TRANSITION RAILING (TYPE WB)	EA	130	3,500.00	455,000.00
48	839561	RAIL TENSIONING ASSEMBLY	EA	8	1,000.00	8,000.00
49	839564	TERMINAL SYSTEM (TYPE FLEAT)	EA	55	2,500.00	137,500.00
50	839576	END CAP (TYPE A)	EA	2	250.00	500.00
51	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	77	750.00	57,750.00
52	839582	END ANCHOR ASSEMBLY (TYPE CA)	EA	3	2,500.00	7,500.00
53	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	56	2,750.00	154,000.00
54	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	79	2,500.00	197,500.00
55	024284	ALTERNATIVE MEDIAN TERMINAL SYSTEM	EA	3	5,000.00	15,000.00
56	000002	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
57	024285	CRASH CUSHION (TYPE SMART SCI-100GM)	EA	1	35,000.00	35,000.00
58	024286	ALTERNATIVE CRASH CUSHION	EA	2	25,000.00	50,000.00
59 (F)	043977	CONCRETE BARRIER (TYPE 60S MOD.)	LF	24	425.00	10,200.00
60	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	10,000.00	10,000.00
61	999990	MOBILIZATION	LS	LUMP SUM	453,229.00	453,229.00
					TOTAL	4,955,555.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	6,000.00	6000.00	10,000.00	10000.00	2,500.00	2500.00	7,500.00	7500.00
2	25,000.00	25000.00	20,000.00	20000.00	20,000.00	20000.00	25,000.00	25000.00
3	800.00	800.00	5,000.00	5000.00	10,000.00	10000.00	1,000.00	1000.00
4	100.00	2100.00	100.00	2100.00	250.00	5250.00	100.00	2100.00
5	5,000.00	5000.00	15,000.00	15000.00	12,150.00	12150.00	10,000.00	10000.00
6	540.00	399600.00	500.00	370000.00	895.00	662300.00	1,700.00	1258000.00
7	110,000.00	110000.00	150,000.00	150000.00	291,000.00	291000.00	250,000.00	250000.00
8	910,000.00	910000.00	1,000,000.00	1000000.00	750,000.00	750000.00	850,000.00	850000.00
9	30.00	30300.00	36.00	36360.00	42.00	42420.00	35.00	35350.00
10	11,500.00	115000.00	17,000.00	170000.00	6,600.00	66000.00	5,000.00	50000.00
11	24.00	232320.00	14.00	135520.00	26.00	251680.00	37.00	358160.00
12	1,400.00	196000.00	1,350.00	189000.00	1,500.00	210000.00	700.00	98000.00
13	2,500.00	2500.00	2,500.00	2500.00	1,000.00	1000.00	1,000.00	1000.00
14	1.00	130.00	5.00	650.00	12.00	1560.00	30.00	3900.00
15	14.58	209952.00	7.00	100800.00	16.00	230400.00	14.00	201600.00
16	24.80	4712.00	20.00	3800.00	8.00	1520.00	25.00	4750.00
17	2.00	5400.00	7.50	20250.00	16.00	43200.00	10.00	27000.00
18	1,650.00	3300.00	1,800.00	3600.00	250.00	500.00	1,500.00	3000.00
19	15.00	120.00	25.00	200.00	60.00	480.00	30.00	240.00
20	220.00	12980.00	250.00	14750.00	225.00	13275.00	225.00	13275.00
21	1,000.00	4000.00	1,200.00	4800.00	2,300.00	9200.00	2,000.00	8000.00
22	112.00	3696.00	90.00	2970.00	130.00	4290.00	50.00	1650.00
23	7.00	34580.00	3.25	16055.00	35.00	172900.00	30.00	148200.00
24	35.00	2240.00	45.00	2880.00	100.00	6400.00	125.00	8000.00
25	.00	0.00	.00	0.00	.00	0.00	.00	0.00
26	500.00	1000.00	500.00	1000.00	500.00	1000.00	500.00	1000.00
27	50,000.00	50000.00	100,000.00	100000.00	35,000.00	35000.00	50,000.00	50000.00
28	90.00	45900.00	105.00	53550.00	600.00	306000.00	300.00	153000.00
29	2,500.00	2500.00	1,000.00	1000.00	2,500.00	2500.00	1,500.00	1500.00
30	29.00	19140.00	29.00	19140.00	28.00	18480.00	35.00	23100.00
31	2.75	48125.00	2.50	43750.00	2.60	45500.00	2.00	35000.00
32	275.00	412500.00	260.00	390000.00	330.00	495000.00	460.00	690000.00
33	9.00	45360.00	13.00	65520.00	11.00	55440.00	10.00	50400.00
34	9.00	117.00	18.00	234.00	11.00	143.00	10.00	130.00
35	9.00	21960.00	13.00	31720.00	11.00	26840.00	10.00	24400.00
36	1,250.00	2500.00	1,900.00	3800.00	2,600.00	5200.00	2,000.00	4000.00
37	185.00	925.00	200.00	1000.00	160.00	800.00	75.00	375.00
38	750.00	3000.00	1,250.00	5000.00	1,500.00	6000.00	500.00	2000.00
39	2.00	1304.00	2.50	1630.00	2.00	1304.00	5.00	3260.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	3.00	2394.00	3.00	2394.00	8.00	6384.00	10.00	7980.00
41	10.00	15300.00	11.00	16830.00	20.00	30600.00	10.00	15300.00
42	33.50	6365.00	35.00	6650.00	32.00	6080.00	31.00	5890.00
43	30.80	143836.00	29.20	136364.00	29.00	135430.00	29.00	135430.00
44	118.00	47200.00	95.00	38000.00	100.00	40000.00	50.00	20000.00
45	540.00	814860.00	500.00	754500.00	600.00	905400.00	400.00	603600.00
46	36.00	8280.00	45.00	10350.00	65.00	14950.00	35.00	8050.00
47	3,130.00	406900.00	3,300.00	429000.00	3,500.00	455000.00	3,000.00	390000.00
48	595.00	4760.00	300.00	2400.00	750.00	6000.00	550.00	4400.00
49	2,187.00	120285.00	2,400.00	132000.00	3,200.00	176000.00	2,025.00	111375.00
50	60.00	120.00	100.00	200.00	350.00	700.00	100.00	200.00
51	740.00	56980.00	650.00	50050.00	750.00	57750.00	700.00	53900.00
52	2,520.00	7560.00	1,800.00	5400.00	750.00	2250.00	2,700.00	8100.00
53	2,780.00	155680.00	2,400.00	134400.00	3,100.00	173600.00	2,700.00	151200.00
54	2,240.00	176960.00	2,100.00	165900.00	3,100.00	244900.00	2,100.00	165900.00
55	6,250.00	18750.00	5,500.00	16500.00	5,000.00	15000.00	6,000.00	18000.00
56	.00	0.00	.00	0.00	.00	0.00	.00	0.00
57	38,000.00	38000.00	34,000.00	34000.00	38,000.00	38000.00	32,000.00	32000.00
58	38,000.00	76000.00	21,500.00	43000.00	18,500.00	37000.00	25,500.00	51000.00
59	340.00	8160.00	850.00	20400.00	480.00	11520.00	550.00	13200.00
60	2,500.00	2500.00	5,000.00	5000.00	37,000.00	37000.00	1,000.00	1000.00
61	110,000.00	110000.00	513,000.00	513000.00	675,000.00	675000.00	680,000.00	680000.00
TOT		5,190,951.00		5,509,917.00		6,875,796.00		6,880,415.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
1	15,000.00	15000.00
2	15,000.00	15000.00
3	1,000.00	1000.00
4	400.00	8400.00
5	5,000.00	5000.00
6	500.00	370000.00
7	160,000.00	160000.00
8	2,025,000.00	2025000.00
9	33.00	33330.00
10	9,000.00	90000.00
11	35.00	338800.00
12	2,500.00	350000.00
13	3,000.00	3000.00
14	8.00	1040.00
15	18.20	262080.00
16	10.00	1900.00
17	7.00	18900.00
18	1,700.00	3400.00
19	20.00	160.00
20	215.00	12685.00
21	1,300.00	5200.00
22	130.00	4290.00
23	6.00	29640.00
24	40.00	2560.00
25	.00	0.00
26	700.00	1400.00
27	100,000.00	100000.00
28	115.00	58650.00
29	2,500.00	2500.00
30	120.00	79200.00
31	5.00	87500.00
32	210.00	315000.00
33	12.00	60480.00
34	16.00	208.00
35	12.00	29280.00
36	1,650.00	3300.00
37	175.00	875.00
38	3,000.00	12000.00
39	3.50	2282.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
40	4.00	3192.00
41	15.00	22950.00
42	65.00	12350.00
43	30.00	140100.00
44	160.00	64000.00
45	800.00	1207200.00
46	34.00	7820.00
47	4,200.00	546000.00
48	900.00	7200.00
49	2,950.00	162250.00
50	400.00	800.00
51	950.00	73150.00
52	1,500.00	4500.00
53	3,100.00	173600.00
54	3,000.00	237000.00
55	5,000.00	15000.00
56	.00	0.00
57	33,000.00	33000.00
58	22,000.00	44000.00
59	500.00	12000.00
60	5,000.00	5000.00
61	800,000.00	800000.00
TOT		8,080,172.00