STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 01/17/13 IN LOS ANGELES COUNTY IN VARIOUS RR INVOLVEMENT 01/23/13
CONTRACT NUMBER 07-266104 CITIES BETWEEN ROUTE 170 AND ROUTE CONTRACT CODE 'B '
LOCATION 07-LA-134-0.0/13.3 210 51 CONTRACT ITEMS

INSTALL MBGR FEDERAL AID HSNH-P134-(036)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 7.0%
PROPOSALS ISSUED 11 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKING DAYS 200

NUMBER OF BIDDERS 5 ENGINEERS EST 3,589,310.00 AMOUNT UNDER 257,645.00 PERCENT UNDER EST 7.18
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1	3,331,665.00	3	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 1792 KAISER AVENUE IRVINE CA 92614 949 252-0441 00615876 FAX 949 252-0266
2	3,450,095.00	4	HIGHLAND CONSTRUCTION INC 133 N PIXLEY STREET ORANGE CA 92868 714 538-5156 00743775 FAX 714 538-5157
3	3,484,220.00	2	POWELL CONSTRUCTORS INC 8555 BANANA AVENUE FONTANA CA 92335 909 356-8880 00858952 FAX 909 356-1299
4	3,854,150.00	5	J MCLOUGHLIN ENGINEERING CO INC 10641 FULTON CT RANCHO CORDOVA CA 91730 909 944-1037 00676575 FAX 909 944-1051
5	4,069,220.00	1	AUTOBAHN CONSTRUCTION INC P O BOX 11238 SANTA ANA CA 92711-1238 714 769-7025 00676837 FAX 714 769-7031

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	LINCOLN PACIFIC BALDWIN PARK CA	ITEMS 48 THRU 50
	MODERN ALLOYS STANTON CA	ITEMS 13, 18, 33 THRU 38, 40 THRU 44
	R&D STEEL COMPTON CA	ITEMS 27, 32

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CROWN FENCE CORONA CA	RAILING
	LINCOLN PACIFIC BALDWIN PARK CA	ELECTRICAL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	LINCOLN PACIFIC BALDWIN PARK CA	TMS, COMMUNICATION AND LIGHTING
	MODERN ALLOYS STANTON CA	MBGR AND BARRIER RAIL
	R & D STEEL INC COMPTON CA	REINFORCING STEEL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	CROWN FENCE CORONA CA	METAL BEAM GUARDRAIL
	KRC SAFETY COMPANY VISALIA CA	SIGNS
	LINCOLN PACIFIC BALDWIN PARK CA	ELECTRICAL
	R AND D STEEL INC COMPTON CA	REBAR

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	BLANCO CONSTRUCTION 4435 CARLSON PLACE RIVERSIDE CA 92503	ITEMS 27, 32, 39
	CAL PROF ENGINEERING 929 OTTERBEIN LA PUENTE CA	ITEMS 48 THRU 50
	MODERN ALLOYS INC 11172 WESTERN AVENUE STANTON CA 90680	ITEMS 13, 18, 33 THRU 38, 40 THRU 44

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	870.00	870.00
2	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	6,200.00	6,200.00
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	8,400.00	8,400.00
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	251,000.00	251,000.00
5	120165	CHANNELIZER (SURFACE MOUNTED)	EA	260	32.70	8,502.00
6	129000	TEMPORARY RAILING (TYPE K)	LF	6,060	13.80	83,628.00
7	129100	TEMPORARY CRASH CUSHION MODULE	EA	330	148.00	48,840.00
8	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	2,030.00	2,030.00
9	130330	STORM WATER ANNUAL REPORT	EA	1	2,000.00	2,000.00
10	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	100	28.60	2,860.00
11	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	3,250.00	3,250.00
12	141109	ADL BURIAL LOCATION REPORT	LS	LUMP SUM	6,500.00	6,500.00
13	150662	REMOVE METAL BEAM GUARD RAILING	LF	3,950	5.10	20,145.00
14	150744	REMOVE ROADSIDE SIGN (WOOD POST)	EA	8	78.00	624.00
15	150748	REMOVE ROADSIDE SIGN PANEL	EA	1	124.00	124.00
16	150771	REMOVE ASPHALT CONCRETE DIKE	LF	2,500	4.40	11,000.00
17	151274	SALVAGE CONCRETE BARRIER (TYPE K)	LF	1,020	28.00	28,560.00
18	151572	RECONSTRUCT METAL BEAM GUARD RAILING	LF	1,200	19.00	22,800.00
19	153121	REMOVE CONCRETE (CY)	CY	2	1,120.00	2,240.00
20	153130	REMOVE CONCRETE CURB (LF)	LF	420	10.80	4,536.00
21	190101	ROADWAY EXCAVATION	CY	1,350	30.00	40,500.00
22	190107	ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)	CY	1,320	14.80	19,536.00
23	198010	IMPORTED BORROW (CY)	CY	390	82.00	31,980.00
24	390136	MINOR HOT MIX ASPHALT	TON	280	112.00	31,360.00
25	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	910	14.00	12,740.00
26	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	670	13.80	9,246.00
27 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	360	865.00	311,400.00
28	560245	FURNISH LAMINATED PANEL SIGN (1"-TYPE B)	SQFT	50	11.60	580.00
29	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	150	17.40	2,610.00
30	566011	ROADSIDE SIGN - ONE POST	EA	16	168.00	2,688.00
31	566012	ROADSIDE SIGN - TWO POST	EA	1	1,200.00	1,200.00
32	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	7	2,560.00	17,920.00
33	820118	GUARD RAILING DELINEATOR	EA	260	16.40	4,264.00
34	832003	METAL BEAM GUARD RAILING (WOOD POST)	LF	12,200	21.60	263,520.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
35	024230	METAL BEAM GUARD RAILING (WOOD POST) (MODIFIED)	LF	75	31.00	2,325.00
36	832012	METAL BEAM GUARD RAILING (7' WOOD POST)	LF	3,500	22.70	79,450.00
37	832014	METAL BEAM GUARD RAILING (8' POST)	LF	200	62.00	12,400.00
38	024231	METAL BEAM GUARD RAILING (7" WOOD POST) (MODIFIED)	LF	1,570	34.00	53,380.00
39	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	8,330	50.00	416,500.00
40	839541	TRANSITION RAILING (TYPE WB)	EA	17	3,100.00	52,700.00
41	839576	END CAP (TYPE A)	EA	13	89.00	1,157.00
42	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	21	530.00	11,130.00
43	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	13	2,850.00	37,050.00
44	024232	TERMINAL SYSTEM (TYPE ET-2000 PLUS) (TEST LEVEL 2)	EA	3	3,000.00	9,000.00
45	839604	CRASH CUSHION (REACT 9CBB)	EA	1	57,000.00	57,000.00
46	024233	CRASH CUSHION (SCI-100MG)	EA	1	34,600.00	34,600.00
47	839701	CONCRETE BARRIER (TYPE 60)	LF	620	86.00	53,320.00
48	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	3,000.00	3,000.00
49	024234	MODIFY COMMUNICATION SYSTEM	LS	LUMP SUM	708,000.00	708,000.00
50	861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	417,000.00	417,000.00
51	999990	MOBILIZATION	LS	LUMP SUM	120,000.00	120,000.00
					TOTAL	3,331,665.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	2,500.00	2500.00	2,500.00	2500.00	2,500.00	2500.00	2,000.00	2000.00
2	1,500.00	1500.00	5,000.00	5000.00	10,000.00	10000.00	5,000.00	5000.00
3	26,750.00	26750.00	20,000.00	20000.00	7,700.00	7700.00	9,000.00	9000.00
4	101,700.00	101700.00	230,000.00	230000.00	220,000.00	220000.00	450,000.00	450000.00
5	50.00	13000.00	30.00	7800.00	31.00	8060.00	25.00	6500.00
6	28.00	169680.00	15.00	90900.00	30.00	181800.00	25.00	151500.00
7	225.00	74250.00	250.00	82500.00	220.00	72600.00	80.00	26400.00
8	2,500.00	2500.00	5,000.00	5000.00	1,500.00	1500.00	3,000.00	3000.00
9	2,000.00	2000.00	2,000.00	2000.00	2,000.00	2000.00	2,000.00	2000.00
10	75.00	7500.00	225.00	22500.00	125.00	12500.00	150.00	15000.00
11	2,500.00	2500.00	10,000.00	10000.00	2,600.00	2600.00	15,000.00	15000.00
12	9,000.00	9000.00	6,000.00	6000.00	3,500.00	3500.00	10,000.00	10000.00
13	12.00	47400.00	5.00	19750.00	13.00	51350.00	5.00	19750.00
14	100.00	800.00	25.00	200.00	50.00	400.00	100.00	800.00
15	100.00	100.00	25.00	25.00	75.00	75.00	50.00	50.00
16	9.00	22500.00	10.00	25000.00	9.00	22500.00	5.00	12500.00
17	15.00	15300.00	10.00	10200.00	15.00	15300.00	8.00	8160.00
18	28.00	33600.00	17.00	20400.00	17.06	20472.00	17.00	20400.00
19	150.00	300.00	600.00	1200.00	330.00	660.00	500.00	1000.00
20	10.00	4200.00	20.00	8400.00	12.00	5040.00	12.00	5040.00
21	55.00	74250.00	33.00	44550.00	45.00	60750.00	40.00	54000.00
22	45.00	59400.00	85.00	112200.00	90.00	118800.00	100.00	132000.00
23	100.00	39000.00	30.00	11700.00	55.00	21450.00	40.00	15600.00
24	280.00	78400.00	160.00	44800.00	220.00	61600.00	450.00	126000.00
25	10.00	9100.00	4.50	4095.00	6.00	5460.00	7.00	6370.00
26	10.00	6700.00	4.50	3015.00	6.00	4020.00	7.00	4690.00
27	1,175.00	423000.00	900.00	324000.00	1,200.00	432000.00	1,350.00	486000.00
28	35.00	1750.00	35.00	1750.00	26.50	1325.00	40.00	2000.00
29	20.00	3000.00	16.00	2400.00	15.00	2250.00	15.00	2250.00
30	350.00	5600.00	250.00	4000.00	225.00	3600.00	300.00	4800.00
31	975.00	975.00	500.00	500.00	450.00	450.00	800.00	800.00
32	1,000.00	7000.00	850.00	5950.00	800.00	5600.00	750.00	5250.00
33	35.00	9100.00	25.00	6500.00	24.00	6240.00	15.00	3900.00
34	29.00	353800.00	19.00	231800.00	19.00	231800.00	20.00	244000.00
35	35.00	2625.00	27.00	2025.00	41.00	3075.00	28.00	2100.00
36	33.00	115500.00	20.00	70000.00	29.00	101500.00	21.00	73500.00
37	79.00	15800.00	60.00	12000.00	56.00	11200.00	56.00	11200.00
38	40.00	62800.00	30.00	47100.00	41.40	64998.00	31.00	48670.00
39	35.00	291550.00	50.00	416500.00	70.00	583100.00	75.00	624750.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	3,500.00	59500.00	2,700.00	45900.00	2,950.00	50150.00	2,800.00	47600.00
41	155.00	2015.00	100.00	1300.00	175.00	2275.00	80.00	1040.00
42	750.00	15750.00	460.00	9660.00	600.00	12600.00	500.00	10500.00
43	3,250.00	42250.00	2,500.00	32500.00	2,650.00	34450.00	2,600.00	33800.00
44	2,950.00	8850.00	2,600.00	7800.00	2,500.00	7500.00	2,700.00	8100.00
45	63,000.00	63000.00	55,000.00	55000.00	48,000.00	48000.00	60,000.00	60000.00
46	45,000.00	45000.00	40,000.00	40000.00	32,000.00	32000.00	45,000.00	45000.00
47	95.00	58900.00	65.00	40300.00	120.00	74400.00	60.00	37200.00
48	3,400.00	3400.00	2,500.00	2500.00	3,000.00	3000.00	5,000.00	5000.00
49	575,000.00	575000.00	560,000.00	560000.00	520,000.00	520000.00	560,000.00	560000.00
50	430,000.00	430000.00	435,000.00	435000.00	410,000.00	410000.00	450,000.00	450000.00
51	50,000.00	50000.00	340,000.00	340000.00	300,000.00	300000.00	200,000.00	200000.00
TOT		3,450,095.00		3,484,220.00		3,854,150.00		4,069,220.00