BID OPENING DATE 01/24/13
CONTRACT NUMBER 08-0G4304
LOCATION 08-SBD-60-R0.6/R10.0

IN SAN BERNARDINO AND RIVERSIDE
COUNTIES IN CHINO AND ONTARIO FROM
0.8 MILE WEST OF RAMONA AVENUE
TO 0.2 MILE EAST OF MILLIKEN AVENUE

CONVERT EXISTING HOV FACILITIES TO

01/29/13
CONTRACT CODE 'D '
17 CONTRACT ITEMS

FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%

PROPOSALS ISSUED 6 FUND TOTAL HB4N 773,000 TOTAL NUMBER OF WORKING DAYS 40

NUMBER OF BIDDERS 4 ENGINEERS EST 624,775.00 AMOUNT UNDER 418,202.00 PERCENT UNDER EST 66.94
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	206,573.00	1	CAL STRIPE INC 2040 EAST STEEL ROAD COLTON CA 92324	909 884-7170 00685387 FAX 909 884-7106	CC PREF CLAIMED
2	233,158.00	4	AUTOBAHN CONSTRUCTION INC P O BOX 11238 SANTA ANA CA 92711-1238	714 769-7025 00676837 FAX 714 769-7031	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
3	270,642.00	3	CHRISP COMPANY P O BOX 1368 FREMONT CA 94538	510 656-2840 00374600 FAX 510 656-2397	CC PREF CLAIMED
4	428,083.00	2	STERNDAHL ENTERPRISES 11861 BRANFORD ST SUN VALLEY CA 91352	818 834-8199 00421823 FAX 818 834-8618	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	MANERI TRAFFIC CONTROL 47423 RAINBOW CANYON TEMECULA CA	ITEMS 3 THRU 6 AND 12

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CAL STRIP INC 2040 E STEEL ROAD COLTON CA 92324	ITEMS 1, 8 THRU 11, 13 THRU 16

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	KRC SAFETY	ITEMS 3 THRU 6, 12

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	KRC SAFETY CO VISALIA CA	ITEM 3

C O N T R A C T P R O P O S A L O F L O W B I D D E R

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	3,000.00	3,000.00
2	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	1,500.00	1,500.00
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	8,000.00	8,000.00
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	18,000.00	18,000.00
5	120200	FLASHING BEACON (PORTABLE)	EA	2	1,000.00	2,000.00
6	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	4	1,250.00	5,000.00
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	2,500.00	2,500.00
8	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	355,000	.25	88,750.00
9	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	91,900	.20	18,380.00
10	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	3,030	1.50	4,545.00
11	150722	REMOVE PAVEMENT MARKER	EA	7,660	.50	3,830.00
12	150742	REMOVE ROADSIDE SIGN	EA	30	150.00	4,500.00
13	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	2,440	3.00	7,320.00
14	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	95,200	.16	15,232.00
15	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	11,900	1.00	11,900.00
16	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	3,970	2.80	11,116.00
17	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	1,000.00	1,000.00
					TOTAL	206,573.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
1	1,500.00	1500.00	1,500.00	1500.00	3,000.00	3000.00
2	250.00	250.00	2,000.00	2000.00	4,000.00	4000.00
3	9,000.00	9000.00	6,200.00	6200.00	8,000.00	8000.00
4	52,000.00	52000.00	15,000.00	15000.00	66,000.00	66000.00
5	250.00	500.00	1,000.00	2000.00	1,000.00	2000.00
6	1,225.00	4900.00	700.00	2800.00	1,000.00	4000.00
7	685.00	685.00	2,000.00	2000.00	2,000.00	2000.00
8	.25	88750.00	.44	156200.00	.52	184600.00
9	.20	18380.00	.17	15623.00	.42	38598.00
10	1.50	4545.00	1.00	3030.00	3.00	9090.00
11	.50	3830.00	.80	6128.00	1.00	7660.00
12	100.00	3000.00	225.00	6750.00	250.00	7500.00
13	3.00	7320.00	4.00	9760.00	8.00	19520.00
14	.16	15232.00	.18	17136.00	.45	42840.00
15	1.00	11900.00	1.10	13090.00	1.50	17850.00
16	2.80	11116.00	2.50	9925.00	2.50	9925.00
17	250.00	250.00	1,500.00	1500.00	1,500.00	1500.00
TOT		233,158.00		270,642.00		428,083.00